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OPEN REQUEST FOR QUOTATION PROCESS

NAME OF SERVICE PROVIDER:

REQUEST FOR QUOTATIONS FOR GOODS AND SERVICES AT JPC

N.B. THIS REQUEST FOR QUOTATIONS (RFQ) IS ONLY ISSUED TO CONTRACTORS
APPROVED FOR INCLUSION IN THE JPC PANEL OF CONTRACTORS (POP 03/ 2021) UNDER
THE FOLLOWING CATEGORY:

_Contractors with CIDB Grade 3 GB ONLY (As per the appointment letter for inclusion in the
JPC Panel of Sub-Contractors (POP 03/2021)

JPC requests your quotation on the goods and/or services listed hereunder and/or on the
available RFQ forms. Please furnish all information as requested and return your quotation on
the date stipulated. Late and incomplete submissions will invalidate the quotation submitted.

DATE OF ISSUE 07 June 2022
CLOSING DATE 14 June 2022
CLOSING TIME 10:30AM
RFQ NUMBER RFQ 336/2022
PANEL NUMBER POP 03/2021
The Property Portfolio Management Unit

hereby requests proposals from Sub-
Contractors approved for inclusion in the
JPC Panel of Contractors (POP 03/ 2021)
under the following category: CIDB Grade 3
DESCRIPTION OF GOODS/SERVICES GB to quote on the Specifications attached
for Concrete Bins, Blinds and floor
coverings Block C, Informal Trading
Metro Mall on behalf of the City of Joburg
Property Company SOC Ltd (JPC).

PRE-QUALIFICATION CRITERIA N/A

e Non-attendance to compulsory briefing

session
|

DIS-QUALIFICATION CRITERIA » Nt on panel POP 032021
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COMPLIANCE REQUIREMENTS

Valid Tax Compliant Verification PIN
number issued by SARS.

Close Corporation- current copy of CK1
and/or CK2C

Entity BBBEE Certificate Or Certified
sworn affidavit — B-BBEE Exempted
Micro Enterprise

Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the individual /
Proof that acknowledgements /
arrangements have been made to settle
arrears / Valid lease agreement /
Affidavit stating why an up to date
municipal account cannot be submitted.
Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Entity /
Proof that acknowledgements or
arrangements have been made to settle
arrears / Valid lease agreement /
Affidavit stating why an up to date
municipal account cannot be submitted
Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Director (s)
or Member (s) / Proof that
acknowledgements or arrangements
have been made to settle arrears / Valid
lease agreement Affidavit stating why an
up to date municipal account cannot be
submitted

If the director does not own any property
at least lease agreement or certified
affidavit need to be provided

In the event the bidder is tendering as a
Joint Venture/Consortium, all members
of the JV/Consortium must submit all
required documentation and a JV /
Consortium agreement

Central Supplier Data Base registration
(CSD)

Signature of the following documents.
Declaration of interest in MBD 4

MBD 6.2: Local Content (If applicable)
Declaration of the Bidder's Past Supply
Chain Practices in MBD 8,
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| e Certificate of Independent Bid
Determination in MBD 9

If the entity or any of its Directors are listed on the

National Treasury register of defaulters, the bid

will be rejected.

DATE: 09 June 2022

TIME: 10H00 — 12h00

ADDRESS: Block C, Informal Trading Metro

COMPULSORY BRIEFING SESSION

Mall
RFQ SPECIFICATION FORMS/
DOCUMENTS ARE OBTAINABLE www.jhbproperty.co.za
FROM:

Forum | Block A, Braampark

33 Hoofd Street

Braamfontein

SUBMISSION OF QUOTES: 2017

Submissions must be deposited into the RFQ
Box at the Reception. No emailed
submissions will be accepted

Asogan Maistry

amaistry@jhbproperty.co.za

ENQUIRIES:
Dheeran Rhamdhari
drhamdhari@jhbproperty.co.za

QUOTATIONS ABOVE R30 000 WILL BE EVALUATED ON THE BASIS OF THE 80:20 POINT
SYSTEM AS STIPULATED IN THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT
(ACT NUMBER 5 OF 2000) & JPC’S SUPPLY CHAIN MANAGEMENT POLICIES AND
PROCEDURES.
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CHECKLIST

SCM NO: RFQ 336/2022

PLEASE USE THE CHECKLIST TO CONFIRM THAT ALL COMPLIANCE DOCUMENTS HAVE
BEEN ATTACHED TO YOUR QUOTATION.

No | Details V
1. | Certified Copy of Company Registration Document

Rates & Taxes Account for Company OR Certified Copy of Lease Agreement
OR Affidavit Certified by the Commissioner of Oaths/ Arrangements letter
Rates and Taxes Account for All the Directors of the Company OR Certified

3. | Copy of Lease Agreement OR Affidavit Certified by the Commissioner of
Oaths/ Arrangements letter

2.

If the director does not own any property at least lease agreement or certified

4. affidavit need to be provided

5. | MBD 4: Declaration of Interest (Attached)

6. | MBD 6.2: Local Content (Attached)

7 MBD 8: Declaration of bidders past supply chain management practices
| (attached)

8. | MBD 9: Certificate of Independent Bid Determination. (Attached)

Certified Copy of BBBEE certificate or consolidated BBBEE certificates for joint
9. | ventures and consortiums. NB non-submission of BBBEE will result in a bid
being awarded zero points for BBBEE.

10. | Valid Tax Clearance Certificate or Pin number

Empowerment Plan and employment statistics (youth, women and people with
disabilities)

12. | All alterations must be signed.

11.

13. | Quotation is signed

14. | UIF

15. | Copies of ID’s for the Directors or Members of the Entity

16. | Copies of ID’s for the employees of the Entity and employment contracts

17. | Central Supplier Data Base registration (CSD)

18. | Works Insurance and Public liability insurance

4
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19. | Affiliation / Registration with Professional bodies

SIGNATURE

NAME

PLEASE NOTE THAT NOT SUBMITTING DOCUMENTS REQUESTED UNDER PRE-
QUALIFICATION AND DISQUALIFICATION CRITERIA WILL LEAD TO THE BID NOT BEING
EVALUATED FURTHER / DISQUALIFIED.

NB: PLEASE NOTE THAT PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE
DISQUALIFICATION OF THE QUOTATION SUBMITTED

| HEREWITH CONFIRM THAT | HAVE READ AND UNDERSTOOD THE ABOVEMENTIONED
REQUIREMENTS

SIGNATURE

NAME
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CONDITIONS

1. All goods or services purchased will be subject to JPC SCM Policy and Procedures. A copy
of said conditions is available from the SCMU office.

2. All purchases will be made through an official order form. Therefore no goods must be
delivered or services rendered before an official order has been forwarded to and accepted
by the successful bidder.

3. To participate in JPC’s Quotation process for the procurement of goods and/or services,
vendors are advised to get accredited and registered on Central Supplier Database.
Supplier registration forms are available from the Supply Chain Management Unit. JPC is
dealing only with the registered and accredited suppliers on its Database.

4. All prices quoted must be exclusive of Value Added Tax (VAT). Suppliers who are not
registered for VAT will be treated as Non VAT Vendors.

5. Prices quoted must include delivery charges and goods must be delivered to the address
indicated on the quotation page.

6. All prices submitted must be firm. "Firm" prices are deemed to be fixed prices, which are
only subject to the following statutory changes, namely VAT and any levy related to customs
and excise.

7. Quantities are given in good faith and without commitment to JPC. The JPC reserves the

right to increase or reduce the quantity to be in line with the set threshold for quotations
prescribed in the SCM Policy.

8. JPC DOES NOT TAKE RESPONSIBILITY FOR ANY QUOTATIONS DEPOSITED IN THE
WRONG BOX.

9. QUOTATIONS SUBMITTED THROUGH FAX/EMAIL WILL BE AUTOMATICALLY
DISQUALIFIED.

| HEREWITH CONFIRM THAT | HAVE READ AND UNDERSTOOD THE ABOVEMENTIONED
REQUIREMENTS

SIGNATURE

NAME
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ADDITIONAL REQUIREMENTS
DECLARATION

| certify that the information supplied is correct and | have read and understood the JPC General
Conditions and Policies and Procedures and accept same.

| further certify that all the required information has been furnished and the relevant forms completed
and are herewith submitted as part of the quotation.

SIGNATURE:

NAME:

CAPACITY:

DATE:
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SUPPLY CHAIN MANAGEMENT
P.O. BOX 31565 -
BRAAMFONTEIN

2017

VAT. NO: 4010194266

BIDDER NAME: REQUEST FOR QUOTATION
RFQ NUMBER RFQ DATE
ADDRESS:
RFQ 336/2022 07 June 2022
TEL: CONTACT PERSON
FAX: NAME: Asogan Maistry/Dheeran
CSD NUMBER: .| 010 219 9000/ 083 399 3582/
TEL No: | 983 727 1592

Submission Deadline: 14 June 2022
Submission Time: 10:30AM
VALIDITY OF RFQ:
60 DAYS
OFFICE USE ONLY:

PRICE/S TO BE VAT EXCLUSIVE
Please deposit all quotation in the RFQ box as stipulated in the cover page

Bids above R30 000-00 to a maximum of R50 000 000 will be evaluated on the basis of the 80:20 point
system as stipulated in the Preferential Procurement Policy Framework Act (Act number 5 of 2000), as
amended.

EVALUATION CRITERIA
THE BIDS WILL BE EVALUATED ON PRICE AND BBBEE

POINTS AWARDED FOR PRICE

THE 80/20 PREFERENCE POINT SYSTEMS

L
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A maximum of 80 points is allocated for price on the following basis:
80/20

Where

Ps = Points scored for comparative price of bid under consideration.
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION
Points will be allocated as follows:

Price 80
Points for B-BBEE (Max of 20): 20
B-BBEE status Level of Contributor N;’;:Il;;:;s::::)ts
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-Compliant contributor 0

e Certified Copy of BBBEE certificate or original sworn affidavit by the director or
consolidated BBBEE certificates for joint ventures and consortiums.

e NB non-submission of BBBEE certificate will result in a bidder allocated zero points for
BBBEE.
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PRICE SCHEDULE

REQUEST FOR QUOTATION (RFQ) NUMBER: RFQ 336/2022

PLEASE NOTE:

e NO PRICE INCREASES WILL BE APPROVED AFTER SUBMISSION OF THE
QUOTATION.

e PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE DISQUALIFICATION
OF THE QUOTATION SUBMITTED

ITEM NO | DESCRIPTION PRICE

1. Appointment of a service provider with CIDB grading of
3 GB for inclusion of panel POP 03/2021:

Bidder to price BoQ attached and provide a quotation
on bidders letterhead same as BoQ attached,

SUB-TOTAL
VAT
TOTAL
Conditions
1. Al prices quoted must be exclusive of Value Added Tax (VAT).
2. Prices quoted must include delivery charges and goods must be delivered to the address
indicated.
3. All prices submitted must be firm. * "Firm" prices are deemed to be fixed prices, which are only
subject to the following statutory changes, namely VAT and any levy related to customs and excise.
4. Quantities are given in good faith and without commitment to the JPC.
5. Vendors not registered for Value Added Tax with SARS will be treated as Non VAT
vendors.
SIGNATURE:
CAPACITY:

10
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DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the state’.

MBD 4

2. Any person, having a kinship with persons in the service of the state, including a blood relationship,

may make an offer or offers in terms of this invitation to bid. In view of possible allegations of

favoritism, should the resulting bid, or part thereof, be awarded to persons connected with or related

to persons in service of the state, it is required that the bidder or their authorised representative

declare their position in relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.
No. Information Please provide detail
31 Full name of bidder or his or her representative
32 Identity number
33 Position occupied in the company (director,
’ trustee, shareholder®
34 Company registration number
35 | Taxreference number
36 | VAT registration number
Note (The names of all directors / trustees / shareholders members, their individual
identity numbers and state employee numbers must be indicated in paragraph 4
37 | Are you presently in the service of the state? Yes No
If yes, please furnish particulars :

11
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No. information Please provide detail
3.7.1 | Name of director
3.7.2 | Service of state organisation
38 Have you been in the service of the state for the past twelve months? Yes No
If yes, please furnish particulars :
3.8.1 Name of director
3.8.2 | Service of state organisation
39 Do you have any relationship (family, friend, other) with persons in the Y N
) service of the state and who may be involved with the evaluation and or es 0
adjudication of this bid?
If yes, please furnish particulars :
391 | Name of person in the service of state
392 | Relationship
Are you, aware of any relationship (family, friend, other) between any
310 | other bidder and any persons in the service of the state who may be Yes No
involved with the evaluation and or adjudication of this bid?
If yes, please furnish particulars :
3101 | Name of person in the service of state
3.10.2 | Relationship
314 Are any of the company’s directors, trustees, managers, Yes No
' principle shareholders or stakeholders in service of the state?
If yes, please furnish particulars :

12
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No. Information Please provide detail

3.11.1 | Name of director

3.11.2 | Service of state organisation

Is any spouse, child or parent of the company’s director trustees,

managers, principle shareholders or stakeholders in service of the state? Yes

312

If yes, please fumnish particulars:

3121 Name of director

3.12.2 | Name of relative

3123 | Relationship

Do you or any of the directors, trustees, managers, principle
313 shareholders; or stakeholders of this company have any interest in any Yes
other related companies or business whether or not they are bidding for

If yes, please furnish particulars:

313.1 Name of director

313.2 Related company

13
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No.

Information Please provide detail

Note:

SCM Regulations:
“1In the service of the state” means to be —

(a) a member of —

0] any municipal council;
(i) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;
(¢} an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial
public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

() an employee of Parliament or a provincial legislature.

«2 Shareholder” means a person who owns shares in the company and is actively involved in
the management of the company or business and exercises control over the company.

4. Full details of directors / trustees / members / shareholders

Full Name Identity Number State Employee Number

14
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5. 1, the undersigned certify that the information furnished on this declaration form is correct.

| accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE AUTHORISED SIGNATURE
(UNDERSIGNED)
DATE CAPACITY

15
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MBD 6.2
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are
used interchangeably).

Before

completing this declaration, bidders must study the General Conditions,

Definitions, Directives applicable in respect of Local Content as prescribed in the
Preferential Procurement Regulations, 2011 and the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:201x.

1. General Conditions

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

Preferential Procurement Regulations, 2011 (Regulation 9. (1) and 9. (3) make provision for
the promotion of local production and content.

Regulation 9. (1) prescribes that in the case of designated sectors, wherein the award of bids
local production and content is of critical importance, such bids must be advertised with the
specific bidding condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content will
be considered.

Regulation 9. (3) prescribes that where there is no designated sector, a specific bidding
condition may be included, that only locally produced services, works or goods or locally
manufactured goods with a stipulated minimum threshold for local production and content, will
be considered.

Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two-stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not subcontract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

The local content (LC) as a percentage of the bid price must be calculated in accordance with
the SABS approved technical specification number SATS 1286: 201x as follows:

Loca co

Where:
X

y

x
LC=1- —x100
y

imported content
bid price excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by the South African Reserve Bank (SARB) at 12:00 on the date, one week (7 calendar
days) prior to the closing date of the bid as required in paragraph 4.1 below.

16
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A bid will be disqualified if:

the bidder fails to achieve the stipulated minimum threshold for local production and content
indicated in paragraph 3 below, and.

this declaration certificate is not submitted as part of the bid documentation.

2. Definitions

21.

2.2

23.

24,

2.5.

2.6.

2.7.

2.8.

2.9.

“bid” includes advertised competitive bids, written price quotations or proposals:
“bid price” price offered by the bidder, excluding value added tax (VAT).

“contract” means the agreement that results from the acceptance of a bid by an organ of
state;

“designated sector” means a sector, sub-sector or industry that has been designated by the
Department of Trade and Industry in line with national development and industrial policies for
local production, where only locally produced services, works or goods or locally
manufactured goods meet the stipulated minimum threshold for local production and content;

“duly sign”means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

“jmported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus freight
and other direct importation costs, such as landing costs, dock duties, import duty, sales duty
or other similar tax or duty at the South African port of entry;

“Jocal content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part ofa
project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content for this bid is/are as
follows:

Description of services, works or goods Stipulated minimum threshold

%

%

%

17
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4. Does any portion of the services, works or goods offered have any imported content? YES /I NO

4.1.

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.6 of the general conditions must be the rate(s) published by the
SARB for the specific currency at 12:00 on the date, one week (7 calendar days) prior to the
closing date of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate (s Jof exchange against the appropriate currency in the table below:

Currency Rates of exchange

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

b)

c)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECTOF BID NO. ......ooooeiiiiteneneme e enne s s e e mnees

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

NB The obligation to complete, duly sign and submit this declaration cannot be

transferred to an external authorized representative, auditor or any other third party acting on

behalf of the bidder.

I, the undersigned, ..........cooirimmmiimemii i (full names),
do hereby declare, in my Capacity @S ............c.ouieeniiirimiiiiiiiineire e

B DTSSR PSSR SEEOTIEIRECLES (name of bidder

entity), the following:
a) The facts contained herein are within my own personal knowledge.

| have satisfied myself that the goods/services/works to be delivered in terms of the
above-specified bid comply with the minimum local content requirements as specified
in the bid, and as measured in terms of SATS 1286.

The local content has been calculated using the formula given in clause 3 of SATS
1286, the rates of exchange indicated in paragraph 4.1 above and the following
figures:

[ Bid price, excluding VAT (y) R
Imported content (x) R
Stipulated minimum threshold for Local
content (paragraph 3 above)

18
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Local content % as calculated in terms
of SATS 1286

If the bid is for more than one product, a schedule of the local content by product shall be
Attached

d) 1accept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286.

e) | understand that the awarding of the bid is dependent on the accuracy of the information
fumnished in this application. | also understand that the submission of incorrect data, or
data that are not verifiable as described in SATS 1286, may result in the Procurement
Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for
in Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under
the Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1: DATE:
WITNESS No. 2: DATE:

19
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MBD 8

DECLARATION OF BIDDERS PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1. This municipal bidding document must form part of all bids invited.

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

3. The bid of any bidder may be rejected if that bidder, or any of its directors have:

3.1. Abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

3.2. been convicted for fraud or corruption during the past five years;

3.3. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or

3.4. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No. 12 of 2004).

4. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

item Question

41 Is the bidder or any of its directors listed on the National Treasury's Database of Restricted Yes No
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this database were informed in writing of this
restriction by the accounting officer / authority of the institution that imposed the restriction
after the audi alferam partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s website
www.treasury.gov.za and can be accessed by clicking on its link at the bottom of the
home page

4.1.1 | If so, fumish particulars:
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ltem  Question Yes No
42 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of Yes No
section 29 of the Prevention and Combating of Corrupt Activities Act (No. 12 of 2004)?
The Register for Tender Defaulters can be accessed on the National Treasury’s
website www.treasury.gov.za by clicking on its link at the bottom of the home page.
4.2.1 | If so, fumish particulars:
43 Was the bidder or any of its directors convicted by a court of law (including a court of law Yes No

outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 | If so, fumish particulars:

1, the undersigned certify that the information fumnished on this declaration form is correct.

| accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE AUTHORISED SIGNATURE
(UNDERSIGNED)
DATE CAPACITY

2]
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

This municipal bidding document (MBD) must form part of all bids" invited.

Section 4(1)(biii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if itis
between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).?
Collusive bidding is a per se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38(1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and

must enable the accounting officer, among others, to:

take all reasonable steps to prevent such abuse;

reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

cancel a contract awarded to a person if the person committed any corrupt or fraudulent act

during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure

that, when bids are considered, reasonable steps are taken to prevent any form of bid rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must

be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers
who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an
agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2 | understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

3. | am authorised by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorised by the

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organisation, other than the bidder, whether or not
affiliated with the bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder
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MBD 9
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
(f) bidding with the intention not to win the bid.
8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the

Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.
Signature Date
Position Name of Bidder
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JOBURG PROPERTY COMPANY (SOC) LTD

METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1

PRELIMINARIES
BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as hereinafter
described

The JBCC Principal Building Agreement contract data form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building Contracts Committee
for use with the JBCC Principal Building Agreement (Edition 6.2 - May 2018) shall be deemed to be
incorporated in these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full intent
and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and
heading only

Where any item is not relevant to this agreement such item is marked N/A signifying "not
applicable”

Where standard clauses or alternatives are not entirely applicable to this agreement such
amendments, modifications, corrections or supplements as will apply are given under each
relevant clause heading and such amendments, modifications, corrections or supplements shall
take precedence notwithstanding anything to the contrary contained in the abovementioned
documents

These Bills of Quantitties are provisional therefore all items are subject to remeasurement

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors is designed to support and extend the abbreviated descriptions utilised in these bills of
quantities by inter alia referring to SANS construction standards. Where such preambles are not
applicable {eg where BS or Euro construction standards are applicable or the design consultants
provide other preambles/specifications for insertion), users are to ensure that the abbreviated
descriptions when read in conjunction with the Standard System of Measuring Building Work
(seventh edition) for works within South Africa or the Standard Method of Measuring Building
Work for Africa 2015 {first edition) for works elsewhere in Africa, represent the full description by
extending the abbreviated bills of quantities descriptions and/or by inserting appropriate
preambles or specifications

The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these bills of quantities and no claims arising
from brevity of description of items fully described in the said General Preambles will be
entertained

Supplementary preambles and/or specifications are incorporated in these bills of quantities to
satisfy the requirements of this project. Such supplementary preambles and/or specifications shall
take precedence over the provisions of the General Preambles
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METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

MARCH 2022
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DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES

The contractor's prices for all items throughout these bills of quantities shall take account of and
include where applicable for all of the obligations, requirements and specifications given in the
General Preambles and in any supplementary preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the aforementioned JBCC Principal
Building Agreement

Section B : A recital of the headings of the individual clauses in the aforementioned JBCC General
Preliminaries

Section C : Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for the adjustment of preliminaries, the
amounts entered against the relevant items in these preliminaries are to be divided into one or
more of the three categories provided namely fixed (F), value related (V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT
Interpretation (A1-A7
Clause 1.0 - Definitions and interpretation

Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection therewith. All prices to
include, unless otherwise stated, for all materials, fabrication, conveyance and delivery, unloading,
storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except
where to be measured in accordance with the standard system of measurement), patterns,
models and templates, plant, temporary works, returning of packaging, duties, taxes {other than
Value Added Tax), imposts, establishment charges, overheads, profit and all other obligations
arising out of this agreement. Value Added Tax {VAT) is to be separately stated on the summary
page of these bills of quantities

Items left unpriced will be deemed to be covered in prices against other items throughout these
bills of quantities and no claim for any extras arising out of the contractor's omission to price any
item will be entertained

Prices for all construction equipment, temporary works, services and other items shall include for
the supply, maintenance, operating cost and subsequent removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the intention that the
abbreviated descriptions be fully described when read with the applicable measuring system and
the relevant preambles and/or specifications. However, should the full intent and meaning of any
desi:ription not be clear, the contractor shall, before submission of his tender, call for a written
directive from the principal agent, failing which it shall be assumed that the contractor has

allowed in his pricing for materials and workmanship in terms of international best practice
_z-




JOBURG PROPERTY COMPANY {SOC) LTD

METRO MALL REFURBISHMENT
SECTION 1: PRELMINARIES GENERAL
MARCH 2022
ITEM NO | DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Legal status of contractor
If the contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons then:
1. These persons are deemed to be jointly and severally liable to the employer for the
performance of this agreement
2. These persons shall notify the employer of their leader who has assigned authority to bind the
contractor and each of these persons
3. The contractor shall not alter its composition or legal status without the prior written consent
of the employer
F: V: T: Item
3| Clause 2.0 - Law, regulations and notices
| S V: T: ftem
4| Clause 3.0 - Offer and acceptance F: Ve T: Item
5| Clause 4.0 - Cession and assignment F: V: T: Item
6| Clause 5.0- Documents
Value Added Tax
Provision is made in the summary page of these bills of quantities for the inclusion of Value Added
Tax (VAT)
Priced document as specification Clause 5.4 is deemed to be deleted
The principal agent shall decide which portion of the priced document may be used as a
specification of materials and goods or methods, if any ?
Electronic issue of drawings
All drawings for this project will be issued electronically and the contractor shall be deemed to
have received such drawings on the date that such drawings have been dispatched electronically
[5-6]
F: V: T: Item
7| Clause 6.0 - Employer’s agents
Delegated authority may be dealt with in B 5.0 of the contract data.
Note that the contract instructions hereinafter are selected from those listed in clause 17.1 of the
JBCC PBA
1.1 Duties [6.2] : The architect is responsible for the architectural design, functional design and
quality inspection of the works
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ITEM NO

DESCRIPTION

UNIT

QUANTITY (RATE

AMOUNT

SECTION 1 PREUMINARIES & GENERAL
BILLNO.1

PRELIMINARIES
1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

1.2.2 Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

1.2.3 Thesite [13.0]
1.2.4 Compliance with the law, regulations and bylaws {2.1]

1.2.5 Provision and testing of samples of materials and goods and/or of finishes and assemblies
of elements of the works

1.2.6 Opening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage tq the works [23.2.2]

1.2.11 Rectification of defects [21.2]

1.2.12 Alist for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums
1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15@Vork by direct contractors [16.0]

1.2.16 On suspension or termination, protection of the works, removal of construction
equipment and surplus materials and goods [29.0] ?

2. Quantity surveyor

2.1 Duties [6.2] : The quantity surveyor is responsible for all measurements, valuations, financial
assessments and all other quantity surveying and cost control functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] : The civil and structural engineer is responsible for all aspects of civil and
structural engineering design and quality inspection of the works




JOBURG PROPERTY COMPANY (SOC} LTD

METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

ITEM NO
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1

PRELIMINARIES
3.2 Contract instructions [6.2; 17.1] :

3.2.1Bectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

3.2.28lteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

3.2.3lhe site [13.0]
3.2.48ompliance with the law, regulations and bylaws [2.1]

3.2.58rovision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

3.2.6Bpening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
3.2.78Bemoval or re-execution of work

3.2.88emoval or substitution of any materials and goods

3.2.9@rotection of the works

3.2.10BNaking good physical loss and repairing damage to the works [23.2.2]
3.2.118ectification of defects [21.2]

3.2.128 list for practical completion specifying outstanding or defective work to be rectified to

achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

3.2.13Bxpenditure of budgetary allowances, prime cost amounts and provisional sums ?

4. Mechanical engineer

4.1 Duties [6.2] : The mechanical engineer is responsible for all aspects of mechanical engineering
design and quality inspection of the works ? and, where appointed by the employer for quantity
surveying services in respect of the mechanical installations, for all measurements, valuations,
financial assessments and all other quantity surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1Bectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

4.2.78lteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

4.2 3Bompliance with the law, regulations and bylaws [2.1]

4.2 ABrovision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

4.2.5 Bpening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
g
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METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

ITEM NO
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AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1

PRELIMINARIES

4.2.6Bemoval or re-execution of work

4.2.78emoval or substitution of any materials and goods

4.2.8@rotection of the works

4.2, 98aking good physical loss and repairing damage to the works [23.2.2]

4.2.10Bectification of defects [21.2]

4.2.118 list for practical completion specifying outstanding or defective work to be rectified to

achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

4.2.12Bxpenditure of budgetary allowances, prime cost amounts and provisional sums ?

5. Electrical engineer

5.1 Duties [6.2] : The electrical engineer is responsible for all aspects of electrical engineering
design and quality inspection of the works ? and, where appointed by the employer for quantity
surveying services in respect of the electrical installations, for all measurements, valuations,
financial assessments and all other quantity surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1Bectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

5.2.2&lteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

5.2.3@ompliance with the law, regulations and bylaws [2.1)

5.2.4Brovision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

5.2.5Bpening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
5.2.6Bemoval or re-execution of work

5.2.7Bemoval or substitution of any materials and goods

5.2.8Brotection of the works

5.2.98aking good physical loss and repairing damage to the works [23.2.2]

5.2.10Bectification of defects [21.2]

5.2.118 list for practical completion specifying outstanding or defective work to be rectified to

achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion
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SECTION 1 PRELIMINARIES & GENERAL

BILLNO.1

PRELIMINARIES

5.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

6. Wet services engineer

6.1 Duties [6.2] : The wet services engineer is responsible for all aspects of wet services
engineering design and quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1Bectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

6.2.28lIteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

6.2.3@ompliance with the law, regulations and bylaws [2.1]

6.2.48rovision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

6.2.5B@pening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
6.2.68emoval or re-execution of work

6.2.7Bemoval or substitution of any materials and goods

6.2.8Brotection of the works

6.2.9BAaking good physical loss and repairing damage to the works [23.2.2]
6.2.10Rectification of defects [21.2]

6.2.118 list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion
6.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

7. Fire consultant

7.1 Duties [6.2] : The fire consultant is responsible for all aspects of rational fire design and quality
inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.18ectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

7.2.2Blteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

7.2.3Bompliance with the law, regulations and bylaws [2.1]
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QUANTITY
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SECTION 1 PRELIMINARIES & GENERAL

BILLNO.1

PRELIMINARIES

7.2.4Brovision and testing of samples of materials and goods and/or of finishes and assemblies
of elements of the works

7.2.5Bpening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
7.2.6Bemoval or re-execution of work

7.2.7Bemoval or substitution of any materials and goods

7.2.8Brotection of the works

7.2.98aking good physical loss and repairing damage to the works [23.2.2]

7.2.10Bectification of defects [21.2]

7.2.118 list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

7.2.12Bxpenditure of budgetary allowances, prime cost amounts and provisional sums ?

8. Health and safety consultant

8.1 Duties [6.2] : The health and safety consultant is responsible for all aspects of health and
safety of the works. Without derogating from the generality thereof, the health and safety
consultant will perform the following specific functions and duties in respect of the health and
safety aspects of the works. He shall:

8.1.1Rct as the employer's agent in terms of the Construction Regulations issued in terms of the
Occupational Health and Safety Act,1993 as amended

8.1.2Brepare and update the health and safety specification for the works

8.1.38gree with the contractor the health and safety plan for the works

8.1.4Barry out regular audits to ensure adherence to the safety plan and compliance with the act
and regulations

8.1.58top the execution of the works where the agreed specification or plan is not adhered to?

F: V: T

Clause 7.0 - Design responsibility

F: v T :

Insurances and securities (A8-A11)

Clause 8.0 - Works risk

F: V: T

Item

ltem

Item
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SECTION 1: PRELIMINARIES GENERAL
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ITEMNO | DESCRIPTION UNIT  |QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Clause 9.0 - indemnities
10| F V: T Item
Clause 10.0 - Insurances
11| F V: T Item
12| Clause 11.0 - Securities
Extension of waiver of lien
The contractor shall ensure that a waiver of lien is included in all subcontracts and that the works
executed on the site are kept free of all liens and other encumbrances at all times [11.10] ?
F V: T Item
Execution (A12 - A17)
13| Clause 12.0- Obligations of the parties
Office accommodation The contractor shall provide, maintain and remove on practical
completion air conditioned office accommodation with suitable tables and chairs for meetings to
be held on the site. Such offices shall be kept clean and fit for use at all times [12.2.18]
Notice board The contractor shall erect in a position approved by the principal agent, maintain
and remove on practical completion a notice board recommended by the South African Institute
of Architects and as approved by the principal agent listing the names and logos of the employer,
the contractor and the professional consultants. No subcontractor or supplier notice boards may
be erected unless permission is granted by the principal agent for such notice boards to be
erected [12.2.18]
Statutory and other notices
The contractor shall submit and/or comply with all statutory and other notices that may be
required by any local or other authority in order not to cause any delay to the commencement of
the works by the contractor. The contractor shall pay all deposits or fees in this regard
It is, however, specifically recorded that the employer shall be responsible for the timeous
approval of building plans by any local or other authorities and the payment of any fees or charges
related thereto
F: V: T: Item
Clause 13.0 - Setting out
14| F: V: T Item
15| Clause 14.0 - Nominated subcontractors
F: V: T: Item
16| Clause 15.0 - Selected subcontractors




JOBURG PROPERTY COMPANY (SOC) LTD

METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL
MARCH 2022
ITEM NO | DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1
PRELIMINARIES
F: \E T Item
Clause 16.0 - Direct contractors Attendance on direct contractors In respect of direct contractors
17| the contractor shall:
1. Designate an area for the direct contractor to establish a temporary office and workshop and
storage of equipment and materials
2.RBllow the use of personnel welfare facilities, where provided
3. Provide water, lighting and single phase electric power to a position within 50m of the place
where the direct contract work is to be carried out, other than fuel or power for commissioning of
any installation
4. Permit the direct contractor to use erected scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like right, while it remains erected on the site [16.1]
F: V: T: Item
Clause 17.0 - Contract instructions ? Site instructions Instructions issued on site are to be
recorded in a site instruction book which is to be supplied and maintained on site by the
18| contractor ?
F: V: T: Item
Completion (A18 - A24
19| Clause 18.0 - Interim completion N/A
Clause 19.0 - Practical completion
20| F: \'H T: Item
21| Clause 20.0 - Completion in sections
F: V: T: ltem
22| Clause 21.0 - Defects liability period and final completion
F V: T. Item
Clause 22.0 - Latent defects liability period
23| E V: T: Item
Clause 23.0 - Revision of the date for practical completion Substitution of materials and goods
The removal or substitution of any materials and goods which do not conform to the specification
or the contract drawings shall not constitute grounds for the extension of the construction period
24| nor for the adjustment of the contract value {17.1.8; 23.1 & 2]
E: Ve T: ttem
Clause 24.0 - Penalty for late or non-completion
251 F: V: T: Item

-10-
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26

27

28

29

30

31

32

33

SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1
PRELIMINARIES

Payment (A25 - A27)

Clause 25.0 - Payment

Prices submitted Where prices are submitted by the contractor or subcontractor during the
progress of the works in respect of contract instructions or in regard to a claim under the terms of
this agreement and notwithstanding the fact that such prices may be used in an interim payment
certificate, there is to be no presumption of acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of final completion, it shall be in writing

F: vV T:

Clause 26.0 - Adjustment of the contract value and final account

Cost of claims All costs incurred by the contractor in the preparation of claims shall be borne by

the contractor. This provision shall not preclude an adjudicator or an arbitrator appointed in terms

of this agreement [30.6 & 7] from making a determination on costs

Claims from subcontractors The contractor shall review, assess and adjudicate any claims received
by him from any subcontractor and thereafter submit same to the principal agent with a
recommendation in order to assist the principal agent in adjudicating the claim [26.6]

F:... \'H Toses

Clause 27.0 - Recovery of expense and/or loss

Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

F: V: T:

Clause 29.0 - Termination

F: Ve T

Dispute resolution (A30)
Clause 30.0 - Dispute resolution

F: V- T

Agreement

The required information of the parties and the amount of the contract sum shall be inserted in
the agreement for signature of the agreement by the parties

F: V: T:

Contract data

Tenderer's selections

-11-

Item

item

Item

Item

Item

ltem

Item
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ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Before submission of his tender the contractor is to complete the tenderer’s selections in the
contract data
B ieeneas V.. T Item
SECTION B: GENERAL PRELIMINARIES
User note Amendments, modifications, corrections or supplements to the General Preliminaries
in Section B should be recorded in the contract data
Should it be necessary to expand on any of the General Preliminaries clauses, the user should list
the appropriate General Preliminary clause number and heading and insert the relevant provision
under a suitable heading in bold as may be necessary
Definitions and interpretation (B1)
Clause 1.1 - Definitions
34| F V: T: Item
Clause 1.2 - Interpretation
35| F V: T: Item
Documents (B2)
Clause 2.1 - Checking of documents
36] Fr.isnos \'H T: Item
37| Clause 2.2 - Provisional bills of quantities
38| Clause 2.3 - Availability of construction information
F: V: T Item
Clause 2.4 - Ordering of materials and goods
39| F V- T: Item
Previous work and adjoinin erties (B3
Clause 3.1 - Previous work - dimensional accuracy
0| F V: T: Item
Clause 3.2 - Previous work - defects
41| F: V: T: ltem
Clause 3.3 - Inspection of adjoining properties
I v J I V: T: Item
The site (B4)
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METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL
MARCH 2022
ITEM NO | DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1
PRELIMINARIES
Clause 4.1 - Handover of site in stages
a3 Fu. V: T ftem
44| Clause 4.2 - Enclosure of the works ltem
Clause 4.4 - Encroachments
45| F: V: T: item
Clause 4.5 - Existing premises occupied
46| F V: T: Item
Clause 4.6 - Services - known
47| F: V: T: Item
Management of contract (B5)
Clause 5.1 - Management of the works
48| F V: T:
Clause 5.2 - Progress meetings
49| Fueeee e V: T: Item
Clause 5.3 - Technical meetings
50| F: V: T: Item
Samples, shop drawings and manufacturer's instructions (B6)
Clause 6.1 - Samples of materials
51| F: Ve s T: Item
Clause 6.2 - Workmanship samples
52| F V....... T: Item
Clause 6.3 - Shop drawings
53| Frreceeeerernerecennes V... T Item
Clause 6.4 - Compliance with manufacturer’s instructions
54| F V: T: Item
Deposits and fees (B7)
Clause 7.1 - Deposits and fees
55| F: V: T: ftem

Temporary services (B8
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SECTION 1: PRELIMINARIES GENERAL
MARCH 2022
ITEMNO | DESCRIPTION UNIT  |QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1
PRELIMINARIES
Clause 8.1 - Water
56| F: V: T: Item
Clause 8.2 - Electricity
57| F V: T: Item
Clause 8.3 - Ablution and welfare facilities
58| F: V: T: Item
Clause 8.4 - Communication facilities
59| F V: T: Item
Prime cost amounts (B9)
60| Clause 9.1 - Responsibility for prime cost amounts
Where details of materials for which prime cost amounts are to be allowed are readily available,
the quantity surveyor may elect to insert the relevant prime cost amounts in measured items,
which measured items shall contain sufficient detail for the contractor to price for fixing and
installation, waste, etc
F: V: T: Item
Attendance on subcontractors (B10)
Clause 10.1 - General attendance
61| F: V: T: Item
General (811)
Clause 11.1 - Protection of the works
62| F: V: T Item
Clause 11.2 - Protection/isolation of existing works and works occupied in sections
63| F: V: T: Item
Clause 11.3 - Security of the works
64| F: V: T: Item
Clause 11.4 - Notice before covering work
65| E: V: T: item
66| Clause 11.5 - Disturbance
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TEM NO

DESCRIPTION UNIT

QUANTITY

RATE

AMOUNT

67

69

70

71

72

73

SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1
PRELIMINARIES

Disturbance All work is to be carried out in such a manner as to cause no unacceptable or
unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance and the like to the
public, others, other properties and traffic in so far as they exceed the permissible limitations set
by government legislation or by the local authority. Any delays, stoppages and the like arising from
or in order to comply with the above will not constitute grounds for an adjustment to the
construction period or contract value whatsoever

F: v T: Item

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution The contractor shall be responsible for and take all precautions
in controlling by whatever means necessary all forms of pollution emanating from the site during
the construction period due inter alia to noise, artificial light, wind-blown sand, dust, deposits of

mud, etc

The contractor is to ensure that all roads which border the site and are used by the contractor
during the execution of the works are kept clean and free of any dirt or debris caused by the
execution of the works

Clause 11.7 - Works cleaning and clearing

F: V: T: Item

Clause 11.8 - Vermin

F: V: T: Item

Clause 11.9 - Overhand work

F: \'H T: Item

Clause 11.10 - Tenant installations

F: V: T: Item

Clause 11.11 - Advertising

F: V: T: Item

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written warranty, addressed to the employer, from the
entity supplying the materials and/or executing the work and shall deliver same to the principal
agent on final completion of the contract

The warranty shall state that workmanship, materials and installation are warranted for a specific
period from the date of practical completion and that any defects that may arise during the
specified period shall be made good at the expense of the entity supplying the materials and/or
doing the work, upon written notice to do so
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

AMOUNT

74

75

76

77

78

79

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES

The warranty will not be enforced if the work is damaged by defects in the execution of the works,
in which case the responsibility for replacement shall rest entirely with the contractor

F: V: T:

Overtime Should overtime be required to be worked for any reason whatsoever, the cost of such
overtime is to be borne by the contractor unless the principal agent has specifically authorised,
prior to execution thereof, that costs for such overtime are to be borne by the employer

F: V- T:

Cooperation of the contractor for cost management It is specifically agreed that the contractor
accepts the obligation of assisting the principal agent in implementing proper cost management.
The contractor will be advised by the principal agent of all cost management procedures which
will be implemented to ensure that the contract value does not exceed the budget

F: v: T

Overloading The contractor shall take all necessary steps to ensure that no damage occurs due to
overloading of any portion of the works or temporary works eg scaffolding, etc. The contractor
shall submit details of his proposed loading, storage, plant erection, etc to the principal agent for
approval prior to proceeding with such loading, storing or erecting and shall comply with and pay
for the principal agent's requirements in connection with the provision of temporary support
work, etc. Any damage caused to the works by overloading shall be made good by the contractor
at his sole expense

F: Vv: T:

Propping of floors below The contractor is advised that propping of floors below may be required
if he wishes to use any areas of completed suspended reinforced concrete slabs for vehicle access,
storage of materials and goods and location of plant, scaffolding, etc. The location of these areas
and any necessary propping shall be approved by the principal agent and the cost thereof shall be
borne by the contractor

E: Ve T

Testing of flat roof waterproofing for watertightness Flat roof waterproof areas shall be flooded
and kept "ponded” for at least forty eight (48) hours as a test to ensure the watertightness of the
waterproofing and before any further construction work is carried out above the waterproofing

F: V: T:

Health and safety

-16-
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

81

82

83

SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1
PRELIMINARIES

Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn
to the provisions of the Construction Regulations issued in terms of the Occupational Health and
Safety Act, 1993 as amended. It is specifically stated that the employer shall prepare a
documented health and safety specification for the works and that the employer shall ensure that
the contractor has made provision for the cost of health and safety measures during the execution
of the works. The contractor shall price opposite this item for compliance with the act and the
regulations and the reasonable provisions of the aforementioned health and safety specification
[2.1]

The contractor shall: 1. Comply with the health and safety specification for the works 2.
Prepare and agree with the health and safety consultant the health and safety plan for the works
3. Cooperate with the health and safety consultant in all respects 4. Manage the compliance of
all subcontractors with the regulations and with the health and safety plan and specification 5.
Conform to the conditions contained in the employer's health and safety specification

F: Ve T:

Broad based black economic empowerment {BBBEE) Tenders submitted will be evaluated taking
into account their empowerment rating The employer will be monitoring the broad based black
economic empowerment (BBBEE) status of the contractor throughout the execution of the works

The contractor is to submit to the principal agent on an a monthly basis a schedule of spend, split
into vendors engaged as subcontractors and suppliers indicating their BBBEE rating including proof

of the said rating

F-....... - \'H T:

Advertising rights The employer may elect to contract with advertising agencies for the erection
of advertising hoardings, banners, wraps or the like for the duration of the contract. The
contractor shall not prevent such an arrangement and will assist in the facilitation of same. The
position and type of advertising structure to be agreed with the principal agent so as not to hinder
the contractor in meeting his obligations under this agreement

F: Vi T:

Confidentiality The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from all subcontractors
and suppliers. Such information shall not be used in any way except in connection with the
execution of the works No information regarding this project shall be published or disclosed
without the prior written consent of the employer

F: Vi T:

Media releases All rights of publication of articles in the media, together with any advertising
relating thereto or in any way connected with this project, shall vest with the employer The
contractor together with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement connected with this project to be printed,
screened or aired by the media

F: v: T:

-17-
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ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1
PRELIMINARIES
84| Drawings on Site
The Contractor shall maintain on Site at all times, a complete set of the latest revisions of the
working drawings issued by the Architect, the Engineer, and the Electrical Consultant
85| F V: T: Item
86| Labour Record
At the end of each week the contractor shall provide the Principal Agent with a written record, in
schedule form, reflecting the number and description of tradesmen and labourers employed by
him and all subcontractors on the works each day
87| F: V: T: Item
88| Scaffolding
No scaffolding is measured as these Bills of Quantities are based on the sixth edition of the
Standard System for Measuring Building Work. However, the Tenderer is advised to study the
drawings as scaffolding may be required in certain areas for use by himself and
selected/nominated subcontractors and the contractor must establish or otherwise required by
him or selected/nominated subcontractor including taking down and re- erecting as may be
necessary and no claims whatsoever will be entertained
89| F V: . T Item
90| Plant Record
At the end of each week the contractor shall provide the Principal Agent with a written record, in
schedule form, refiecting the number, type and capacity of all plant, excluding hand tools,
currently used on the works
91| F: \'H T: Item
92| Daywork
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RATE
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93

95

96

97

98

99

100

SECTION 1 PRELIMINAR.IES & GENERAL
BILLNO.1

PRELIMINARIES
Where in the opinion of the Principal Agent any extra work cannot properly be measured or

valued, the Contractor will be allowed daywork prices therefore calculated upon the
costs defined hereunder together with the stated percentages. The total thus arrived at
shall be the total amount recoverable by the Contractor for performing such work The costs to
the Contractor or sub-contractor of materials, being the net cost {at current market prices)
actually paid for such materials after the deduction of cash discounts or if materials are
supplied from the Contractor's or sub-contractor’s stock then the cost of such materials shall
be based upon the current market price plus the cost of delivery to Site; to which net cost
7,5% thereof shall be added. The cost of labour to the Contractor or sub- contractor, being
all items of direct cost of labour actually remunerated to the workmen concerned which
shall include the cost of aliallowances in terms of the industrial Conciliation Act
{where applicable} or any other wage determination applying in the area where the daywork
is executed: to which labour cost 7,5% shall be added Hourly base rates for labour shall be the
current market rates for labour based upon standard working hours and shall be applied in
respect of the time spent by workers directly engaged on the particular day works including
any operators mechanical plant and transport and erecting and dismantling other plant. If a claim
is made that individual workmen have been paid wages and allowances in excess of the
minimum legalised rates, then proof must be furnished that such workmen had been so paid
prior to the commencement of the daywork referredto3. The rate for mechanical
plant shall be commercial hire rates current at the time of executing the daywork and shall
include fuel and insurance costs The above percentages shall cover head office charges; Site
staff including Site supervision; third party and Contractors workmen compensation and
unemployment insurance fund contributions; use, repair and sharpening of non-mechanical
hand tools; use of erected scaffolding, staging, trestlesand the like; use of tarpaulins,
protective clothing, artificial lighting, safety and welfare facilities, storage and the like
as may be available on the Site; and profit Supporting vouchers reflecting the time spent and
materials used in each week shall be delivered for verification to the Principal Agent not later than

Unauthorised Persons/Workmen on Premises

The Contractor shall at all times strictly exclude all unauthorized persons from the site and shall
set up notice boards to that effect

F: V: . T:

Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the Architect on Practical Completion, all
relevant guarantees, any operating and maintenance manuals, data or instructions
required by the Architect or provided by the Manufacturers, Suppliers, or Sub-
contractors The Contractor shall ensure that all warranties and guarantees received are fully
ceded to the Employer on Final Completion, failing which the release of the Construction
Guarantee will be withheld until this is satisfactorily completed

F: V: | IO

Removal and Making Good of Temporary Works, etc. on Completion

The Contractor shall remove all temporary works, roads, services and the like used for this
contract and shall make good to the entire satisfaction of the Architect any damages resulting
there from

Indemnities

Item

CONT

Item

Item

Item
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RATE
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101

102

103

104

105

106

107

108

SECTION 1 PRELIMINARIES & GENERAL

BILL NO. 1

PRELIMINARIES

Indemnities shall be sought by the Architect from all Contractors and Sub-contractors undertaking

any design responsibility

F: V: T:

Location of Temporary Buildings and Temporary Services

The Contractor shall provide all necessary temporary works, including temporary
roads, tracks, crossings, hardstanding, and services, etc., required for his own Sub-contractors
use during the construction and maintenance period There is no guarantee given or implied
that site conditions will be such that the Contractor will be able to erect such offices, stores and
temporary accommodation within the site boundaries and it shall be the Contractors responsibility
to adopt whatever measures he deems necessary in this regard and to obtain all necessary
permission and pay all costs in connection therewith

E: V: T

Shop Drawings

The term ‘Shop Drawings’ shall mean drawings, layout drawings, illustrations,
schedules, performance charts, brochures, operating manuals, other data which are prepared by
the Contractoror Sub-contractor, Manufacturer, Supplier or Distributor and which
illustrate some portion of the work The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all selected/nominated Sub-contracts
and/or Architect’s  instructions, are prepared and submitted timeously in
accordance with the following procedure Three prints of shop drawings of all
fabricated work, working or setting out drawings, shop details and schedules shall be
submitted to the Architect for approval. Such work shall not be carried out until such approval
has been given Shop drawings shall be submitted to the Architect for approval at least
two weeks prior to the date on which such approval isrequired in order to comply
with the Contract Programme (All submissions shall be prepared inaccordance with
the Contract Drawingsand specifications andfor any Architect’s instructions and any
deviation shall be specifically highlighted in writing, with a detailed explanation of the
reason for such deviation, together with any cost and/or time implication Delays in approval of
shop drawings due to non- compliance with drawings, specifications and/or Architect’s
instructions shall not constitute grounds for any claims for delays

F: v: T
Commodities to be New

All commodities, goods, articles or materials throughout the building are to be new except where
re-use of existing is specified and are to be handled, stored, used and/or fixed with care to ensure
that they are in perfect condition when incorporated into the works and thereafter properly
protected so as to ensure that they are likewise in perfect condition when handed over at
completion of the works

F-....... V: T:

Cost of Claims
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ITEMNO | DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1
PRELIMINARIES
Costs incurred by the Contractor in the preparation of claims accepted by the Principal Agent shall
be borne by the Contractor
109| F: V: i FUORPOUPRN Item
110| Transformation and Empowerment Requirements
The contractor shall take all necessary measures to comply with the document titled:
Empowerment Breakdown of 15 point, compiled by Joburg Property Company, and make
adequate provision to accommodate the requirements relating to job creation, job intensity,
training and development, local SMME utilisation, local material utilisation, enterprise
development, etc. as detailed in the above document
111| F: V: T: Item
SUMMARY OF CATEGORIES
Category : Fixed R.........coomemncmeceenrccceeccaanens
Category : Value R
Category : Time R
CARRIED TO SUMMARY R -
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Carried to Summary
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IITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2: DEMOLITIONS AND ALTERATIONS
BILLNO 1
ALTERATIONS (PROVISIONAL)

LOCATIONS FOR QUANTITIES

Comgletion in sections (Clause 20.0 JBCC PBA) is applicable to this contract. All
items without location guantities are applicable to the whole works. The

dimensions in the Bills of Quantities are allocated to the Sections as follows:

PREAMBLES

The General Preambles for Trades 2017 published by the Association of South
African Quantity Surveyors is designed to support and extend the abbreviated bills
of quantities descriptions by inter alia referring to SANS construction standards.

SUPPLEMENTARY PREAMBLES
Site inspection

The Tenderer is advised to visit the site, inspect the existing premises and acquaint
himself thoroughly with the nature of the work specified.

Sizes and dimensions-

All sizes and dimensions stated herein are approximate and deemed only sufficient
to identify the item of work concerned. No allowance for overbreak has been made
to any of the adjoining structures, walls, finishes, etc., where removals or pockets
occur (the nett opening size, etc., has been made good in later items of this bill
where such making good has not been included with the item) and the Contractor
must allow in his prices for making good any overbreak that may occur.

Materials

Old materials from alterations, except where described to be re-used or handed
over, become the property of the contractor. Old materials from the alterations,
except where described to be re-used or handed over, as well as all rubbish, etc.,
must be regularly carted from the site and not be allowed to accumulate on or
around the site. None of the old materials are to be used for new work except
where specifically described as being set aside for re-use. Where certain materials
or articles fram demolitions or alterations are described as to be handed over by
the Contractor to the Client, such materials or articles shall be properly stored by
the Contractor, until handing over thereof. The Contractor must obtain an official
receipt listing the materials or articles and dates of handing over. If the Contractor
fails to submit the receipt when requested to do so, it shall be deemed that the
materials or articles are still in his possession and he will be held liable to the Client
for the full replacement value thereof, which amount will be deducted from any
monies due to the Contractor.

General
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UNIT

QUANTITY
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SECTION 2: DEMOLITIONS AND ALTERATIONS
BILLNO 1

ALTERATIONS (PROVISIONAL)

All new finishes are measured in the relevant trades for new work. Allow for
watering the works sufficiently to prevent nuisance from dust. All alteration works
described hereunder shall imply the use of an approved screed or plaster repairing
compound and preparing existing surfaces to receive new. Provide all necessary
propping, etc., required to ensure the safety and stability of the structure during
the contract period and remove at completion. Provide all necessary additional
barricades, screens, overhead protections, etc., required to ensure the safety of
persons, property, etc., and remove at completion. All alteration work is within an
existing facility. The contractor shall take utmost care to minimise damage to
existing completed works in the vicinity of the alteration works.

TEMPORARY BARRIERS, SCREENS, ETC
Temporary barriers, screens, etc., including removal on completion

Dust screen 1800mm high on gravel floor, formed of suitable timber framing with
shade net cloth to one side including corners, ends, etc. ( Re-usable in all sections)

8000mm X 2000mm High double leaf steel date with support posts on each side
and covered with 2000mm high knitted plastic including all fixers { Re-usable in all
sections)

SUNDRIES

The items described hereunder cover work which is not fully defined at tender
stage and which is intended to be executed by the Contractor and/or his Sub-
Contractors. The amounts shown shall be used as directed by the Representative/
Agent and shall be deducted in whole or in part if not require

Allow the amount of R 10 000.00 (Ten Thousand Rand) for sundry alteration work.
This work shall be measured on completion and priced at scheduled rates.

No

SUM

10.00

1.00

1.00

CARRIED TO SUMMARY
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Carried to Summary R -
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ITEM NO | DESCRIPTION UNIT QUANTITY RATE AMOUNT
BILL NO. 6

FLOOR COVERINGS, PLASTIC LININGS, ETC

PREAMBLES

The General Preambles for Trades 2017 published by the Association of South
African Quantity Surveyors is designed to support and extend the abbreviated bills
of quantities descriptions by inter alia referring to SANS construction standards.
CARPET TILE FLOOR COVERINGS

500 x 500 x 7mm "Belgotex Nexus Plainback Berber Point 920" or other approved
carpet tiles laid in chequer pattern on:

1|Existing screeded concrete floors, including necessary preparation. m? 425.00
SKIRTINGS, NOSINGS, ETC H2

70 mm High meranti skirting with rounded guadrants nailed to
walls in strict accordance with the manufacturer's instructions

6| Skirting to floors m 512.00

CARRIED TO SUMMARY R
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ITEM NO | DESCRIPTION UNIT QUANTITY | RATE AMOUNT
BILLNO. 9
TILING
PREAMBLES

The General Preambles for Trades 2017 published by the Association of South African
Quantity Surveyors is designed to support and extend the abbreviated bills of quantities
descriptions by inter alia referring to SANS construction standards.

SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as "fixed with adhesive to plaster (plaster elsewhere)" descriptions of
tiling on brick or concrete walls, columns, etc shall be deemed to include 1:4 cement
plaster backing and descriptions of tiling on concrete floors etc shall be deemed to
include 1:3 plaster bedding

WALL TILING

Ceramic tiles

Allow a Prime Cost Amount of R200/m2 for ceramic tiles fixed with an approved adhesive
1| to plaster {plaster elsewhere) and flush pointed with tinted jointing compound on walls m? 72.00 -
Allow a Prime Cost Amount of R200/m2 for ceramic tiles fixed with an approved adhesive
to plaster (plaster elsewhere) and flush pointed with tinted jointing compound on narrow

2| widths m? 4.00 -

FLOOR TILES
Porcelain tiles

Allow a Prime Cost Amount of R 220/m2 for porcelain floor tiles fixed with an approved
adhesive on plaster bedding (bedding elsewhere) and flush pointed with tinted
3| waterproof jointing compound edge strips on floors m? 22.00 -

CARRIED TO SUMMARY R
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Carried to Final Summary
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AMOUNT

SECTION 4: EXTERNAL WORKS

BILLNO. 1
EXTERNAL WORKS

LOCATIONS FOR QUANTITIES

Comypletion in sections (Clause 20.0 JBCC PBA| is applicable to this contract.
All items without location iuantities are applicable to the whole works. The
dimensions in the Bills of Quantities are allocated to the Sections as follows:

PREAMBLES

The General Preambles for Trades 2017 published by the Association of
South African Quantity Surveyors is designed to support and extend the
abbreviated bills of quantities descriptions by inter alia referring to SANS
construction standards.

SUPPLEMENTARY PREAMBLES
Paving

Approved brand of anti-termite soil poison & weedkiller is to be applied
under paving by a Registered Company and guaranteed for ten years.

Paving shall be laid in accordance with SABS 1200MJ, SABS 1058 and the
Concrete Masonry Assaciation’s specifications.

Paving shall be laid on 25mm (thickness after final compaction) clean river
sand {preparation of ground or filling elsewhere).

Clean plaster sand shall be swept into joints between roadstones.

Carting away of excavated material

Descriptions of carting away of excavated material shall be deemed to
include for 1g and loading exc: d material onto trucks directly from
the excavations or, alternatively, from stock piles situated on the building
site.

BENCHES, TABLES, ETC
THE FOLLOWING IN STREET FURNITURE

Refuse bins

495mm Diameter x 760mm deep concrete refuse bin wit base, code G59 by
"GC Concrete” or equal approved including taking delivery, storing and
casting in position when required in strict accordance with the
manufacturer's instructions

A:250 B:0 C:0 D:50

CARRIED TO SUMMARY
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SECTION 5: PROVISIONAL SUMS & BUDGETARY ALLOWANCES

BILLNO.1

PROVISIONAL SUMS
PREAMBLES

The General Preambles for Trades 2017 published by the Association of South
African Quantity Surveyors is designed to support and extend the abbreviated
bills of quantities descriptions by inter alia referring to SANS construction
standards.

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be measured and
valued in accordance with the relevant building agreement building contract
and deducted in whole or in part if not required without any compensation for
loss of profit on the said allowances Prime cost amounts and provisional sums
are net. Prime cost amounts shall include for delivery to site of all articles
concerned Provisional sums are for material and equipment supplied and
installed complete by firms of specialists

Profit

Where stated, the contractor may allow for profit if required

General attendance on nominated/selected subcontractors

The item "attendance” which follows each provisional sum for
nominated/selected subcontractors’ work, shall be deemed to cover all the
contractor's costs incurred in providing free of charge to the
nominated/selected subcontractors the contractor's duties as described in
clause 12.2 of the JBCC N/S Subcontract Agreement

Special attendance on nominated/selected subcontractors

Where "special attendance" such as unloading, storing, placing in position,
providing special power supplies, specific hoisting, cranage and scaffolding
requirements, provision of temporary casing and/or other specific protection
of the works, special security and clearing away rubbish is required, a separate
item describing the specific requirements in detail is to be provided for the
pricing of such requirements

Builder's work

Builder's work in connection with specialist services is given elsewhere in these
bills of quantities

BUDGETARY ALLOWANCES
The items described hereunder cover work which is not fully defined at tender
stage and which is intended to be executed by the Contractor and/or his Sub-

Contractors. The amounts shown shall be used as directed by the
Representative/ Agent and shall be deducted in whole or in part if not required
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JOBURG PROPERTY COMPANY {SOC) LTD

METRO MALL REFURBISHMENT
SECTION 5: PROVISIONAL SUMS
MARCH 2022
|ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SECTION 5: PROVISIONAL SUMS & BUDGETARY ALLOWANCES
Allow the amount of R200 000.00 (Two Hundred Thousand Rand) for sundry
builders work. This work shall be measured on completion and priced at
1| scheduled rates SUM 1 -
PROVISIONAL SUMS
KITCHEN CUPBOARDS AND APPLIANCES
Provide the amount of R50 000.00 (Fifty Thousand Rand) for Kitchen Cupboards
2| installation executed complete |item 1 -
3| Profit %IT 1 -
4] Allow for general attendance %IT 1 -
KITCHEN APPLIANCES
Provide the amount of R15 000.00 (Fifteen Thousand Rand) for Kitchen
2| Appliances (Fridge and Microwave)} installation executed complete Item 1 -
3| Profit %IT 1 -
4| Aliow for general attendance %IT 1 -
COMMUNITY LIAISON OFFICER
Provide the amount of R72 000.00 (Seventy Two Thousand Rand) for for the
5| community liaison officer |item 1
6| Profit %IT 1 -
7| Allow for general attendance 9%IT 1 -
COMMUNITY PARTICIPATION CONSULTANT
Provide the amount of R60 000.00 (Sixty Thousand Rand) for the community
8| participation consultant |item 1 -
9| Profit %IT 1 -
10| Allow for general attemdance %IT 1 -
WINDOW TREATEMENT
Provide the amount of R200 000 (Two Hundred Thousand Rand) for the
14| Window Treatement installation litem 1 -
15| Profit %IT 1 -
16| Allow for general attemdance %IT 1 -
CARRIED TO SUMMARY R -
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JOBURG PROPERTY COMPANY (SOC) LTD
METRO MALL REFURBISHMENT
SECTION 5: PROVISIONAL SUMS

SECTION SUMMARY

BILLNO. 1

Carried to Final Summary

Page
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JOBURG PROPERTY COMPANY (SOC) LTD

METRORAIL REFURBISHMENT

FINAL SUMMARY
2

FINAL SUMMARY

Preliminaries and General Page -

Demolitions and Alterations Page -

Building Work Page -

External Works Page -

Provisional Sums Page -

Sub Total ST -

Contingency

Provide the sum of 10% for contingencies to be used as

10% -
directed and deducted in whole or in.part if not required
Sub Total ST -
Add: Value Added Tax (15%) TAX 15% -

Carried to Form of Tender -




