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OPEN REQUEST FOR QUOTATION PROCESS

NAME OF SERVICE PROVIDER:

REQUEST FOR QUOTATIONS FOR GOODS AND SERVICES AT JPC

N.B. THIS REQUEST FOR QUOTATIONS (RFQ) IS ONLY ISSUED TO CONTRACTORS
APPROVED FOR INCLUSION IN THE JPC PANEL OF CONTRACTORS (POP 03/ 2021) UNDER
THE FOLLOWING CATEGORY:

Contractors with CIDB Grade 3 SO ONLY (As per the appointment letter for inclusion in the
JPC Panel of Contractors (POP 03/2021)

JPC requests your quotation on the goods and/or services listed hereunder and/or on the
available RFQ forms. Please furnish all information as requested and return your quotation on
the date stipulated. Late and incomplete submissions will invalidate the quotation submitted.

| DATE OF ISSUE 15 July 2022
CLOSING DATE 22 July 2022
CLOSING TIME 10:30AM o
RFQ NUMBER | RFQ 13/2023FY/PF

PANEL NUMBER POP 03/2021

The Property Portfolio Management Unit
hereby requests proposals from Contractors
approved for inclusion in the JPC Panel of
Contractors (POP 03/ 2021) under the
DESCRIPTION OF GOODS/SERVICES | following category: for Plumbing Work at
Block C, Informal Trading Metro Mall on
behalf of the City of Joburg Property
Company SOC Ltd (JPC).

¢ Non-attendance to compulsory briefing
session
e Not on panel POP 03/2021
DIS-QUALIFICATION CRITERIA ¢ Non-Submission of required CIDB
grading
¢ Incomplete of BOQY/ If all items are not
priced
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COMPLIANCE REQUIREMENTS

Valid Tax Compliant Verification PIN
number issued by SARS.

Close Corporation- current copy of CK1
and/or CK2C

Entity BBBEE Certificate Or Certified
sworn affidavit — B-BBEE Exempted
Micro Enterprise

Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the individual /
Proof that acknowledgements /
arrangements have been made to settle
arrears / Valid lease agreement /
Affidavit stating why an up to date
municipal account cannot be submitted.
Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Entity /
Proof that acknowledgements or
arrangements have been made to settle
arrears / Valid lease agreement /
Affidavit stating why an up to date
municipal account cannot be submitted
Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Director (s)
or Member (s) / Proof that
acknowledgements or arrangements
have been made to settle arrears / Valid
lease agreement Affidavit stating why an
up to date municipal account cannot be
submitted

If the director does not own any property
at least lease agreement or certified
affidavit need to be provided

In the event the bidder is tendering as a
Joint Venture/Consortium, all members
of the JV/Consortium must submit all
required documentation and a JV /
Consortium agreement

Central Supplier Data Base registration
(CSD)

Signature of the following documents.
Declaration of interest in MBD 4

MBD 6.2: Local Content (If applicable)
Declaration of the Bidder's Past Supply
Chain Practices in MBD 8,
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o Certificate of Independent Bid
Determination in MBD 9

If the entity or any of its Directors are listed on the
National Treasury register of defaulters, the bid
will be rejected.
DATE: 19 June 2022
TIME: 11HO0 — 12H00
ADDRESS: Block C, Informal Trading Metro
Mall

COMPULSORY BRIEFING SESSION

RFQ SPECIFICATION FORMS/
DOCUMENTS ARE OBTAINABLE www.jhbproperty.co.za
FROM:

Forum | Block A, Braampark

33 Hoofd Street

Braamfontein

SUBMISSION OF QUOTES: 2017

Submissions must be deposited into the RFQ
Box at the Reception. No emailed
submissions will be accepted

Asogan Maistry

ENQUIRIES: amaistry@jhbproperty.co.za

QUOTATIONS ABOVE R30 000 WILL BE EVALUATED ON THE BASIS OF THE 80:20 POINT
SYSTEM AS STIPULATED IN THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT
(ACT NUMBER 5 OF 2000) & JPC'S SUPPLY CHAIN MANAGEMENT POLICIES AND
PROCEDURES.
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CHECKLIST

SCM NO: RFQ 13/2023FY/PF

PLEASE USE THE CHECKLIST TO CONFIRM THAT ALL COMPLIANCE DOCUMENTS HAVE
BEEN ATTACHED TO YOUR QUOTATION.
No | Details ~

| 1. | Certified Copy of Company Registration Document

Rates & Taxes Account for Company OR Certified Copy of Lease Agreement
OR Affidavit Certified by the Commissioner of Oaths/ Arrangements letter
Rates and Taxes Account for All the Directors of the Company OR Certified
3. | Copy of Lease Agreement OR Affidavit Certified by the Commissioner of
Oaths/ Arrangements letter

If the director does not own any property at least lease agreement or certified
affidavit need to be provided

MBD 4: Declaration of Interest (Attached)
MBD 6.2: Local Content (Attached)

MBD 8: Declaration of bidders past supply chain management practices
(attached)

MBD 9: Certificate of Independent Bid Determination. (Attached)

Certified Copy of BBBEE certificate or consolidated BBBEE certificates for joint
9. | ventures and consortiums. NB non-submission of BBBEE will result in a bid
being awarded zero points for BBBEE.

10. | Valid Tax Clearance Certificate or Pin number

Empowerment Plan and employment statistics (youth, women and people with
disabilities)

2.

N |oeal &

®

1.

12. | All alterations must be signed.

13. | Quotation is signed

14. | UIF

15. | Copies of ID’s for the Directors or Members of the Entity

16. | Copies of ID’s for the employees of the Entity and employment contracts

17. | Central Supplier Data Base registration (CSD)

18. | Works Insurance and Public liability insurance

19. | Affiliation / Registration with Professional bodies

SIGNATURE

NAME
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PLEASE NOTE THAT NOT SUBMITTING DOCUMENTS REQUESTED UNDER PRE-
QUALIFICATION AND DISQUALIFICATION CRITERIA WILL LEAD TO THE BID NOT BEING
EVALUATED FURTHER / DISQUALIFIED.

NB: PLEASE NOTE THAT PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE
DISQUALIFICATION OF THE QUOTATION SUBMITTED

| HEREWITH CONFIRM THAT | HAVE READ AND UNDERSTOOD THE ABOVEMENTIONED
REQUIREMENTS

SIGNATURE

NAME




A 'l

BURG
PROPERTY COMPANY & world class African city

City of Joburg Property Company SOC Ltd.
Supply Chain Management

CONDITIONS

1. All goods or services purchased will be subject to JPC SCM Policy and Procedures. A copy
of said conditions is available from the SCMU office.

2. All purchases will be made through an official order form. Therefore no goods must be
delivered or services rendered before an official order has been forwarded to and accepted
by the successful bidder.

3. To participate in JPC’s Quotation process for the procurement of goods and/or services,
vendors are advised to get accredited and registered on Central Supplier Database.
Supplier registration forms are available from the Supply Chain Management Unit. JPC is
dealing only with the registered and accredited suppliers on its Database.

4, All prices quoted must be exclusive of Value Added Tax (VAT). Suppliers who are not
registered for VAT will be treated as Non VAT Vendors.

o Prices quoted must include delivery charges and goods must be delivered to the address
indicated on the quotation page.

6. All prices submitted must be firm. "Firm" prices are deemed to be fixed prices, which are
only subject to the following statutory changes, namely VAT and any levy related to customs
and excise.

7. Quantities are given in good faith and without commitment to JPC. The JPC reserves the

right to increase or reduce the quantity to be in line with the set threshold for quotations
prescribed in the SCM Policy.

8. JPC DOES NOT TAKE RESPONSIBILITY FOR ANY QUOTATIONS DEPOSITED IN THE
WRONG BOX.

9. QUOTATIONS SUBMITTED THROUGH FAX/EMAIL WILL BE AUTOMATICALLY
DISQUALIFIED.

| HEREWITH CONFIRM THAT | HAVE READ AND UNDERSTOOD THE ABOVEMENTIONED
REQUIREMENTS

SIGNATURE

NAME
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ADDITIONAL REQUIREMENTS
DECLARATION

| certify that the information supplied is correct and | have read and understood the JPC General
Conditions and Policies and Procedures and accept same.

| further certify that ali the required information has been furnished and the relevant forms completed
and are herewith submitted as part of the quotation.

SIGNATURE:

NAME:

CAPACITY:

DATE:
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SUPPLY CHAIN MANAGEMENT
P.O. BOX 31565
BRAAMFONTEIN

2017

VAT. NO: 4010194266

BIDDER NAME: REQUEST FOR QUOTATION
RFQ NUMBER RFQ DATE
ADDRESS: |
RFQ 13/2023FY/PF | 15 July 2022
TEL: CONTACT PERSON
FAX: NAME: Asogan Maistry
CSD NUMBER: TEL No: | 010 219 9000/ 083 399 3582

Submission Deadline: 22 July 2022
Submission Time: 10:30AM

VALIDITY OF RFQ:
60 DAYS

OFFICE USE ONLY:
PRICE/S TO BE VAT EXCLUSIVE
Please deposit all quotation in the RFQ box as stipulated in the cover page

Bids above R30 000-00 to a maximum of R50 000 000 will be evaluated on the basis of the 80:20 point
system as stipulated in the Preferential Procurement Policy Framework Act (Act number 5 of 2000), as
amended.

EVALUATION CRITERIA
THE BIDS WILL BE EVALUATED ON PRICE AND BBBEE

OINTS AWARDED FOR PRICE

THE 80/20 PREFERENCE POINT SYSTEMS
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A maximum of 80 points is allocated for price on the following basis:
80/20

Where

Ps = Points scored for comparative price of bid under consideration.
Pt = Comparative price of bid under consideration

Pmin = Comparative price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION
Points will be allocated as follows:

Price 80
Points for B-BBEE (Max of 20): 20
B-BBEE status Level of Contributor N:lsrglla;;r:;s:::)ts

1 20

2 18

3 14

4 12

5 8

6 6

7 4

8 2

Non-Compliant contributor 0

e Certified Copy of BBBEE certificate or original sworn affidavit by the director or
consolidated BBBEE certificates for joint ventures and consortiums.

e NB non-submission of BBBEE certificate will result in a bidder allocated zero points for
BBBEE.
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PRICE SCHEDULE

REQUEST FOR QUOTATION (RFQ) NUMBER: RFQ 13/2023FY/PF

PLEASE NOTE:

e NO PRICE INCREASES WILL BE APPROVED AFTER SUBMISSION OF THE
QUOTATION.

o PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE DISQUALIFICATION
OF THE QUOTATION SUBMITTED

ITEM NO | DESCRIPTION PRICE

fll. Appointment of a service provider with CIDB grading of
3 SO forinclusion of panel POP 03/2021:

Bidder to price BoQ attached and provide a quotation
on bidders letterhead same as BoQ attached,

| SUB-TOTAL

VAT

TOTAL

Conditions

1. All prices quoted must be exclusive of Value Added Tax (VAT).

2. Prices quoted must include delivery charges and goods must be delivered to the address
indicated.

) All prices submitted must be firm. * "Firm” prices are deemed to be fixed prices, which are only
subject to the following statutory changes, namely VAT and any levy related to customs and excise.

4. Quantities are given in good faith and without commitment to the JPC.

5. Vendors not registered for Value Added Tax with SARS will be treated as Non VAT
vendors.

SIGNATURE:

CAPACITY:

10
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MBD 4
DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favoritism, should the resulting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative
declare their position in relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

No. Information Please provide detail

31 Full name of bidder or his or her representative

392 Identity nAumber

33 | Position occupied in the company (director,
' trustee, shareholder?

3.4 Company registration number

35 | Taxreference number

3.6 VAT registration number

Note | (The names of all directors / trustees / shareholders members, their individual
identity numbers and state employee numbers must be indicated in paragraph 4

3.7 | Are you presently in the service of the state? Yes No

If yes, please furnish particulars :

11



Akl

JoRUR
PROPERTY COMPANY » warld class Alrican city

City of Joburg Property Company SOC Ltd.
Supply Chain Management

No. Information Please provide detail

371 Name of director

3.7.2 | Service of state organisation

38 Have you been in the service of the state for the past twelve months? Yes

If yes, please furnish particulars :

381 Name of director

3.8.2 | Service of state organisation

Do you have any relationship (family, friend, other) with persons in the
service of the state and who may be involved with the evaluation and or
adjudication of this bid?

3.9 Yes

If yes, please furnish particulars :

3.9.1 | Name of person in the service of state

392 | Relationship

Are you, aware of any relationship (family, friend, other) between any
3.10 | other bidder and any persons in the service of the state who may be Yes
involved with the evaluation and or adjudication of this bid?

If yes, please furnish particulars :

310.1 | Name of person in the service of state

3.10.2 | Relationship

311 Are any of the company’s directors, trustees, managers, y
) es
principle shareholders or stakeholders in service of the state?

If yes, please furnish particulars :

12
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No. Information Please provide detail
3.11.1 | Name of director
3.11.2 | Service of state organisation
3.12 Is any spouse, child or parent of the company’s director trustees, Yes No
' managers, principle shareholders or stakeholders in service of the state?
if yes, please furnish particulars:
3.12.1 | Name of director
3.12.2 | Name of relative
3123 | Relationship
Do you or any of the directors, trustees, managers, principle
3.13 shareholders, or stakeholders of this company have any interest in any Yes No
other related companies or business whether or not they are bidding for
If yes, please furnish particulars:
3131 | Name of director
313.2 Related company

13
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No. Information Please provide detail

Note: SCM Regulations:

“IIn the service of the state” means to be —
() a member of —

(i) any municipal council;
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(o) a member of the board of directors of any municipal entity;
(¢) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial
public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999);

) a member of the accounting authority of any national or provincial public entity; or
(H an employee of Parliament or a provinciallegislature.

“2 Shareholder” means a person who owns shares in the company and is actively involved in
the management of the company or business and exercises control over the company.

4. Full details of directors / trustees / members / shareholders

Full Name Identity Number State Employee Number

14
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5. |, the undersigned certify that the information furnished on this declaration form is correct.

| accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE AUTHORISED SIGNATURE
(UNDERSIGNED)
DATE CAPACITY

15
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MBD 6.2
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are
used interchangeably).

Before completing this declaration, bidders must study the General Conditions,
Definitions, Directives applicable in respect of Local Content as prescribed in the
Preferential Procurement Regulations, 2011 and the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:201x.

1. General Conditions
1.1. Preferential Procurement Regulations, 2011 (Regulation 9. (1) and 9. (3) make provision for
the promotion of local production and content.

1.2. Regulation 9. (1) prescribes that in the case of designated sectors, wherein the award of bids
local production and content is of critical importance, such bids must be advertised with the
specific bidding condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content will
be considered.

1.3. Regulation 9. (3) prescribes that where there is no designated sector, a specific bidding
condition may be included, that only locally produced services, works or goods or locally
manufactured goods with a stipulated minimum threshold for local production and content, will
be considered.

1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two-stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.5. A person awarded a contract in relation to a designated sector, may not subcontract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance with
the SABS approved technical specification number SATS 1286: 201x as follows:
Loca co

x
LC=1- =—x100
y

Where:
X imported content
y bid price excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by the South African Reserve Bank (SARB) at 12:00 on the date, one week (7 calendar
days) prior to the closing date of the bid as required in paragraph 4.1 below.

16
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A bid will be disqualified if:

the bidder fails to achieve the stipulated minimum threshold for local production and content
indicated in paragraph 3 below, and.
this declaration certificate is not submitted as part of the bid documentation.

2. Definitions
2.1. “bid” includes advertised competitive bids, written price quotations or proposals:
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT).
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of

2.4.

2.5,

2.6.

2.7.

2.8.

2.9.

state:

“designated sector” means a sector, sub-sector or industry that has been designated by the
Department of Trade and Industry in line with national development and industrial policies for
local production, where only locally produced services, works or goods or locally

manufactured goods meet the stipulated minimum threshold for local production and content;

“duly sign”means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

“imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus freight
and other direct importation costs, such as landing costs, dock duties, import duty, sales duty
or other similar tax or duty at the South African port of entry;

“local content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a
project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content for this bid is/are as
follows:

Description of services, works or goods Stipulated minimum threshold

%

%

%

17
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4. Does any portion of the services, works or goods offered have any imported content? YES / NO
4.1. If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.6 of the general conditions must be the rate(s) published by the
SARB for the specific currency at 12:00 on the date, one week (7 calendar days) prior to the
closing date of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.
Indicate the rate (s )of exchange against the appropriate currency in the table below:

Currency Rates of exchange

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY .
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)
IN RESPECT OF BID NO. .....oooiniiie ettt
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):
NB The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party acting on
behalf of the bidder.
|, the undersigned, ............ccoiiiiiiiii e s (Ul NAMES),
do hereby declare, inmy capacity @s ..........cooviiiiiii
(O TRl 7l s a2 2L I 2 275 <2 aammmmnie e aa e atsanas aaeas s anantanns ana h an s ante s s dEnss e st EEE (name of bidder
entity), the following:
a) The facts contained herein are within my own personal knowledge.
b) | have satisfied myself that the goods/services/works to be delivered in terms of the
above-specified bid comply with the minimum local content requirements as specified
in the bid, and as measured in terms of SATS 1286.
c) The local content has been calculated using the formula given in clause 3 of SATS
1286, the rates of exchange indicated in paragraph 4.1 above and the following

figures:
Bid price, excluding VAT (y) R e
Imported content (x) R

Stipulated minimum threshold for Local
content (paragraph 3 above)

18
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Local content % as calculated in terms
of SATS 1286

If the bid is for more than one product, a schedule of the local content by product shall be
Attached

d) | accept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286.

e) | understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or
data that are not verifiable as described in SATS 1286, may result in the Procurement
Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for
in Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under
the Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1: DATE:
WITNESS No. 2: DATE:

19
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MBD 8

DECLARATION OF BIDDERS PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This municipal bidding document must form part of all bids invited.
It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.
The bid of any bidder may be rejected if that bidder, or any of its directors have:
Abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;
been convicted for fraud or corruption during the past five years;
willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or
been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No. 12 of 2004).
In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Question Yes No

Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes No
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this database were informed in writing of this
restriction by the accounting officer / authority of the institution that imposed the restriction
after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s website
www.treasury.gov.za and can be accessed by clicking on its link at the bottom of the
home page

411

If so, fumish particulars:

20




P

JORURG
PROPERTY COMEANY # world clasa African city

City of Joburg Property Company SOC Ltd.
Supply Chain Management

Item Question Yes No
4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of Yes No
section 29 of the Prevention and Combating of Corrupt Activities Act (No. 12 of 2004)?
The Register for Tender Defaulters can be accessed on the National Treasury’s
website www.treasury.gov.za by clicking on its link at the bottom of the home page.
4.2.1 | If so, furnish particulars:
43 Was the bidder or any of its directors convicted by a court of law (including a court of law Yes No

outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 | Ifso, furnish particulars:

I, the undersigned certify that the information furnished on this declaration form is correct.

| accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE AUTHORISED SIGNATURE
(UNDERSIGNED)
DATE CAPACITY

21
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. This municipal bidding document (MBD) must form part of all bids’ invited.

2. Section 4(1)(b)iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is
between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).?

Collusive bidding is a per se prohibition meaning that it cannot be justified under any grounds.

3. Municipal Supply Regulation 38(1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and

must enable the accounting officer, among others, to:

3.1. take all reasonable steps to prevent such abuse;

3.2 reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

3.3. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act

during the bidding process or the execution of the contract.

4, This MBD serves as a certificate of declaration that would be used by institutions to ensure

that, when bids are considered, reasonable steps are taken to prevent any form of bid rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must
be completed and submitted with the bid:

' Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers
who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an
agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

|, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

| have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect;

3. | am authorised by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;
4, Each person whose signature appears on the accompanying bid has been authorised by the

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder:

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organisation, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation:

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder
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6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium?® will not be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
(f) bidding with the intention not to win the bid.
8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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10. I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.
Signature Date
Position Name of Bidder
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METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as hereinafter
described

The JBCC Principai Building Agreement contract data form an integral part of this agreement

The JBCC General Preliminaries {(May 2018) published by the Joint Building Contracts Committee
for use with the JBCC Principal Building Agreement (Edition 6.2 - May 2018) shall be deemed to be
incorporated in these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full intent
and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and
heading only

Where any item is not relevant to this agreement such item is marked N/A signifying “not
applicable"

Where standard clauses or alternatives are not entirely applicable to this agreement such
amendments, modifications, corrections or supplements as will apply are given under each
relevant clause heading and such amendments, modifications, corrections or supplements shall
take precedence notwithstanding anything to the contrary contained in the abovementioned
documents

These Bills of Quantitties are provisional therefore all items are subject to remeasurement

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors is designed to support and extend the abbreviated descriptions utilised in these bills of
quantities by inter alia referring to SANS construction standards. Where such preambles are not
applicable (eg where BS or Euro construction standards are applicable or the design consuitants
provide other preambles/specifications for insertion), users are to ensure that the abbreviated
descriptions wheh read in conjunction with the Standard System of Measuring Building Work
{seventh edition) for works within South Africa or the Standard Method of Measuring Building
Work for Africa 2015 (first edition) for works elsewhere in Africa, represent the full description by
extending the abbreviated bills of quantities descriptions and/or by inserting appropriate
preambles or specifications

The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these bills of quantities and no claims arising
from brevity of description of items fully described in the said General Preambles will be
entertained

Supplementary preambles and/or specifications are incorporated in these bills of quantities to
satisfy the requirements of this project. Such supplementary preambles and/or specifications shall
take precedence over the provisions of the General Preambles

The contractor's prices for all items throughout these bills of quantities shall take account of and
include where applicable for all of the obligations, requirements and specifications given in the
General Preambles and in any supplementary preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL
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SECTION 1: PRELIMINARIES GENERAL

MARCH 2022
ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILL NO. 1
PRELIMINARIES
Section A : A recital of the headings of the individual clauses in the aforementioned JBCC Principal
Building Agreement
Section B : A recital of the headings of the individual clauses in the aforementioned JBCC General
Preliminaries
Section C : Any special clauses to meet the particular circumstances of the project
PRICING OF PRELIMINARIES
Should the contractor select Option A in the contract data for the adjustment of preliminaries, the
amounts entered against the relevant items in these preliminaries are to be divided into one or
more of the three categories provided namely fixed (F), value reiated (V) and time related (T)
SECTION A: PRINCIPAL BUILDING AGREEMENT
Interpretation (A1-A7)
1| Clause 1.0 - Definitions and interpretation
2| Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection therewith. All prices to
include, unless otherwise stated, for all materials, fabrication, conveyance and delivery,
unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and
waste (except where to be measured in accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works, returning of packaging, duties, taxes
{other than Value Added Tax), imposts, establishment charges, overheads, profit and all other
obligations arising out of this agreement. Value Added Tax (VAT)} is to be separately stated on the
summary page of these bills of quantities

Items left unpriced will be deemed to be covered in prices against other items throughout these
bills of quantities and no claim for any extras arising out of the contractor's omission to price any
item will be entertained

Prices for all construction equipment, temporary works, services and other items shall include for
the supply, maintenance, operating cost and subsequent removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the intention that the
abbreviated descriptions be fully described when read with the applicable measuring system and
the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the contractor shall, before submission of his tender, call for a written
directive from the principal agent, failing which it shall be assumed that the contractor has
allowed in his pricing for materials and workmanship in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons then:

1. These persons are deemed to be jointly and severally liable to the employer for the
performance of this agreement

2. These persons shall notify the employer of their leader who has assigned authority to bind the
contractor and each of these persons
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ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT

SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES

3. The contractor shall not alter its composition or legal status without the prior written consent

of the employer

[ e Vi, L Item
3| Clause 2.0 - Law, regulations and notices

Froinenvniiieiens Vi [ ltem
4| Clause 3.0 - Offer and acceptance F.......covvvviieceninns Vi ressericnasnnns L O, Item
5| Clause 4.0 - Cession and assighment F:.. ltem
6| Clause 5.0 - Documents

Value Added Tax

Provision is made in the summary page of these bills of quantities for the inclusion of Value Added

Tax (VAT)

Priced document as specification Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the priced document may be used as a

specification of materials and goods or methods, if any ?

Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor shall be deemed to

have received such drawings on the date that such drawings have been dispatched electronically

[5.6]

F:... ltem
7| Clause 6.0 - Employer's agents

Delegated authority may be dealt with in B 5.0 of the contract data.

Note that the contract instructions hereinafter are selected from those listed in clause 17.1 of the
IBCC PBA

1.1 Duties [6.2] : The architect is responsible for the architectural design, functional design and
quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in description or guantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

1.2.2  Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

1.23 The site [13.0]
1.2.4 Compliance with the law, regulations and bylaws [2.1]

1.2.5 Provision and testing of samples of materials and goods and/or of finishes and assemblies
of elements of the works

1.2.6 Opening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work
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SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES.

1.2.8 Removal or substitution of any materials and goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage to the works [23.2.2]

1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums
1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15@Vork by direct contractors [16.0]

1.2.16 On suspension or termination, protection of the works, removal of construction
equipment and surplus materials and goods [29.0] ?

2. Quantity surveyor

2.1 Duties [6.2] : The quantity surveyor is responsible for all measurements, valuations, financial
assessments and all other quantity surveying and cost control functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] : The civil and structural engineer is responsible for all aspects of civil and
structural engineering design and quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

3.2.2@iteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

3.2.3Mhe site [13.0]
3.2.48ompliance with the law, regulations and bylaws [2.1]

3.2.5Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

3.2.6Bpening up of work for inspection, removal or re-execution {23.2.4; 26.4.2]
3.2.7Bemoval or re-execution of work

3.2.8Bemoval or substitution of any materials and goods

3.2.9Brotection of the works

3.2.10Making good physical loss and repairing damage to the works {23.2.2]
-4-
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SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES

3.2.11Bectification of defects [21.2]

3.2.12@ list for practical completion specifying outstanding or defective work to be rectified to

achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

3.2.13Bxpenditure of budgetary allowances, prime cost amounts and provisional sums ?

4. Mechanical engineer

4.1 Duties [6.2] : The mechanical engineer is responsible for all aspects of mechanical engineering
design and quality inspection of the works ? and, where appointed by the employer for quantity
surveying services in respect of the mechanical installations, for all measurements, valuations,
financial assessments and zll other quantity surveying and cost control functions

4.2 Contract instructions [6.2; 17.1} :

4.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

4.2.2Blteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

4.2.3Bompliance with the law, regulations and bylaws [2.1]

4.2.4Brovision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

4.2.5 Bpening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
4.2.6Removal or re-execution of work

4.2.7Bemoval or substitution of any materials and goods

4.2.8Brotection of the works

4.2.9Making good physical loss and repairing damage to the works [23.2.2]

4.2.10Rectification of defects [21.2]

4.2.11@ list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

4.2.12Bxpenditure of budgetary allowances, prime cost amounts and provisional sums ?

5. Electrical engineer

5.1 Duties [6.2] : The electrical engineer is responsible for all aspects of electrical engineering
design and quality inspection of the works ? and, where appointed by the employer for quantity
surveying services in respect of the electrical installations, for all measurements, valuations,
financial assessments and all other quantity surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :
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PRELIMINARIES

5.2.1Bectification of discrepancies, errors in description or guantity or omission of items in the

agreement other than in the JBCC Principal Building Agreement

5.2.2@Iteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

5.2.3Bompliance with the law, regulations and bylaws [2.1}

5.2.4Brovision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

5.2.5Bpening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
5.2.6Bemoval or re-execution of work

5.2.78emoval or substitution of any materials and goods

5.2.8Brotection of the works

5.2.9Making good physical loss and repairing damage to the works [23.2.2]

5.2.10Bectification of defects [21.2]

5.2.11R list for practical completion specifying outstanding or defective work to be rectified to

achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

5.2.12Bxpenditure of budgetary allowances, prime cost amounts and provisional sums ?

6. Wet services engineer

6.1 Duties [6.2) : The wet services engineer is responsible for alf aspects of wet services
engineering design and quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1Bectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

6.2.2@8lteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

6.2.3Bompliance with the law, regulations and bylaws [2.1]

6.2.4Brovision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

6.2.5Bpening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
6.2.6Bemoval or re-execution of work

6.2.7Bemoval or substitution of any materials and goods

6.2.8Brotection of the works

6.2.9Making good physical loss and repairing damage to the works [23.2.2]

6.2.10Bectification of defects [21.2]
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PRELIMINARIES

6.2.11R list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

6.2.12Bxpenditure of budgetary allowances, prime cost amounts and provisional sums ?

7. Fire consultant

7.1 Duties [6.2] : The fire consultant is responsible for all aspects of rational fire design and
quality inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

7.2.28lteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

7.2.3Bompliance with the law, regulations and bylaws [2.1]

7.2.4Brovision and testing of samples of materials and goods and/or of finishes and assemblies
of elements of the works

7.2.5Bpening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
7.2.6Bemoval or re-execution of work

7.2.7Bemoval or substitution of any materials and goods

7.2.8Brotection of the works

7.2.9®8aking good physical loss and repairing damage to the works [23.2.2]

7.2.10Rectification of defects {21.2]

7.2.118& list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

7.2.12Bxpenditure of budgetary allowances, prime cost amounts and provisional sums ?

8. Health and safety consuitant

8.1 Duties [6.2] : The health and safety consultant is responsible for all aspects of health and
safety of the works. Without derogating from the generality thereof, the health and safety
consultant will perform the following specific functions and duties in respect of the health and

safety aspects of the works. He shall:

8.1.18ct as the employer's agent in terms of the Construction Regulations issued in terms of the
Occupational Health and Safety Act,1993 as amended

8.1.2Brepare and update the health and safety specification for the works
8.1.3@gree with the contractor the health and safety plan for the works

8.1.4Barry out regular audits to ensure adherence to the safety plan and compliance with the act
and regulations
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SECTION 1 PRELEMINARIES & GENERAL
BILL NO. 1
PRELIMINARIES
8.1.58top the execution of the works where the agreed specification or plan is not adhered to?
F:.... Vivreetrrerereercnes T Item
Clause 7.0 - Design responsibility
Bl Frreiiicns Vicsnnisnnesssnssone ST Item
Insurances and securities (A8-A11)
Clause 8.0 - Works risk
Gl Frovineninenns Virrvcimeencnennrceas T Item
Clause 9.0 - Indemnities
10| F Voo T ltem
Clause 10.0 - Insurances
11| Frovicinan Viienininenscncneenes Tt Item
12| Clause 11.0 - Securities
Extension of waiver of lien
The contractor shall ensure that a waiver of lien is included in all subcontracts and that the works
executed on the site are kept free of all liens and other encumbrances at all times [11.10] ?
Froeieecterce e Vi L [P ltem
Execution (A12 - A17)
13| Clause 12.0 - Obligations of the parties
Office accommodation The contractor shall provide, maintain and remove on practical
completion air conditioned office accommodation with suitable tables and chairs for meetings to
be held on the site. Such offices shall be kept clean and fit for use at all times [12.2.18]
Notice board The contractor shall erectin a bosition approved by the principal agent, maintain
and remove on practical completion a notice board recommended by the South African Institute
of Architects and as approved by the principal agent listing the names and logos of the employer,
the contractor and the professional consultants. No subcontractor or supplier notice boards may
be erected unless permission is granted by the principal agent for such notice boards to be
erected [12.2.18]
Statutory and other notices
The contractor shall submit and/or comply with all statutory and other notices that may be
required by any local or other authority in order not to cause any delay to the commencement of
the works by the contractor. The contractor shall pay all deposits or fees in this regard
It is, however, specifically recorded that the employer shall be responsible for the timeous
approval of building plans by any loca! or other authorities and the payment of any fees or
charges related thereto
F:... Vi Item
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14

15

16

17

18

19

20

21

22

23

24

SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES
Clause 13.0 - Setting out

F: e Vi P R

Clause 14.0 - Nominated subcontractors

Clause 16.0 - Direct contractors Attendance on direct contractors In respect of direct contractors
the contractor shall:

1. Designate an area for the direct contractor to establish a temporary office and workshop and
storage of equipment and materials

2.Bllow the use of personnel welfare facilities, where provided
3. Provide water, lighting and single phase electric power to a position within 50m of the place

where the direct contract work is to be carried out, other than fuel or power for commissioning of
any installation

4, Permit the direct contractor to use erected scaffolding, hoisting facilities, ete provided by the
contractor, in common with others having the like right, while it remains erected on the site [16.1]

Clause 17.0 - Contract instructions ? Site instructions Instructions issued on site are to be
recorded in a site instruction book which is to be supplied and maintained on site by the
contractor ?

Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 19.0 - Practical completion

Clause 23.0 - Revision of the date for practical completion Substitution of materials and goods
The removal or substitution of any materials and goods which do not conform to the specification
or the contract drawings shall not constitute grounds for the extension of the construction period
nor for the adjustment of the contract value [17.1.8; 23.1 & 2]

Item

Item

Item

Item

Item

N/A

Item

Item

Item

Item

Item
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ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES 8 GENERAL
BILLNO. 1
PRELIMINARIES
Clause 24.0 - Penalty for late or non-completion
25| Frocenneneniinins Vi, T Iltem
Payment (A25 - A27)
26| Clause 25.0 - Payment
Prices submitted Where prices are submitted by the contractor or subcontractor during the
progress of the works in respect of contract instructions or in regard to a claim under the terms of
this agreement and notwithstanding the fact that such prices may be used in an interim payment
certificate, there is to be no presumption of acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of final completion, it shall be in writing
Frovvrininniin, Vi, T ltem
27| Clause 26.0 - Adjustment of the contract value and final account
Cost of claims All costs incurred by the contractor in the preparation of claims shall be borne by
the contractor. This provision shall not preclude an adjudicator or an arbitrator appointed in
terms of this agreement [30.6 & 7] from making a determination on costs
Claims from subcontractors The contractor shall review, assess and adjudicate any claims received
by him from any subcontractor and thereafter submit same to the principal agent with a
recommendation in order to assist the principal agent in adjudicating the claim [26.6}
Froirniminenn Vi, T Item
28| Clause 27.0 - Recovery of expense and/or loss Item
Suspension and termination (A28 - A29)
29| Clause 28.0 - Suspension by the contractor
Froriinninnnnn Vi L Item
30| Clause 29.0 - Termination
Froviienins Vi T, Item
Dispute resolution (A30)
Clause 30.0 - Dispute resolution
31 P Vi, B U Item
32| Agreement
The required information of the parties and the amount of the contract sum shall be inserted in
the agreement for signature of the agreement by the parties
F e Vi T Iltem
33| Contract data
Tenderer's selections

Before submission of his tender the contractor is to complete the tenderer's selections in the
contract data

-10-
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Frvvrimcniminiens Vi T Item
SECTION B: GENERAL PRELIMINARIES
User note Amendments, modifications, carrections or supplements to the General Preliminaries
in Section B should be recorded in the contract data
Should it be necessary to expand on any of the General Preliminaries clauses, the user should list
the appropriate General Preliminary clause number and heading and insert the relevant provision
under a suitable heading in bold as may be necessary
Definitions and interpretation (B1)
Clause 1.1 - Definitions
34] Pl Vi T, Item
Clause 1.2 - Interpretation
35| Fieriiniinenin Vi T item
Documents (B2)
Clause 2.1 - Checking of documents
36| Finniiniinnn Vi, T, Item
37| Clause 2.2 - Provisional bills of quantities
38| Clause 2.3 - Availability of construction information
ltem
39 ltem
Previous work and adjoining properties (B3}
Clause 3.1 - Previous work - dimensional accuracy
40| Frorcrrieeiiieinniien Vi T, Iltem
Clause 3.2 - Previous work - defects
41| Froicinin Vit T ltem
Clause 3.3 - Inspection of adjoining properties
42]  Froccreinrensen Vit T, ltem
The site (B4)
Clause 4.1 - Handover of site in stages
43]  Froereiieniinniiin Vi, Tt Item
44| Clause 4.2 - Enclosure of the works ltem
Clause 4.4 - Encroachments
A5|  Freveeiieiiis Vi T. item
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JOBURG PROPERTY COMPANY {SOC) LTD

METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

MARCH 2022
ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Clause 4.5 - Existing premises occupied
L1 I PR Vimmnnresinene Tioviiinnecnnenen Item
47 Item
Management of contract (B5)
Clause 5.1 - Management of the works
48| Frrvereeircencrsrrearrecsnns Vi L TR
49 Item
50| Frocoiiicnieennne V. 1 TR ltem
Samples, shop drawings and manufacturer's instructions (B6)
Clause 6.1 - Samples of materials
51 Iltem
52 Item
53 Item
541 Frooreeriiniienccinranes Vi T Item
Deposits and fees (B7)
Clause 7.1 - Deposits and fees
211 I Vieicvenrccrcnenas T ereiresarenssienene Item
Temporary services (B8
Clause 8.1 - Water
121 [ SO Vi T Item
Clause 8.2 - Electricity
57| Frer s Vs vetnresnnnenes ) oS Item
58 tem
59 ltem
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JOBURG PROPERTY COMPANY {SOC) LTD

METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL
MARCH 2022
ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Prime cost amounts (B9)
60| Clause 9.1 - Responsibility for prime cost amounts
Where details of materials for which prime cost amounts are to be allowed are readily available,
the quantity surveyor may elect to insert the relevant prime cost amounts in measured items,
which measured items shall contain sufficient detail for the contractor to price for fixing and
installation, waste, etc
Froiniciviinininne Vi [ T POPIN item
Attendance on subcontractors (810)
Clause 10.1 - General attendance
Bl Frviviiininininn Vi P Item
General (B11)
Clause 11.1 - Protection of the works
(221 [ S ST Ve B SRR Item
63 Item
64 Item
(5] I R Vi reenn T rrrecen e Item
66| Clause 11.5 - Disturbance
Disturbance All work is to be carried out in such 2 manner as to cause no unacceptable or
unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance and the like to the
public, others, other properties and traffic in so far as they exceed the permissible limitations set
by government legislation or by the local authority. Any delays, stoppages and the like arising
from or in order to comply with the above will not constitute grounds for an adjustment to the
construction period or contract value whatsoever
Flovnennnecnnninnens Vi ) S Item
67| Clause 11.6 - Environmental disturbance
Controlling all forms of pollution The contractor shall be responsible for and take all precautions
in controlling by whatever means necessary all forms of pollution emanating from the site during
the construction period due inter alia to noise, artificial light, wind-blown sand, dust, deposits of
mud, etc
The contractor is to ensure that all roads which border the site and are used by the contractor
during the execution of the works are kept clean and free of any dirt or debris caused by the
execution of the works
Clause 11.7 - Works cleaning and clearing
68| Friiiiiiiciinineneniene Virererceerreeerciene R TSP ltem
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JOBURG PROPERTY COMPANY (SOC) LTD

METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL
MARCH 2022
ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Clause 11.8 - Vermin
69 ltem
70 ltem
71 Item
72 Item
SECTION C: SPECIFIC PRELIMINARIES
Warranties for materials and workmanship Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written warranty, addressed to the employer, from the
entity supplying the materials and/or executing the work and shall deliver same to the principal
73| agent on final completion of the contract
The warranty shall state that workmanship, materials and installation are warranted for a specific
period from the date of practical completion and that any defects that may arise during the
specified period shall be made good at the expense of the entity supplying the materials and/or
doing the work, upon written notice to do so
The warranty will not be enforced if the wark is damaged by defects in the execution of the works,
in which case the responsibility for replacement shall rest entirely with the contractor
F:... ltem
Overtime Should overtime be required to be worked for any reason whatsoever, the cost of such
overtime is to be borne by the contractor unless the principal agent has specifically authorised,
prior to execution thereof, that costs for such overtime are to be borne by the employer
74| Froeiiiniieiinninn Viiermreinereeneceenenns 3 Iltem
Cooperation of the contractor for cost management It is specifically agreed that the contractor
accepts the obligation of assisting the principal agent in implementing proper cost management.
The contractor will be advised by the principal agent of all cost management procedures which
will be implemented to ensure that the contract value does not exceed the budget
75| F.. Item
Overloading The contractor shall take all necessary steps to ensure that no damage occurs due to
overloading of any portion of the works or temporary works eg scaffolding, etc. The contractor
shall submit details of his proposed loading, storage, plant erection, etc to the principal agent for
approval prior to proceeding with such loading, storing or erecting and shall comply with and pay
for the principal agent's requirements in connection with the provision of temporary support
work, etc. Any damage caused to the works by overloading shall be made good by the contractor
at his sole expense
76| Freeiceircenees Vi N [T Item
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JOBURG PROPERTY COMPANY (SOC) LTD

METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

77

78

79

80

81

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

Propping of floors below The contractor is advised that propping of floors below may be required
if he wishes to use any areas of completed suspended reinforced concrete slabs for vehicle access,
storage of materials and goods and location of plant, scaffolding, etc. The location of these areas
and any necessary propping shall be approved by the principal agent and the cost thereof shall be
borne by the contractor

Testing of flat roof waterproofing for watertightness Flat roof waterproof areas shall be flooded
and kept "ponded" for at least forty eight {48) hours as a test to ensure the watertightness of the
waterproofing and before any further construction work is carried out above the waterproofing

Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn
to the provisions of the Construction Regulations issued in terms of the Occupational Health and
Safety Act, 1993 as amended. It is specifically stated that the employer shall prepare a
documented health and safety specification for the works and that the employer shall ensure that
the contractor has made provision for the cost of health and safety measures during the execution
of the works. The contractor shall price opposite this item for compliance with the act and the
regulations and the reasonable provisions of the aforementioned health and safety specification
[2.1]

The contractor shall: 1. Comply with the health and safety specification for the works 2.
Prepare and agree with the health and safety consultant the health and safety plan for the works
3, Cooperate with the health and safety consultant in all respects 4. Manage the compliance of
all subcontractors with the regulations and with the health and safety plan and specification 5.
Conform to the conditions contained in the employer's health and safety specification

Froreenen v Vi TR

Broad based black economic empowerment (BBBEE) Tenders submitted will be evaluated taking
into account their empowerment rating The employer will be monitoring the broad based black
economic empowerment (BBBEE) status of the contractor throughout the execution of the works

The contractor is to submit to the principal agent on an a monthly basis a schedule of spend, split
into vendors engaged as subcontractors and suppliers indicating their BBBEE rating including
proof of the said rating

Advertising rights The employer may elect to contract with advertising agencies for the erection
of advertising hoardings, banners, wraps or the like for the duration of the contract. The
contractor shall not prevent such an arrangement and will assist in the facilitation of same. The
position and type of advertising structure to be agreed with the principal agent so as not to hinder
the contractor in meeting his obligations under this agreement

-15-

Item

Item

Iltem

Item

Item




JOBURG PROPERTY COMPANY (SOC) LTD

METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

MARCH 2022
ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Confidentiality The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from all subcontractors
and suppliers. Such information shall not be used in any way except in connection with the
execution of the works No information regarding this project shall be published or disclosed
without the prior written consent of the employer
82| Frieeeiinens Vi nsninens ) Item
Media releases All rights of publication of articles in the media, together with any advertising
relating thereto or in any way connected with this project, shall vest with the employer The
contractor together with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement connected with this project to be printed,
screened or aired by the media
83| Friniininiieens Vi ) LSRR Item
84| Drawings on Site
The Contractor shall maintain on Site at all times, a complete set of the latest revisions of the
working drawings issued by the Architect, the Engineer, and the Electrical Consultant
85| Fu... Iltem
86| Labour Record
At the end of each week the contractor shall provide the Principal Agent with a written record, in
schedule form, reflecting the number and description of tradesmen and labourers employed by
him and all subcontractors on the works each day
87| Friciiicis Vi [ TR, Item
88| Scaffolding
No scaffolding is measured as these Bills of Quantities are based on the sixth edition of the
Standard System for Measuring Building Work. However, the Tenderer is advised to study the
drawings as scaffolding may be required in certain areas for use by himself and
selected/nominated subcontractors and the contractor must establish or otherwise required by
him or selected/nominated subcontractor including taking down and re- erecting as may be
necessary and no claims whatsoever will be entertained
B9 Pl V: T Item
90| Plant Record
At the end of each week the contractor shall provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and capacity of all plant, excluding hand tools,
currently used on the works
91| Frvnienennn Vi [ I Iltem
92| Daywork
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JOBURG PROPERTY COMPANY (SOC) LTD

METRO MALL REFURBISHMENT

SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

93

94

95

96

97

98

99

100

101

102

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

wiriere i ouie Opnnon vl e Frinipde AELIIL dIty €XLid WOTR LANITUL PIURETIY DE fTiedsurea ur
valued, the Contractor will be allowed daywork pricestherefore calculated upon the
costs defined hereunder together with the stated percentages. The total thus arrived at
shall be the total amount recoverable by the Contractor for performing such work The costs to
the Contractor or sub-contractor of materials, being the net cost {(at current market prices)
actually paid for such materials after the deduction of cash discounts or if materials are
supplied from the Contractor's or sub-contractor's stock then the cost of such materials shall
be based upon the current market price plus the cost of delivery to Site; to which net cost
7,5% thereof shall be added. The cost of labour to the Contractor or sub- contractor, being
all items of direct cost of labour actually remunerated to the workmen concerned which
shall include the cost of allallowances in terms of the industrial Conciliation Act
(where applicable} or any other wage determination applying in the area where the daywork
is executed: to which labour cost 7,5% shall be added Hourly base rates for labour shall be the
current market rates for labour based upon standard working hours and shall be applied in
respect of the time spent by workers directly engaged on the particular day works including
any operators mechanical plant and transport and erecting and dismantling other plant. If a claim
is made that individual workmen have been paid wages and allowances in excess of the
minimum legalised rates, then proof must be furnished that such workmen had been so paid
prior to the commencement of the daywork referredto3. The rate for mechanical
plant shall be commercial hire rates current at the time of executing the daywork and shall
include fuel and insurance costs The above percentages shall cover head office charges; Site
staff including Site supervision; third party and Contractors workmen compensation and
unemployment insurance fund contributions; use, repair and sharpening of non-mechanical
hand tools; use of erected scaffolding, staging, trestles and the like; use of tarpaulins,
protective clothing, artificial lighting, safety and welfare facilities, storage and the like
as may be available on the Site; and profit Supporting vouchers reflecting the time spent and
materials used in each week shall be delivered for verification to the Principal Agent not later than

Unauthorised Persons/Workmen on Premises

The Contractor shall at all times strictly exclude all unauthorized persons from the site and shall
set up notice boards to that effect

Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the Architect on Practical Completion, all
relevant guarantees, any operating and maintenance manuals, data or instructions
required by the Architect or provided by the Manufacturers, Suppliers, or Sub-
contractors The Contractor shall ensure that all warranties and guarantees received are fully
ceded to the Employer on Final Completion, failing which the release of the Construction
Guarantee will be withheld until this is satisfactorily completed

Removal and Making Good of Temporary Works, etc. on Completion
The Contractor shall remove all temporary works, roads, services and the like used for this

contract and shall make good to the entire satisfaction of the Architect any damages resulting
there from

Indemnities

Indemnities shall be sought by the Architect from all Contractors and Sub-contractors undertaking
any design responsibility

Location of Temporary Buildings and Temporary Services
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103

104

105

106

107

108

109

110

111

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

The Contractor shall provide all necessary temporary warks, including temporary roads,
tracks, crossings, hardstanding, and services, etc., required for his own Sub-contractors use
during the construction and maintenance period There is ho guarantee given ot implied that site
conditions will be such that the Contractor will be able to erect such offices, stores and temporary
accommodation within the site boundaries and it shall be the Contractors responsibility to adopt
whatever measures he deems necessary in this regard and to obtain all necessary permission and
pay all costs in connection therewith

Shop Drawings

The term ‘Shop Drawings’ shall mean drawings, layout  drawings, iustrations,
schedules, performance charts, brochures, operating manuals, other data which are prepared by
the Contractor or Sub-contractor, Manufacturer, Supplier or Distributor and which
illustrate some portion of the work The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all selected/nominated Sub-contracts
and/or Architect’s  instructions, are prepared andsubmitted timeously in
accordance with the following procedure Three prints of shop drawings of all
fabricated work, working or setting outdrawings, shop details and schedules shall be
submitted to the Architect for approval. Such work shall not be carried out until such approval
has been given Shop drawings shall be submitted to the Architect for approval at least
two weeks prior to the date on which such approval isrequired in order to comply
with the Contract Programme {All submissions shall be prepared inaccordance with
the Contract Drawings and specifications and/or any Architect’s instructions and any
deviation shall be specifically highlighted in writing, with a detailed explanation of the
reason for such deviation, together with any cost and/or time implication Delays in approval of
shop drawings due to non- compliance with drawings, specifications and/or Architect’s
instructions shall not constitute grounds for any claims for delays

Commodities to be New

All commadities, goods, articles or materials throughout the building are to be new except where
re-use of existing is specified and are to be handied, stored, used and/or fixed with care to ensure
that they are in perfect condition when incorporated into the works and thereafter properly
protected so as to ensure that they are likewise in perfect condition when handed over at
completion of the works

Cost of Claims

Costs incurred by the Contractor in the preparation of claims accepted by the Principal Agent shall
be borne by the Contractor

Transformation and Empowerment Requirements

The contractor shall take all necessary measures to comply with the document titled:
Empowerment Breakdown of 15 point, compiled by Joburg Property Company, and make
adequate provision to accommodate the requirements relating to job creation, job intensity,
training and development, local SMME utilisation, local material utilisation, enterprise
development, etc. as detailed in the above document

SUMMARY OF CATEGORIES
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JOBURG PROPERTY COMPANY {SOC) LTD

METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL
MARCH 2022
ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILL NO. 1
PRELIMINARIES
Category : Fixed R......ooovvmvivnininnninninnna.
Category : Value R.....ccoeommcrrnccreincerannennns
Category : Time  R....ciimminimiiinan.
CARRIED TO SUMMARY R -
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SECTION SUMMARY

PRELIMINARIES

Carried to Summary

Page
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METRO MALL REFURBISHMENT
SECTION 5: PROVISIONAL SUMS
MARCH 2022
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SECTION 2: PROVISIONAL SUMS & BUDGETARY ALLOWANCES
BILL NO. 1
PROVISIONAL SUMS
PREAMBLES
The General Preambles for Trades 2017 published by the Association of South African
Quantity Surveyors is designed to support and extend the abbreviated bills of quantities
descriptions by inter alia referring to SANS construction standards.
SUPPLEMENTARY PREAMBLES
General
Work for which budgetary allowances are provided will be measured and valued in
accordance with the relevant building agreement building contract and deducted in whole or
in part if not required without any compensation for loss of profit on the said allowances
Prime cost amounts and provisional sums are net. Prime cost amounts shall include for
delivery to site of all articles concerned Provisional sums are for material and equipment
supplied and installed complete by firms of specialists
Profit
Where stated, the contractor may allow for profit if required
General attendance on nominated/selected subcontractors
The item "attendance" which follows each provisional sum for nominated/selected
subcontractors’ work, shall be deemed to cover all the contractor's costs incurred in providing
free of charge to the nominated/selected subcontractors the contractor's duties as described
in clause 12.2 of the JBCC N/S Subcontract Agreement
Special attendance on nominated/selected subcontractors
Where "special attendance” such as unloading, storing, placing in position, providing special
power supplies, specific hoisting, cranage and scaffolding requirements, provision of
temporary casing and/or other specific protection of the works, special security and clearing
away rubbish is required, a separate item describing the specific requirements in detail is to
be provided for the pricing of such requirements
Builder's work
Builder's work in connection with specialist services is given elsewhere in these bills of
quantities
BUDGETARY ALLOWANCES
The items described hereunder cover work which is not fully defined at tender stage and
which is intended to be executed by the Contractor and/or his Sub-Contractors. The amounts
shown shall be used as directed by the Representative/ Agent and shall be deducted in whole
or in part if not required
Allow the amount of R 34 000 (Thirty Four Thousand Rand) for sundry builders work. This
1| work shall be measured on completion and priced at scheduled rates SUM
PROVISIONAL SUMS
COMMUNITY LIAISON OFFICER
Provide the amount of R18 000.00 (Eighteen Thousand Rand) for for the community liaison
2| officer tem -
3] Profit %IT
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SECTION 2: PROVISIONAL SUMS & BUDGETARY ALLOWANCES
4] Allow for general attendance %IT -
COMMUNITY PARTICIPATION CONSULTANT
Provide the amount of R15 000.00 (Fifteen Thousand Rand) for the community participation
5| consultant ltem -
6| Profit %IT -
7| Allow for general attemdance %IT -
PLUMBING AND SEWERAGE INSTALLATION
Provide the amount of R 2 000 000.00 {Two Million Rand) for Plumbing and Sewerage
8| installation executed complete Iltem -
9| Profit %IT -
10| Allow for general attemdance %IT -
FLUSHING OUT OF THE BLOCKED STORMWATER SYSTEM
Provide the amount of R 400 000.00 {Four Hundred thousand Rand) for Flushing out of the
11| Blocked Stormwater System Item -
12| Profit %IT -
13| Allow for general attemdance %IT -
FIRE HYDRANTS AND FIRE HOSE REELS INSTALLATION
Provide the amount of R 400 000.00 {Four Hundred thousand Rand) for Fire Hydrants and
14] Fire Hose Reels installation executed complete Item -
15| Profit %IT -
16| Allow for general attemdance %IT -

CARRIED TO SUMMARY

-22-



JOBURG PROPERTY COMPANY {SOC) LTD
METRO MALL REFURBISHMENT
SECTION 5: PROVISIONAL SUMS

MARCH 2022

SECTION SUMMARY

BILLNO. 1

Carried to Final Summary

Page
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FINAL SUMMARY

Preliminaries and General

Provisional Sums

Sub Total

Contingency

Provide the sum of 10% for contingencies to be used as
directed and deducted in whole or in part if not required

Sub Total

Add: Value Added Tax (15%)

Carried to Form of Tender
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