Item Quantity

Amount No

BILL NO. 1

BUILDING AGREEMENT AND PRELIMINARIES

The **JBCC** Principal Building Agreement (July 2007 Edition 5 - Reprint 1) prepared by the Joint Building Contracts Committee shall be the applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part of this agreement

The ASAQS Preliminaries (March 2014 edition) published by the Association of South African Quantity Surveyors for use with the JBCC Principal Building Agreement shall be deemed to be incorporated in these bills of quantities

The contractor is deemed to have referred to the abovementioned documents for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and heading only. Where standard clauses or alternatives are not entirely applicable to this agreement such modifications, corrections or supplements as will apply are given under each relevant clause heading and such modifications, corrections or supplements shall take precedence notwithstanding anything to the contrary contained in the abovementioned documents

Where any item is not relevant to this agreement such item is marked N/A (signifying "not applicable")

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association of South African Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and no claims arising from brevity of description of items fully described in the said Model Preambles will be entertained

Supplementary preambles are incorporated in these bills of quantities to satisfy the requirements of this project. Such supplementary preambles shall take precedence over the provisions of the Model Preambles

The contractor's prices for all items throughout these bills of quantities shall take account of and include for all of the obligations, requirements and specifications given in the Model Preambles and in any supplementary preambles

Carried	40	Collection
Carrieu	w	Conection

R	

PRICING OF PRELIMINARIES

Should the **contractor** select Option A in terms of clause 26.9.4 of the **contract data** for the purpose of adjustment of these **preliminaries**, the amount entered into the amount column in these **preliminaries** is to be divided into one or more of the three categories provided namely fixed (F), value related (V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

1 Clause 1.0 - Definitions and interpretation

Pricing of bills of quantities

The **contractor** is to allow opposite each item for all costs in connection therewith. All prices to include, unless otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where to be measured in accordance with the standard system of measurement), patterns, models and templates, plant, temporary works, returning of packaging, duties, taxes, imposts, establishment charges, overheads, profit and all other obligations arising out of the **agreement**

Items left unpriced will be deemed to be covered in prices against other items throughout these **bills of quantities** and no claim for any extras arising out of the **contractor's** omission to price any item will be entertained

Prices for all plant, temporary works, services and other items shall include for the supply, maintenance, operating cost and subsequent removal and making good as necessary

Legal status of contractor

If the **contractor** constitutes a joint venture consortium or other unincorporated grouping of two or more persons then:

- These persons are deemed to be jointly and severally liable to the employer for the performance of this agreement
- These persons shall notify the employer of their leader who has authority to bind the contractor and each of these persons

		Public transport facility
	Carried to Collection	R
3.	The contractor shall not alter its composition or legal status without the prior written consent of the employer	
F:	V:	Item

Emthonjeni

2	Clause 2.0 - Law, regulations and notices		
	Health and safety		
	Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn to the provisions of Construction Regulations issued in terms of the Occupational Health and Safety Act, 1993. It is specifically stated that the employer shall prepare a documented health and safety specification for the works and that the employer shall ensure that the contractor has made provision for the cost of health and safety measures during the execution of the works . The contractor shall price opposite this item for compliance with the act and the regulations and the reasonable provisions of the aforementioned health and safety specification [2.1]		
3	Clause 3.0 - Offer and acceptance		
	F: V: T:		
		Item	
4	Clause 4.0 - Assignment and cession		
5	F: V: T:	Item	
6	Clause 5.0 - Contract documents		
Clause 5.0 -	Value Added Tax		
	Provision is made in the summary page of these bills of quantities for the inclusion of Value Added Tax (VAT)		
	Priced document as specification		
	The principal agent shall decide which portion of the priced document may be used as a specification of materials and goods or methods, if any [5.3]		
	Electronic issue of drawings		
	All drawings for this project will be issued electronically and the contractor shall be deemed to have received such drawings on the date that such drawings have been dispatched electronically [5.5]		
	F: V: T:		
		Item	
	Carried to Collection		
		ы	

Employer's agents

Delegated authority

The authority of the **principal agent** to perform duties for specific aspects of the **works** is delegated to the **agents** as follows [6.2]:

1. Architect

The architect is responsible for the architectural design, functional design and quality inspection. Without derogating from the generality thereof the architect will perform the following specific functions and duties:

- 1.1 Give opinion on aspects of the works which are not in accordance with the agreement
- 1.2 Supply the specified number of drawings
- 1.3 Issue instructions if **bills of quantities** is to be used as a specification
- 1.4 Be responsible for primary co-ordination of design elements
- 1.5 Receive through the **contractor** and accept design documentation undertaken by **subcontractors**
- 1.6 Issue instructions to the **contractor** regarding:
- 1.6.1 Alteration to design, quality or quantity of the **works** provided that such instructions shall not substantially change the scope of the **works**
- 1.6.2 Removal of any **materials and goods** from the **site** and the substitution of any **materials and goods** therefor
- 1.6.3 Removal or re-execution of any work
- 1.6.4 Opening up of work for inspection
- 1.6.5 Testing of work and materials and goods
- 1.6.6 Protection of the works
- 1.6.7 Making good physical loss and repairing damage to the works

- 1.6.8 Lists for practical completion and final completion

 1.6.9 Compliance with Acts of Parliament, regulations and bylaws

 Carried to Collection
- 1.7 Witness the handing over to the **contractor** of pegs, beacons and datum levels
- 1.8 Define levels and provide the **contractor** with the necessary information to set out the **works**
- 1.9 Acceptance of design by subcontractors
- 1.10 Inspect the **works** from time to time and give the **contractor** interpretation and guidance on the standard and state of completion required for **practical completion**
- 1.11 Inspect the works for practical completion
- 1.12 Issue the **list for practical completion** and re-inspect upon request of the **contractor**
- 1.13 Issue the certificate of practical completion
- 1.14 Inspect the works at the end of the defects liability period
- 1.15 Issue the **list for final completion** and re-inspect upon request of the **contractor**
- 1.16 Issue the certificate of final completion

2. Quantity surveyor

The quantity surveyor is responsible for all measurements, valuations, financial assessments and all other quantity surveying and cost control functions. Without derogating from the generality thereof, the quantity surveyor will perform the following specific functions and duties:

- 2.1 Consult with the **contractor** in correction of rates or errors and discrepancies
- 2.2 Complete the contract data
- 2.3 Supply the specified number of unpriced bills of quantities

Bill No. 1 Preliminaries G18006

GMTA QUANTITY SURVEYORS

- 2.4 Identify in the **contract data** any changes to the standard **JBCC** documentation and determine any loss and expense to the **contractor** caused by non-disclosure thereof
- 2.5 Deal with amounts paid by the **contractor** to authorities having jurisdiction over the **works**

	Couried to Callaction	R	
2.6	Carried to Collection	K	
2.6	Measure and value the making good of physical loss or damage 2.7 Issue instructions to the contractor regarding:	7	I
2.7.1	Rectification of discrepancies and errors in description or omissions in contract documents		
2.7.2	Furnishing proof of payment to subcontractors		
2.7.3	Budgetary allowances and work executed by the contractor		
2.7.4	Contingency and other monetary provisions included in the contract sum		
2.8	Prepare nominated and/or selected subcontract tender documents		
2.9	Receive proof from the contractor that the contractor's payment obligations have been met in respect of subcontractors		
2.10	Act on employer's instructions to pay subcontractors directly		
2.11	Adjustment of the contract value in respect of a revision to the date of practical completion		
2.12	Calculate penalties for non-completion upon receipt of the relevant information from the principal agent		
2.13	Valuation of payment claims for payment certificates		
2.14	Calculate default and compensatory interest (if any) due to the parties		

2.15	With each valuation for payment issue:		
2.15.1	A statement to the contractor and each subcontractor showing the amount certified for the relevant subcontractor		
2.15.2	A statement to the employer and contractor showing the total amount certified		
2.15.3	A recovery statement		
2.16	Determine the value of adjustments to the contract value		
2.17	Receive from the contractor details of expense and loss claims and assess such claims		
	Carried to Collection	R	

2.18 Prepare the **final account** and submit to the **contractor**?

3. Civil and structural engineer

The civil and structural engineer is responsible for all aspects of civil and structural engineering design and quality inspection. Without derogating from the generality thereof, the civil and structural engineer will perform the following specific functions and duties in respect of the civil and structural engineering aspects of the **works**:

- 3.1 Give opinion on aspects of the **works** which are not in accordance with the **agreement**
- 3.2 Supply the specified number of drawings
- 3.3 Issue instructions if bills of quantities is to be used as a specification
- 3.4 Receive and accept design documentation undertaken by **subcontractors**
- 3.5 Issue instructions to the **contractor** regarding:

3.5.1	Alteration to design, quality or quantity of the works provided that such instructions shall not substantially change the scope of the works		
3.5.2	Removal of any materials and goods from the site and the substitution of any materials and goods therefor		-
3.5.3	Removal or re-execution of any work		
3.5.4	Opening up of work for inspection		
3.5.5	Testing of work and materials and goods		
3.5.6	Protection of the works		
3.5.7	Making good physical loss and repairing damage to the works		
3.5.8	Compliance with Acts of Parliament, regulations and bylaws		
3.6	Define levels and provide the contractor with the necessary information to set out the works		
3.7	Acceptance of design by subcontractors		
	Carried to Collection		
1	Carried to Collection	R	

- 3.8 Inspect the **works** from time to time and give the **contractor** interpretation and guidance on the standard and state of completion required for **practical completion**
- 3.9 Inspect the works for practical completion
- 3.10 Issue the **list for practical completion** and re-inspect upon request of the **contractor**
- 3.11 Inspect the works at the end of the defects liability period

3.12 Issue the list for final completion and re-inspect upon request of the contractor?

4. Electrical engineer

The electrical engineer is responsible for all aspects of electrical engineering design and quality inspection? and, where appointed by the **employer** for quantity surveying services in respect of the electrical installations, for all measurements, valuations, financial assessments and all other quantity surveying and cost control functions? Without derogating from the generality thereof the electrical engineer will perform the following specific functions and duties in respect of the electrical engineering aspects of the **works**:

- 4.1 Give opinion of aspects of the **works** which are not in accordance with the **agreement**
- 4.2 Supply the specified number of drawings
- 4.3 Issue instructions if **bills of quantities** is to be used as a specification
- 4.4 Receive and accept design documentation undertaken by **subcontractors**
- 4.5 Issue instructions to the **contractor** regarding:
- 4.5.1 Alteration to design, quality or quantity of the **works** provided that such instructions shall not substantially change the scope of the **works**
- 4.5.2 Removal of any **materials and goods** from the **site** and the substitution of any **materials and goods** therefor
- 4.5.3 Removal or re-execution of any work
- 4.5.4 Opening up of work for inspection

4.5.5	Carried to Collection R	
4.5.6	Protection of the works	16
4.5.7	Making good physical loss and repairing damage to the works	
4.5.8	Compliance with Acts of Parliament, regulations and bylaws	
4.6	Provide the contractor with the necessary information to set out the	

works		1=	
4.7	Acceptance of design by subcontractors		
4.8	Inspect the works from time to time and give the contractor interpretation and guidance on the standard and state of completion required for practical completion	= " =	1.25°44 24
4.9	Inspect the works for practical completion		
4.10	Issue the list for practical completion and re-inspect upon request of the contractor		
4.11	Inspect the works at the end of the defects liability period		
4.12	Issue the list for final completion and re-inspect upon request of the contractor		
5. <u>Heal</u> t	th and safety consultant		
safety. \ consulta	alth and safety consultant is responsible for all aspects of health and Without derogating from the generality thereof, the health and safety ant will perform the following specific functions and duties in respect of the and safety aspects of the works:		
5.1	Act as the client's (employer's) agent in terms of Construction Regulations issued in terms of the Occupational Health and Safety Act,1993		
5.2	Prepare and update the health and safety specification for the works		
5.3	Agree with the contractor the health and safety plan for the works		
5.4	Carry out regular audits to ensure adherence to the safety plan and compliance with the Act and Regulations ?		
F:	V: V:	Item	
	Comind to Collection		
01	Carried to Collection	R	
	7.0 - Design responsibility V: T: T:	Item	
Insurar	nce and security (A8-A11)		
Clause	8.0 - Works risk		
F:	V: T:	Item	
Bill No. Prelimir G18006 GMTA (naries		

7

8

			6
9	Clause 9.0 - Indemnities	- '-	
10	F: V: T:	Item	
10	Clause 10.0 - Insurances		
11	F: V: T:	Item	
	Clause 11.0 - Security		
12	Execution (A12 - A17)		
13	Clause 12.0 - Duties of the parties		
	The site comprises of existing buildings currently being occupied by members of Emthonjeni public transport facility. Working hours will between 7am-5pm. Should the Contractor work beyond these hours, a written request by the Contractor will be submitted to the Principal Agent for approval. Access to the existing buildings are to be kept clear for pedestrians and vehicles. Clause [12.1.2]		
14	The Contractor may not occupy areas on site where existing buildings are present. Clause [12.1.4]		
	Clause 12.2.15 - Enclosure of the works		
	Enclosure of the works		
	The contractor shall erect, maintain and remove at completion hoardings with gantries, fans, safety screens, barriers, access gates, covered gangways and the like as necessary for the enclosure of the works and elements thereof, all for the protection of the public and others [12.2.15]		
	Carried to Collection		
	Carried to collection		

Clause 12.2.18 - Office accommodation

Office accommodation

The **contractor** shall erect, maintain and remove at completion airconditioned office accommodation with suitable tables and chairs for meetings to be held on the **site**. Such offices shall be kept clean and fit for use at all times [12.2.18]

15 Clause 13.0 - Setting out

Encroachments

The **contractor** shall notify the **principal agent** if any encroachment of adjoining foundations, buildings, structures, pavements, boundaries, services, etc exist in order that the necessary arrangements may be made for the rectification of any such encroachments [13.2.1]

F:	V:	T:	Item

Emthonjeni Public transport facility

16	Clause 14.0 - Nominated subcontractors		
.17	F:T.	Item	
	Clause 15.0 - Selected subcontractors		
18	F: V: T:	Item	
	Clause 16.0 - Direct contractors		
	Attendance on direct contractors		
	In respect of direct contractors the contractor shall:		
	Designate an area for the direct contractor to establish a temporary office and workshop and storage of equipment and materials		
	Allow the use of personnel welfare facilities, where provided		
	3. Provide water, lighting and single phase electric power to a position within 50m of the place where the direct contract work is to be carried out, other than fuel or power for commissioning of any installation		
	Carried to Collection	R	

4.	Permit the direct contractor to use erected	scaffolding, hoisting	
facilities	s, etc provided by the contractor, in common wit	h	
	others having the like right while it remains		
	erected on the site [16.1]		
F:	T: T		Item

1		
Clause 17.0 - Contract instructions		
Site instructions		
Instructions issued on site are to be recorded in a site instruction book which is to be supplied and maintained on site by the contractor		
F: V: T:	Item	
Completion (A18 - A24)		
Clause 18.0 - Interim completion		
F: T:	Item	
Clause 19.0 - Practical completion		
<u>User note</u>		
List with a suitable heading in bold any special requirements for practical completion here. Reference as [19.3.1]		
? F: V: T:	Item	
Clause 20.0 - Sectional completion		
<u>User note</u>		
If sectional completion is applicable, then a clause with a suitable heading in bold should be inserted, or drawing(s) annexed, to define the various sections. Reference as [20.1]		
F: V: T:	Item	
Clause 21.0 - Defects liability period and final completion		
F: V: T:		
	Item	
Carried to Collection		
	R	

24 Clause 22.0 - Latent defects liability period

Emthonjeni Public transport facility

	F: V: T:	Item
25	Clause 23.0 - Revision of date for practical completion	
	Substitution of materials and goods	
	The removal or substitution of any materials and goods which do not conform to the specification or the contract drawings shall not constitute grounds for the extension of the construction period nor for the adjustment of the contract value [17.1.8, 23.1 & 2]	
	F: V: T:	Item

i	'	1	r r	
26	Clause 24,0 - Penalty for late or non-completion			
	F:T:	Item		
27	Payment (A25 - A27)			
	Clause 25.0 - Payment			
	Materials and goods stored off site			
	The inclusion of materials and goods stored off site in the amount authorised for payment shall be at the sole discretion of the principal agent and such inclusion shall only be considered upon the provision, by the contractor , of an approved security [25.3.2] ?			
	Fluctuations in costs			
	All fluctuations in costs, with the exception of fluctuations in the rate of Value Added Tax, shall be for the account of the contractor [25.3.4]			
	Prices submitted			
	Where prices are submitted by the contractor or subcontractor during the progress of the works in respect of contract instructions or in regard to a claim under the terms of the agreement and notwithstanding the fact that such prices may be used in an interim payment certificate , there is to be no presumption of acceptance. Should the principal agent wish to accept any such prices prior to the issue of the certificate of final completion , it shall be in writing			
28	F: T:	Item		
	Clause 26.0 - Adjustment of the contract value and final account			
	Carried to Collection			
	Carried to Collection	R		

The **employer** reserves the right to omit such work without compensation to the **contractor** for loss of profit or any other loss which the **contractor** may suffer as a result of such omission

Should the **contractor** be instructed to do so he shall execute this work under the conditions pertaining to this **agreement** on the basis that a separate amount for preliminaries appurtenant to this work (if applicable) is agreed to between the **contractor** and the **principal agent** and on condition that instruction to proceed with such work is given to him within a period of three (3) calendar months after the date of **practical completion** of the **works**

Cost of claims

All costs incurred by the **contractor** in the preparation of claims shall be borne by the **contractor**

The **contractor** shall review, assess and adjudicate any claims received by him from any **subcontractor** and thereafter submit same to the **principal agent** with a recommendation to assist the **principal agent** in adjudicating the claim [26.6]

	Fi Vi Vi Ii	item	
29	Clause 27.0 - Recovery of expense and/or loss		
	F: V: T:	Item	
30	Suspension and termination (A28 - A29)		
	Clause 28.0 - Suspension by the contractor		
31	F: V: T:	Item	
	Clause 29.0 - Termination		
	F: V: T:	Item	
32	Dispute resolution (A30)		
33	Clause 30.0 - Dispute resolution		
	F: V: T:		
		Item	
	Carried to Collection		
		R	

Agreement

The required information of the **parties** and the amount of the **contract sum** shall be inserted in the **agreement** for signature of the **agreement** by the **parties**

Emthonjeni Public transport facility

	F: V: T:	Item
34	Contract data	
	Before submission of his tender the contractor is to complete the tenderer's selection in the contract data	<u>.</u>
	SECTION B: PRELIMINARIES	
	Interpretation (B1)	
35	Clause 1.1 - Definitions	
	F: V: T:	Item

			1
36	Clause 1.2 - Interpretation		
	F:T:	Item	
37	Documents (B2)		
	Clause 2.1 - Checking of documents		
38	F: V: T:	Item	
	Clause 2.2 - Provisional bills of quantities		
39	Previous work and adjoining properties (B3)		
	Clause 3.1 - Previous work - dimensional accuracy		
40	F: V: T:	Item	
	Clause 3.2 - Previous work - defects		
41	F: V: T:	Item	
	Clause 3.3 - Inspection of adjoining properties		
	F: V: T:		
		Item	
	Carried to Collection		-
	Carried to Consection	R	
42	Samples, shop drawings and manufacturer's instructions (B4)		
	Clause 4.1 - Samples of materials		
	F: V: T:	Item	
43	Clause 4.2 - Workmanship samples		
	E· V· T·	ltem	

44	Clause 4.3 - Shop drawings		
	F:T:	Item	
45	Clause 4.4 - Compliance with manufacturer's instructions		
	F: V: T:	Item	
46	Deposits and fees (B5)		
	Clause 5.1 - Deposits and fees		
_	F: V: T:	Item	
47	Temporary services (B6)		
48	Clause 6.1 - Water		
40	F: V: T:	Item	
49	Clause 6.2 - Electricity		
	F: V: T:	Item	
50	Clause 6.3 - Ablution and welfare facilities		
	F: V: T:	Item	
51	Clause 6.4 - Communication facilities		
	F: V: T:	Item	
	Prime cost amounts (B7)		
	Clause 7.1 - Responsibility for prime cost amounts		
	Carried to Collection		
		R	

Where details of materials for which prime cost amounts are to be allowed <u>are</u> readily available, the quantity surveyor may elect to insert the relevant prime cost

Emthonjeni Public transport facility

	amount in a measured item, which measured item shall contain sufficient detail for the contractor to price for fixing and installation, waste, etc	
	F: V: T:	Item
	Attendance on subcontractors (B8)	
52	Clause 8.1 - General attendance	
	<u>User note</u>	
	General attendance is defined as being the duties of the contractor in terms of clause 12.2 of the JBCC n/s subcontract agreement	
	F: V: T:	Item

53	Clause 8.2 - Special attendance	
	<u>User note</u>	
h.	Insert details after the provisional sums (nominated or selected subcontract amount) for any special attendance where specifically required for each subcontractor separately	
	It is important to note that general attendance only requires the contractor to "permit the subcontractor to use erected scaffolding, hoisting facilities, etc provided by the contractor, in common with others having the like right while it remains erected on the site" (refer to 12.2.12 of the JBCC n/s subcontract agreement). Many subcontractors qualify their tenders to exclude scaffolding and/or hoisting facilities. Especially scaffolding could be an expensive item and it may be necessary in order to avoid claims to require the contractor to provide for the extended use of scaffolding for specific subcontracts within a description of "special attendance" in the applicable bill	
	F: V: T:	Item
54	General (B9)	
	Clause 9.1 - Protection of the works	
55	F: V: T:	Item
56	Clause 9.2 - Protection/isolation of existing/sectionally occupied works	
Clause 9.3 -		
	Carried to Collection	
		R
Security	of the works F:T:	Item
57	Clause 9.4 - Notice before covering work	пеш
	Clause 9.4 - Notice before covering work	
	F: V: T:	Item

58	Clause 9.5 - Disturbance		
	F: V: T:	Item	
59	Clause 9.6 - Environmental disturbance		
	Controlling all forms of pollution		
	The contractor shall be responsible for and take all precautions in controlling by whatever means necessary all forms of pollution during the construction period due <i>inter alia</i> to noise, artificial light, wind-blown sand, dust, deposits of mud, etc		
60	The contractor is to ensure that all roads which border the site and is used by the contractor during the execution of the works are kept clean and free of any dirt or debris caused by the execution of the works		
	Clause 9.7 - Works cleaning and clearing		
61	F: V: T:	Item	
	Clause 9.8 - Vermin		
62	F: V:	Item	
	Clause 9.9 - Overhand work		
63	F: V: T:	ltem	
	Schedule (B10)		
	Information for completion of schedule		
	Information necessary for elections and completion of those clauses contained in the schedule which are necessary for tender purposes is given hereunder. Where no information is given it shall mean that no specific requirements are expected or that the clause is not relevant to this specific contract		
	Carried to Collection		
		R	
1	0.1 - Provisional bills of quantities [2.2]	l	

The quantities are provisional

No

10.2 -	Availability of construction information	ı [2.3]				
	Construction documentation is comple	ete	Yes			
10.3 -	Previous work - dimensional accuracy [3	3.1]				
10.4 -	Previous work - defects [3.2]					
10.5 -	Inspection of adjoining properties [3.3]					
10.6 -	Water [6.1]					
	Option A (by contractor) Option B (by employer - free of charge) Option C (by employer - metered)	Yes No No				
10.7 -						
	Electricity [6.2]					
	Option A (by contractor) Option B (by employer - free of charge) Option C (by employer - metered)	Yes No No				
10.8 -						
	Ablution and welfare facilities [6.3]					
	Option A (by contractor) Option B (by employer)	Yes No				
10.9 -	Communication facilities [6.4]					
10.10 -	Protection of the works [9.1]					
10.11 -	Protection/isolation of existing/sectionally	occupie	ed	works [9.2	2]	

Emthonjeni Public transport facility

Item

Protection/isolation is required Yes		
10.12 - Disturbance [9.5]		
Carried to Collection	R	
All work is to be carried out in such a manner as to cause no unacceptable or unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance and the like to the public, others, other properties and traffic in so far as they exceed the permissible limitations set by government legislation or the local authority. Any delays, stoppages and the like arising from or in order to comply with the above will not constitute grounds for an adjustment to the construction period or contract value whatsoever		

Bill No. 1 Preliminaries G18006 GMTA QUANTITY SURVEYORS

10.13 - Environmental disturbance [9.6]

F:...... V:...... T:......

1	Emthonj Public transport faci
SECTION C: SPECIFIC PRELIMINARIES	Public transport faci
Warranties for materials and workmanship	
Where warranties for materials and/or workmanship are called for, the contractor shall obtain a written warranty, addressed to the employer , from the entity supplying the materials and/or doing the work and shall deliver same to the principal agent on the final completion of the contract	
The warranty shall state that workmanship, materials and installation are warranted for a specific period from the date of final completion and that any defects that may arise during the specified period shall be made good at the expense of the entity supplying the materials and/or doing the work, upon written notice to do so	
The warranty will not be enforced if the work is damaged by defects in the execution of the works , in which case the responsibility for replacement shall rest entirely with the contractor	
F: V: T:	Item
Overtime	
Should overtime be required to be worked for any reason whatsoever, the costs of such overtime is to be borne by the contractor unless the principal agent has specifically authorised, in writing, prior to execution thereof, that costs for such overtime are to be borne by the employer	
F: V: T:	
	Item
Carried to Collection	
	R
Co-operation of the contractor for cost management	
It is specifically agreed that the contractor accepts the obligation of assisting the principal agent in implementing proper cost management. The contractor will be advised by the principal agent of all cost management procedures which will be implemented to ensure that the final building cost does not exceed the budget	
F: V: T:	Item
Overloading	

The **contractor** shall take all necessary steps to ensure that no damage occurs due to overloading of any portion of the **works** or temporary works eg scaffolding, etc. The **contractor** shall submit details of his proposed loading, storage, plant erection, etc to the **principal agent** for approval prior to proceeding with such loading, storing or erecting and shall comply with and pay for the **principal agent's** requirements in connection with the provision of temporary support work, etc. Any damage caused to the **works** by overloading shall be made good by the **contractor** at his sole expense

	F: V: I:	item	
68	Propping of floors below		
	The contractor is advised that propping of floors below may be required if he wishes to use any areas of completed suspended reinforced concrete slabs for vehicle access, storage of materials and goods and location of plant, scaffolding, etc. The location of these areas and any necessary propping shall be approved by the principal agent and the cost thereof shall be borne by the contractor		
69	F: T:	ltem	
69	Testing of flat roof waterproofing for watertightness		
70 Broad based black	Flat roof waterproof areas shall be prepared with small sand dykes around them of a size and enclosing an area approved by the principal agent , flooded with water and kept "ponded" for at least forty (40) hours as a test to ensure the watertightness of the waterproofing and before any further construction work is carried out above the waterproofing		
	F: V: T:		
		Item	
	Carried to Collection		
		R	

economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account their empowerment rating

The **employer** will be monitoring the black economic empowerment status of the **contractor** throughout the execution of the **works**

The **contractor** is to submit to the **principal agent** on an annual basis a schedule of spend, split into vendors engaged as **subcontractors** and suppliers indicating their BBBEE rating including proof of the said rating

The employer may elect to contract with advertising agencies for the erection of advertising hoardings, banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an arrangement and will assist in the facilitation of same. Position and type of advertising structure to be agreed with the principal agent so as not to hinder the contractor in the meeting of his obligations under this agreement F:		F: V: T:	- Item	
advertising hoardings, banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an arrangement and will assist in the facilitation of same. Position and type of advertising structure to be agreed with the principal agent so as not to hinder the contractor in the meeting of his obligations under this agreement F:	1	Advertising rights		
Confidentiality The contractor undertakes to maintain in confidence any and all information regarding this project and shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information shall not be used in any way except in connection with the execution of the works No information regarding this project shall be published or disclosed without the prior written consent of the employer F:		advertising hoardings, banners, wraps or the like for the duration of the contract. The contractor shall not prevent such an arrangement and will assist in the facilitation of same. Position and type of advertising structure to be agreed with the principal agent so as not to hinder the contractor in the meeting of his		
The contractor undertakes to maintain in confidence any and all information regarding this project and shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information shall not be used in any way except in connection with the execution of the works No information regarding this project shall be published or disclosed without the prior written consent of the employer F:	2	F: T:	Item	
regarding this project and shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information shall not be used in any way except in connection with the execution of the works No information regarding this project shall be published or disclosed without the prior written consent of the employer F:		Confidentiality		
prior written consent of the employer F:		regarding this project and shall obtain appropriate similar undertakings from all subcontractors and suppliers. Such information shall not be used in any way		
Media releases All rights of publication of articles in the media, together with any advertising relating thereto or in any way connected with this project, shall vest with the employer The contractor together with his subcontractors shall not, without the prior written consent of the employer, cause any statement or advertisement to be printed, screened or aired by the media F:				
All rights of publication of articles in the media, together with any advertising relating thereto or in any way connected with this project, shall vest with the employer The contractor together with his subcontractors shall not, without the prior written consent of the employer, cause any statement or advertisement to be printed, screened or aired by the media F:	3	F: V: T:	Item	
relating thereto or in any way connected with this project, shall vest with the employer The contractor together with his subcontractors shall not, without the prior written consent of the employer, cause any statement or advertisement to be printed, screened or aired by the media F:		Media releases		
written consent of the employer, cause any statement or advertisement to be printed, screened or aired by the media F:		relating thereto or in any way connected with this project, shall vest with the		
Carried to Collection R		written consent of the employer , cause any statement or advertisement to be		
Carried to Collection		F: V: T:		
R			Item	
		Carried to Collection		
			R	

Preliminaries G18006 GMTA QUANTITY SURVEYORS

Bill No. 1

Category: Fixed R.....

Emthonjeni Public transport facility

				Public tran	sport facilii
Category : Value	R	······			
Category : Time	R				

Bill No. 1

Preliminaries

Bill No. 1 Preliminaries G18006 GMTA QUANTITY SURVEYORS Carried to Collection

COLLECTION

	No No	Amount
Total Brought Forward from Page No.	1	
	2	
	3	
	4	
	5	
	6	
	7	
	8	
	9	
	10	
	11	
	12	
	13	
	14	
	15	
	16	
	17	
	18	ļ
	19	
	20	
*	21	

	Emthonjeni
Public	transport facility

	2.5.
Carried Forward	- R

Bill No. 1

Preliminaries

COLLECTION

	Page No	Amount
Brought Forward	R	
	22	

Total Brought Forward from Page No.		23	
	•		
	d=1 -511		
		R	
To the second se			

Item Quantity

Rate Amount No

BILL NO 2

SITE WORK (PROVISIONAL)

Tenderers are referred to the Model Preambles for All Trades as published by the Association of South African Quantity Surveyors (Tel. 011-315 4140) and the Architectural and Structural Works Information before pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be of the brand specified or other approved by the Representative / Agent

Further to the above, Bidders are to note that the latest edition of SANS 10400, current at the time of the tender will form part of the specifications to this contract and as such, pricing shall be deemed to include for complete conformance in all respect

SUPPLEMENTARY PREAMBLES

Working at Heights:

Bidders are to note that the work to be undertaken will require all necessary scaffolding, due to the heights of the structures to be constructed/altered. Bidders are to therefore price accordingly as rates will be deemed to include for same and no further claims in this regard will be entertained

Nature of ground:

The nature of the ground is assumed to be loose sandy material, therefore 'earth', but possibly interspersed with 'soft rock' or 'hard rock'

Carting away of excavated material

Carried to Collection

Bill No. 2
Site works (Provisional)
G18006
GMTA QUANTITY SURVEYORS

Descriptions of carting away of excavated material shall be deemed to includ	e		
		II	
	-,		
··			
			L
Carried to Collection	R		
Bill No. 2			T
Site works (Provisional) G18006			
GMTA QUANTITY SURVEYORS			

loading excavated material onto trucks directly from the excavations or, alternatively, from stock piles situated on the building site, and dumping at registered dump sites

Bulking:

No allowance has been made for Bulking

Filling:

Notwithstanding the reference to prescribed multiple handling in clause 1 page 6 of the Standard System of Measuring Building Work, prices for filling and backfilling shall include for all selection and any necessary multiple handling of material

Testing:

Prices for filling are to include for all necessary density tests in accordance with the relevant sections of SANS

Proximity to existing structures

Bidders are to note that some of the following measured work is to be undertaken in close proximity to existing structures. No claims in this regard will be entertained General:

Work for which budgetary allowances are provided will be measured and valued in accordance with clause 32 of the Principal Building Agreement and deducted in whole or in part if not required without any compensation for loss or profit on the said allowance

Prime cost amounts and provisional sums are net. Prime cost amounts include for delivery to site of all articles concerned. Provisional sums are for material and equipment supplied and installed complete by firms of specialists View site:

Carried to Collection

R

E I	Before submitting his Bid the contri	actor shall visit the site and satist	fy himself as	
	1			
	i			
	n n 2 2	Carried to Collection	R	
	Bill No. 2			
	Site works (Provisional) G18006			
	GMTA QUANTITY SURVEYORS			
			I I	11

to the nature and extent of the work to be done and the value of the materials contained in the buildings or portions of the buildings to be demolished and/or altered. No additional claims in this regard will be entertained.

General

The contractor shall carry out the whole of the works with as little mess and noise as possible and with a minimum of disturbance to adjoining premises and their tenants, as well as to daily operations of the rank. He shall provide proper protection and shall provide, erect and maintain approved hoarding for the duration of the contract.

Making good of finishes shall include making good of the brick and concrete surfaces onto which the new finishes are applied, where necessary

The contractor will be required to take all dimensions affecting the existing buildings on the site and he will be held solely responsible for the accuracy of all such dimensions where used in the manufacture of new items (doors, windows, fittings, etc.)

Responsibility for site:

The Contractor is to note that upon possession of the site by himself, and extending until practical completion is achieved, he is solely responsible for the site, site security, general upkeep and cleaning of the site and all other responsibilities in maintaining a compliant and safe site

Damages to existing finishes, etc.:

The Contractor will be held responsible for all damage, however caused, to existing finishes and fittings etc. and he must make good all damage at his own expense to the approval of the Principal Agent.

Handling and disposal of items removed

Carried to Collection

R

Notwithstanding anything stated to	the contrary, the client reserves	full rights to	
DIII N	Carried to Collection		3
Bill No. 2 Site works (Provisional)			
G18006 GMTA QUANTITY SURVEYORS			

all items removed. Should the client request the re-use or use of items removed, this shall be facilitated by the contractor at no extra costs to the contract.

Removal of existing works:.

Where descriptions and/or sub-headings include for the removal of items, "removing/removal/remove" shall be deemed to be inclusive of loading and carting of the specified items to a dump site to be located by the Contractor. No further claims or correspondence in this regard will be entertained.

Carried to Collection

R

THE FOLLOWING IN PLANTER UNITS AND SEATING AREAS

REMOVAL OF EXISTING WORK

1 Breakup and removing mass brickwork, infill material, etc, including making good concrete surfaces where brickwork removed and carting away surplus material to a dumping site to be located by the contractor

m3

72

		1 1		Public transpor
Taking out and removing, grubbing up roots and filling n holes				
II Holes			Υ	
Frees including stumps exceeding 200mm and not exceeding 500mm girth				
oodiiiii girtii	No	4		
Frees including stumps exceeding 500mm and not exceeding				
000mm girth	No	2		
Note:				
Bidders are advised that the item below are collectively				
neasured for installation across the site and no further claims due double handling etc, will be entertained as rates				
vill be deemed inclusive				
Precast concrete finished smooth on expose surfaces				
ncluding bedding, jointing and pointing				
The Turin Bench" colour grey size 1500mm x 450mm high				
as supplied by "Wilson Stone" or equally approved	No	8		
THE FOLLOWING IN RANK OFFICE				
ALTERATIONS				
REMOVAL OF EXISTING WORK				
lacking up/off and removing ceramic tile floor and wall				
inishes including removing mortar bed or backing and				
preparing brick surfaces for new tile finishes Tiles to				
valls				
				-
Carried to Collection				
	m2	2		R

Bill No. 2 Site works (Provisional) G18006 GMTA QUANTITY SURVEYORS

6

 $125\ x\ 75\text{mm}$ Aluminium square section rainwater pipes including bends, shoes, etc

5

m

CARPENTRY AND JOINERY

Eaves, verges, etc

"Everite FC77" or equally approved pressed fibrecement

7 200 x 80mm Angle section barge boards fixed to ends of rafters including aluminium H-profile joint strips

m

3

	TILING			Emthonjeni
	Allow the Prime Cost sum of R 200.00/m² for the supply and delivery of ceramic wall tiles and fix tiles with an approved adhesive and grout			Public transport facility
8	On walls in isolated panels, splashbacks, etc	m2	2	
9	Fair exposed cutting and fitting around pipe not exceeding 100mm internal diameter (Provisional)	No	2	
	PLUMBING AND DRAINAGE (PROVISIONAL)			
	Rainwater disposal			
10	0.8mm Seamless aluminium			
11	125 x 75mm Ogee eaves gutters	m	5	
12	Extra over eaves gutter for stopped end	No	2	
13				
14	Extra over eaves gutter for angle	No	1	
15	Extra over eaves gutter for outlet for 125mm pipe	No	1	
16	Extra over rainwater pipe for bend	No	2	
	Extra over rainwater pipe for shoe	No	1	
	125 x 75mm Rainwater pipes	m	3	
	Carried to Collection			
	Carried to Collection			R
	! <u></u>		J	

TRAPS ETC

"Marley" or equally approved

17 38mm Deep seal "P" or "S" trap No 1

	Taps, valves, etc.				Emthonjeni
	"Cobra" or equally approved			Pι	blic transport facility
18	" Code - 217-15" "Star" pillar tap chrome plated with 1/2 BSP male inlet, and flanged backnut.	No	1	a. 2.	4 3 4
19	266/041/10 1/2 Sink mixer including C-362/2 capnut and C-362/3 wall flange, stays and backnuts	No	1		-
	Water supplies				
20	Class 1 copper pipes				
	15mm Pipes chased into brick walls	m	5		
21	Extra over class 1 copper pipes for capillary fittings				
22	15mm Fittings	No	8		
23	22mm Fittings	No	4		
	<u>Testing</u>				
	Testing water pipe system		Item		
24	THE FOLLOWING IN PAVING				
25	<u>Earthworks</u>				
26	Excavation in earth not exceeding 2m deep for reducing levels under floors	m3	5		
	Extra over cart away surplus material from excavations and/or stock piles on site to a dumping site to be located by				
	the contractor	m3	5		
	Extra over trench and hole excavations in earth for excavation in soft rock	m3	1		
	Carried to Collection				

| 27 Extra over trench and hole excavations in earth for

excavation in hard rock m3 1

28 Keeping excavations free of all water other than subterranean water ltem

		Ī	11	
Rip, scarify as necessary and compact natural ground or excavated surfaces for a depth of 200mm to a density of at least 95% M.O.D. AASHTO	m2	35		
150mm Thick earth filling of G7 quality supplied by the contractor compacted to 95% Mod AASHTO density				
	m3	5		
In-situ dry density (sand replacement) test in accordance with method A10 (a) of TMH 1	No	2		
Soil poisoning under floors etc including forming and poisoning shallow furrows against foundation walls etc, filling in furrows and ramming	m2	35		
Paving of 220 x 108.5 x 50mm Thick "Corobrik Burgandy Paver" or equally approved paving blocks with butt joints on a 25mm compacted sand bed with fine jointing sand swept and vibrated into joints, all laid on sub grade conforming to SANS 1200 D Degree of Accuracy I				
Paving in herringbone bond to falls	m2	25		
Paving of 110 x 221 x 60mm "Infraset G-Blocks' or equally approved concrete interlocking paving blocks, laid on 25mm thick river sand bed with dry filler sand swept and vibrated into joints including preparation of ground or filling				
Paving to falls	m2	10		
MAKING GOOD OF FINISHES ETC	m2	80		
Taking out paving, etc. including cleaning down and making good paving blocks by means of a sugar soap solution, and setting aside for reuse				
			R	

29	220 x 220 x 80mm Thick brick paving		
30			
31	Carried to Collection		
32			
33			
34			
35			
	Re-installation of existing paving to match existing paving patterns with butt joints including sand swept into joints and making good all defects		
36	220 x 220 x 80mm Thick brick paving	m2	80
	High pressure letting of existing paving brick including making good joints where necessary		
37	Paving	m2	960
	Bill No. 2 Site works (Provisional) G18006		

GMTA QUANTITY SURVEYORS

	Fine jointing clear riversand swept and vibrated into existing joints			Emthonjeni Public transport facility
38	Paving	m2	960	
	THE FOLLOWING IN FENCING AND GATES			
39	Taking down and removing			
40	Galvanised mild steel palisade fence 1800mm high with steel posts and droppers including concrete bases	m	125	
41	Galvanised mild steel palisade pedestrian gate size 1500 x 1800mm high	No	1	
40	Galvanised mild steel palisade sliding gate size 5000 x 1800mm high	No	2	
42	Galvanised mild steel palisade security fencing and gates			
	Galvanised mild steel palisade fencing 1800mm high above ground level comprising 16 no. 65 x 2,5mm thick pales per 3000mm length panel, the pales finished with "trident" profile at the head and fixed with high tensile anti vandal nut to and including two 40 x 40 x 3mm thick horizontal angle members spaced at maximum 1500mm centres all fixed to 100 x 55 x 2.4mm thick IPE section posts at 3000mm centres with one anti sag support bracket per 3000mm length, the posts founded on 600 x 600 x 300mm deep unreinforced concrete base all as steel palisade including all necessary excavation, backfill, cart away etc.			
	Carried to Collection			
		m	125	R
43	Galvanised steel manually operated swing gate size 1500 x 1800mm high overall complete with all supporting and locking mechanism to match new palisade fence as described above	No	1	
44	Galvanised steel manually operated sliding gate size 5000 x 1800mm high overall complete with all supporting and locking mechanism to match new Bill No. 2			

Site works (Provisional)

GMTA QUANTITY SURVEYORS

G18006

palisade fence as described above

No

2

45

46

47

"	Viro" padlock	No	3		
١,	Paintwork etc to new work			Public t	Emthonjeni ransport facility
3 3	Spot, sand down and prepare steel palisade fencing and late surfaces and apply One coat primer, one undercoat and two coats "Dulux Easigloss D189-0734" or equally approved gloss enamel paint (Colour to be approved by principal agent)	m2	450		
<u> </u>	Budgetary allowances				
	Provide the Amount of R 20 000.00 (Twenty thousand Rand) or the repairs of the existing gate tracks, gate wheels etc		ltem		20 000
t c c c c c c c c c c c c c c c c c c c	Provide the Amount of R 65 000.00 (Sixty-Five thousand Rand) for the refurbishment of existing fencing and lates, the work shall include cutting off rusted metal and welding new sections to match existing where necessary, but off and remove all defected posts and replace with lew galvanised steel post welded to existing fence including excavations, unreinforced concrete, backfilling and compaction to bases where necessary. Clean and lemove all vegetation and debri. from the fence line and lart away. Spot, sand down and prepare existing steel halisade fencing and gate surfaces and apply One coat wrimer, one undercoat and two coats "Dulux Easigloss 189-0734" gloss enamel paint (Colour to be approved by Principal Agent)		Item		
	Carried to Collection			R	.00

48

.00

THE FOLLOWING TO STORMWATER DRAINAGE AND PARKING AREA STORMWATER DRAINAGE

High pressure water jetting to sewer and storm water pipes, channels, etc.

Storm water

49 Various diameter pipes

m

76

			î î		Emthonjeni
	Bituminous premix road surfacing:			Pu	blic transport facility
50	40mm thick AC continuously graded medium 50/70 pen bitumen mix asphalt (9.5mm)	m2	1		
51	Primer coat bituminous primer road surfacing MSP 1 to crusher				
52	run base course	m2	1		
53	Tack coat (30% stable grade emulsion)	m2	1		
54	200mm wide "sealmac" or equally approved joint seal	m	2		
	Budgetary allowances		Item		5 000
	Provide the Amount of R 5 000.00 (Five thousand Rand) for the removal of all silt, vegetation and debris form road channels, paved areas, storm water drains, etc,				
	Carried to Collection			R	

Bill No. 2

Site works (Provisional)

COLLECTION

Bill No. 2 Site works (Provisional) G18006 GMTA QUANTITY SURVEYORS Page

Amount

.00

	No	
Total Brought Forward from Page No.	26	
-	27	
	28	
	29	
	30	
	31	
	32	
	33	
	34	
	35	
	36	
Carried to Summary		
T		R

	Emthonjeni
	Public transport facility

Item Quantity

Rate Amount No

BILL NO 22

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Prime cost amounts and provisional sums are net. Prime cost amounts include for delivery to site of all articles concerned. Provisional sums are for material and equipment supplied and installed complete by firms of specialists

General attendance on nominated/selected subcontractors:

The item 'Attendance' which follows each provisional sum for nominated/selected subcontractors' work, shall be deemed to cover all the contractor's costs incurred in providing free of charge to the nominated/selected subcontractors, the following:

- 1 The services as set out in clause B9.1 of the Preliminaries
- 2 Making good in all trades and cleaning down and removal of rubbish on completion

Special attendance on nominated/selected subcontractors

Where stated special attendance will be described in detail in the Schedule for Variables in the Preliminaries for the services as set out in clause B9.2

PROVISIONAL SUMS FOR SELECTED SUBCONTRACT WORKS

Carried to Collection

1	Provide the Amount of R10 000.00 (Ten thousand Rand) for fire protection equipment as determined by the Principal Agent First Aid station	Item	10 000.00
2	Provide the Amount of R 20 000.00 (Twenty thousand Rand)		
3	for supply and installation of first aid stations as determined by the Principal Agent	ltem	20 000.00

Bill No. 3 Provisional Sums G18006 GMTA QUANTITY SURVEYORS

Fire protection

Signage Provide the Amount of R 20 0000.00(Twenty thousand Rand) for the supply and installation of a new sign board as determined by the Principal Agent	Item	20,000 Emithonjeni Public transport facility
		•
Carried to Collection		.00

Bill No. 3

Provisional Sums

COLLECTION

	Page No	Amount
Total Brought Forward from Page No.	38	
	39	
		R

	Emthonjeni Public transport facility		
Carried to Summary			

Bill Page Amount No No

1 Preliminaries

	37) 1 m
Site works (Provisional)	40		
Provisional Sums			
Sub-total Excluding Vat			
		R	
ADD CONTINCENCIES			
ADD CONTINGENCIES			
Allow the amount of R25 000.00 (Twenty Five thousand Rand) for contingencies which shall only be expended on the written approval of JPC and deducted in whole or part if not required			25 000
Sub-total Excluding Vat	Item	R	
Add 15% Value Added Tax		R	
Carried to Form of Tender		R	

G18006 GMTA QUANTITY SURVEYORS