City of Joburg Property Company SOC Ltd (JPC) RFP 14/2020

CITY OF JOBURG PROPERTY COMPANY SOC LIMITED
(JPC)
REQUEST FOR TENDERS FOR THE REFURBISHMENT OF THE ROODEPOORT CIVIC

CENTRE
RFP NO: 14/2020

ISSUED BY: PREPARED BY:

CITY OF JOBURG PROPERTY COMPANY SOC Ltd KOOR DINDAR MOTHEI QUANTITY SURVEYORS
(JPC) OAKHURST OFFICE PARK

FORUM I, FIRST FLOOR 11 ST ANDREWS ROAD

BRAAMPARK PARKTOWN

33 HOOFD STREET 2193

BRAAMFONTEIN

2001

Contact Name: Mr. Dheeran Ramdhari / Mr. Elmar Contact Name: Mr. Aslam Dukander

Odendal Telephone: 011 689 5400

Telephone: 010 219 9166 / 9248

NAME OF TENDERER : ...ttt s an s s san e s s s an e e

CIDB REGISTRATION NUMBER: .......coiiiiiitiininin s ssn s ssss s s s sanns s nn s e

TOTAL PRICE INCLUSIVE OF VALUE ADDED TAX:

This tender closes at 10h30 Telkom Time on Thursday 19 March 2020 at the offices of the City of
Joburg Property Company Forum |l Building, First Floor, Braampark, 33 Hoofd Street,
BRAAMFONTEIN, Johannesburg.

Tender availability Date: 05 March 2020

Compulsory Site Briefing Session Date: Monday 09 March 2020 at 09h00, Roodepoort Civic
Centre, 100 Christiaan de Wet Road, Roodepoort, Johannesburg, 1709. Tenderer’s to meet at
the main entrance to the Civic Centre.

Document Cost: R500.00 (non-refundable if you purchase a hardcopy from JPC offices) or tender document can
be downloaded from E-tenders and JPC websites at no cost - www.jhbproperty.co.za or www.etenders.gov.za
or www.joburg.org.za

NO LATE SUBMISSIONS WILL BE CONSIDERED
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City of Johannesburg
City of Joburg Property Company

]oburg

JOBURG
PROPERTY COMPANY

PROCUREMENT DOCUMENT FOR
BUILDING CONSTRUCTION

JBCC EDITION 6.2 — MAY 2018
PRINCIPAL BUILDING AGREEMENT

PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER
DOCUMENTATION ISSUED. TENDER DOCUMENTATION MUST
NOT BE REPRODUCED OR REARRANGED. ANY ADDITIONAL

INFORMATION MUST BE SUBMITTED AS A SEPARATE
ATTACHMENT TO THE TENDER DOCUMENT
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CITY OF JOBURG PROPERTY COMPANY SOC
LIMITED

REQUEST FOR TENDERS FOR THE REFURBISHMENT OF THE ROODEPOORT CIVIC
CENTRE
RFP NO: 14/2020

Contents

Number Heading

THE TENDER

Part T1: Tendering Procedures

T1.1 Tender Notice and Invitation to Tender (White)

T1.2 Tender Data (Pink)

Part T2: Returnable Documents

T2.1 List of Returnable Schedules and Documents (Yellow)
T2.2 Returnable Schedules and Documents (Yellow)

THE CONTRACT

Part C1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance (Yellow)

C1.2 Contract Data (Yellow)

C1.3 Construction Guarantee (White)

C14 Occupational Health and Safety Agreement (White)

C1.5 Agreement in terms of Section 37 (2) of the Occupational Health and Safety Act No 85
of 1993 (White)

C1.6 JPC Standard Conditions of Appointment

Part C2: Pricing Data

c2.1 Pricing Instructions (Yellow)

Cc2.2 Bills of Quantities (Yellow)

Part C3: Tendering Procedures

C3 Scope of Work (Blue)

Part C4: Site Information

C4 Site Information (Green)
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TENDER DOCUMENT CHECKLIST

Tenderers must complete this document checklist to ensure that all information is completed in the
Tender Document.

ITEMS CHECKED

Tenderer(s) Project
Manager

1. Correct Tender offer carried forward to the Cover Page and also the
Form of Offer and Acceptance in Part C1.1

2. Tenderer’s signature on the offer

3. Bill of Quantities
[ Completed in BLACK INK only

]
i

Corrections crossed out and initialled and letter confirming
ii corrections

4. Returnable Schedules

i Compulsory Enterprise Questionnaire [Form A]
i Record of Addenda to Tender Documents [Form B]

iii Schedule of Recently Completed Contracts [Form C]

I
I
I
iv Schedule of Current Contracts [Form D] |:| I:I
v Schedule of Construction Plant and Equipment [Form E] I:l I:l
Vi Schedule of Proposed Sub-Tenderer(s) [Form F] I:l I:l
vii Schedule of Proposed Key Personnel [Form G] |:| I:I
viii Banking Details [Form H] I:l I:l
iX Proposed Amendments and Qualifications (if any) [Form I] |:| I:I
X Certificate of Authority for Joint Venture (if applicable) [Form J] I:l I:l
Particulars of any contracts awarded by an organ of state during
Xi the last 5 years [Form K]
Xii Cash Flow Projection [Form L] I:I |:|

Form concerning fulfiiment of the Construction Regulation [Form
xi ~ M]

Questionnaire on tenderers procedures with respect to OHSA and
Xiv Construction Regulations [Form N]

]
i

XV Declaration of interest — JPC MBD 4 [Form O]
Declaration for Procurement above R10million — JPC MBD 5

XVi [Form P]
XVii Preference Points — JPC MBD 6 [Form Q] I:l I:l
xviii  Bidders Information — JPC MBD 7 [Form R] I:l I:l

JPC (JBCC) -4- ROODEPOORT CIVIC CENTRE
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XiX

XX

Declaration of Bidder’'s Past SCM Practices — JPC MBD 8 [Form
S]

Certificate of Independent Bid Determination — JPC MBD 9
[Form T]

5. Returnable Documents

vi
Vii

viii

Xi

Xii

Xiii

JPC (JBCC)

Original Tax Clearance Certificate [Form U]
Company Registration Documents [Form V]

Power of attorney, company resolutionand authority to sign tender
[Form W]

Original and valid B-BBEE status level verification certificate or a
certified copy thereof, substantiating the B-BBEE rating [Form X]

A letter certifying that the tenderer has no undisputed
commitments to a municipality or other service provider [Form Y]

Proposed Project Organisational Chart [Form Z]
Curricula Vitae of Key Project Personnel [Form AA]
Methodology Statement [Form BB]

Detailed Preliminary Construction Programme [Form CC]
Labour and Plant Histograms [Form DD]

Audited Financial Statements for past 3 years [Form EE]

Letter of Intent from a Financial Institution to provide a
Construction Guarantee in accordance with the JBCC form (Refer
C1.3)

[Form FF]

Indicative Empowerment Spending Plan [Form GG]

(]
il

IREEEN

]
|

1NNl
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PART T1: TENDERING PROCEDURES
T1.1:Tender Notice and Invitation to Tender

REQUEST FOR TENDERS FOR THE REFURBISHMENT OF THE ROODEPOORT CIVIC
CENTRE
RFP NO: 14/2020

The City of Joburg Property Company SOC Ltd (JPC) invites tenders for:
The Refurbishment of the Roodepoort Civic Centre

The Tenderers should have a CIDB Tenderer(s) grading designation of 7GB and above in terms of industry
standards

Joint ventures are eligible to submit bids provided that they satisfy criteria stated in the Tender Data.

The physical address for collection of tender documents is:

City of Joburg Property Company SOC Limited
Forum Il, First Floor

Braampark

33 Hoofd Street

BRAAMFONTEIN

Documents may be collected during working hours after 12h00 noon from Thursday, 05" March 2020.

Document Cost: R500.00 (non-refundable if you purchase a hardcopy from JPC offices) or tender document
can be downloaded from E-tenders and JPC websites at no cost - www.jhbproperty.co.za or
www.etenders.gov.za or www.joburg.org.za

Queries relating to the issue of these documents may be addressed to tenders@jhbproperty.co.za. No
telephonic calls will be entertained or accepted.

A compulsory Site Briefing Session with representatives of the Employer will take place on site at The
Roodepoort Civic Centre, 100 Christiaan de Wet Road, Roodepoort, Johannesburg, 1709 on Monday,
09t March 2020 at 09h00. Prospective Bidders to meet at the main entrance of the Civic Centre Building.

The closing time for receipt of tenders is 10h30 Telkom Time on Thursday, 19 March 2020. Telegraphic,
telephonic, telex, facsimile, e-mail and late tenders will not be accepted.

Tenders must only be submitted on the tender documentation that is issued and supporting
documents to be provided as required. The retyping of the tender document is not permitted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

The JPC’s selection of qualifying tenders will be at the JPC’s sole discretion and will be final. The JPC does
not bind itself to accept any particular tender. Correspondence will only be entered into with the successful
tenderer(s).

TENDER DOCUMENTS CANNOT BE POSTED

TENDER DOCUMENTS MUST BE PLACED IN A SEALED MARKED ENVELOPE AND DEPOSITED
IN THE BID BOX SITUATED AT: JPC’S OFFICES SITUATED AT FIRST FLOOR, FORUM II
BUILDING, BRAAMPARK, 33 HOOFD STREET, BRAAMFONTEIN.

TENDERERS SHOULD ENSURE THAT TENDERS ARE DELIVERED TIMEOUSLY AT THE
CORRECT ADDRESS.

INCOMPLETE, UNSIGNED DOCUMENTS/FORMS MAY BE REJECTED. JPC WILL NOT
ACCEPT LATE RESPONSES.
JPC (JBCC) -6- ROODEPOORT CIVIC CENTRE




City of Joburg Property Company SOC Ltd (JPC) RFP 14/2020

ALL PAGES MUST BE INITIALLED.

ONE ORIGINAL OF THE DOCUMENT, PLUS 1 COPY MUST BE DELIVERED AND CLEARLY
MARKED (2 DOCUMENTS).

The tender box is accessible from Monday — Friday at 08HOO0 — 16h00.

THIS TENDER IS SUBJECT TO JPC’'S STANDARD CONDITIONS OF CONTRACT, THE JBCC
CONDITIONS OF CONTRACT, AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF
CONTRACT

FURTHER CONDITIONS

k.
JPC (JBCC)

The Tenderer(s) shall be deemed to have satisfied itself as to all of the conditions,
procedures and performance and discharge of the obligations required in terms of this
document

The Tenderer(s) shall be deemed to know and understand the content of the this document
and a submission of a Proposal will indicate the Tenderer(s) unconditional acceptance of
all the terms and conditions contained in the Terms of Reference document.

The information required in the tender must be provided accurately and honestly.
Tenderer(s), who fail to provide such information to the satisfaction of the COJ and/or JPC,
will be disqualified from the proposal call process.

All details provided by the Tenderer(s) will be regarded as material representations, on the
basis of which the COJ and/or its agent the JPC based the evaluation of the proposal. Any
misrepresentation will be treated as material and will, result in the disqualification of the
specific proposal by JPC and/or termination of the subsequent appointment.

JPC will not be held responsible or liable for any costs whatsoever and /or losses incurred
or suffered by the Tenderer(s) or any other party or parties for whatsoever reason as a
result of the tender.

Neither the appointed Tenderer(s) nor the resulting contract may be ceded or assigned to
a third party unless the Tenderer(s) state that he/shelit is acting as agent on behalf of a
another person or entity or such cession or assignment is approved by JPC for justifiable
reasons.

The evaluation of tenders will be completed by the JPC.

JPC reserves the right to seek clarification or further information from Tenderer(s) and or
to the request the submission of required documents within a specified time, and to appoint
professionals to advise on aspects of the proposals submitted.

JPC reserves the right to negotiate a final proposal with one or more of the Tenderer(s).
JPC reserves the right to award the tender in whole or in part and JPC does not bind itself
to accept any proposal(s) submitted and no reasons will be assigned for the acceptance

or rejection of any proposal.

JPC may at its discretion withdraw the proposal call process at any stage during the
-7- ROODEPOORT CIVIC CENTRE
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process and reserves the right not to award the tender at all.

JPC (JBCC) -8- ROODEPOORT CIVIC CENTRE
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PART T1: TENDERING PROCEDURES

T1.2 Tender Data

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the
CIDB Standard for Uniformity in Construction Procurement, (July 2015) as published in Government
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the CIDB Standard Conditions
of Tender to which it applies.

Clause
Number Clause Data / Wording
Heading
F.1.1 The Employer | City of Joburg Property Company SOC Ltd (JPC)
First Floor
Forum Il Building
Braampark

33 Hoofd Street
BRAAMFONTEIN

F.1.2 The Tender PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

The Contract | PART C1: AGREEMENTS AND CONTRACT DATA

C1.1  Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Construction Guarantee

C1.4 Occupational Health and Safety Agreement

C1.5 Agreement in terms of Section 37 (2) of the
Occupational Health and Safety Act No. 85 of 1993

C1.6 JPC Standard Conditions of Appointment

PART C2: PRICING DATA
C2.1  Pricing Instructions
C2.2 Bill of Quantities

PART C3: SCOPE OF WORK

PART C4: SITE INFORMATION

JPC (JBCC) -9- ROODEPOORT CIVIC CENTRE
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ANNEXURES

F.1.4

Principal
Agent

Name:

Address:

Tel:
Fax:
E-mail:

Koor Dindar Mothei Quantity Surveyors
PO Box 42044, Fordsburg, 2033

011 689 5400

011 689 5401

yusuf@kdm.co.za

F.21

Pre-
qualification
criteria for
Preferential
procurement

Pre-qualification criteria will be used to advance certain designated
groups. Bidders will therefore be prequalified on the following basis:

The bidding entity must sub-contract a minimum of 30% to an EME
or QSE which is at least 51% owned by black people.

NB:

A bid that fails to meet any pre-qualification criteria stipulated

above is an unacceptable bid and as such will not be evaluated for
Stage 1 and Stage 2.

F.2.1

Disqualifying
Criteria

Non-signature and non-commissioning of the declaration of the
bidder’s past Supply Chain Practices in JPC’s MBD 8 (Form Q)
and the Bid Submission in JPC’s MBD 7 (Form R).

If the bidder is required by law to prepare annual financial
statements for auditing, and the value of the bids exceeds R10
million (including VAT), copies of the audited annual financial
statements for the past 3 (three) years or since establishment, if
the bidder was established in the past 3 (three) years must be
submitted as per Regulation 21 Municipal Supply Chain
Management Regulations, 2005 or letter from the Auditor or
Accountant.

In the case of a Joint Venture/Consortium, separate documents
in respect of each partner must be completed and submitted for
the above.

Non-submission of a CIDB Grading certificate of 7GB or.

In the event the bidder is tendering as a Joint
Venture/Consortium, all members of the JV/Consortium must
submit all required documentation, audited annual financial
statements, B-BBEE certificates, CIDB Grading certificate and a
JV / Consortium agreement

NB: Failure to comply with the above will result in the bid not
being evaluated for Stage 1 and Stage 2.

F.2.1

Compliance
Criteria before
award

Tax Clearance Certificate, valid on the closing date of the bid, or
exemption to pay taxes as issued by the South African Revenue
Services (SARS) or Valid Tax Compliant Verification PIN number
issued by SARS.

Proof of registration of the Entity as follows:

Natural persons- certified copy of ID document/ passport

JPC (JBCC)
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- Partnership- copy of Partnership Agreement plus IDs of all
partners

- Company- current CM29

- Close Corporation- current copy of CK1 and/or CK2C

- Trust- letter of appointment from the Master of the High Court of
SA and deed of trust

- Proof of registration of NPO or NGO (Copy of Provincial
Registration Certificate etc.)

¢ Up to date Municipal Account not older than three (3) months and
not over three (3) months in arrears for the individual for all
his/lher properties/ Proof that acknowledgements or
arrangements have been made to settle arrears / Affidavit stating
why an up to date municipal account cannot be submitted for all
the properties of the directors.

¢ Up to date Municipal Account not older than three (3) months and
not over three (3) months in arrears for the Entity for all
properties owned by the Entity/ Proof that acknowledgements
or arrangements have been made to settle arrears / Affidavit
stating why an up to date municipal account cannot be submitted
for all the properties of the directors.

¢ Up to date Municipal Account not older than three (3) months and
not over three (3) months in arrears for the Director (s) or
Member (s) for all their properties/ Proof that
acknowledgements or arrangements have been made to settle
arrears / Affidavit stating why an up to date municipal account
cannot be submitted for all the properties of the directors.

e Central Supplier Data Base registration report.

e Completion and signature of all bid documents.

F.2.7 Compulsory The arrangements for a compulsory clarification meeting are as stated in
Site Briefing | the Tender Notice and Invitation to Tender.
Session
Tenderers must sign the attendance list in the name of the tendering
entity. Addenda will be issued to and tenders will be received only from
those tendering entities appearing on the attendance list.
An attendance certificate will be issued at the compulsory site briefing
session and must be included in the submission.
F.2.10.3 | Pricing and | The tender shall be for a fixed price (no CPAP provisions or other
Tender Offer methods of adjustment shall apply) with the fixed price being held for a
period of sixty days after the practical completion of the contract.
F.2.12 Alternative No alternative tender offers will be considered.
tender offers
F.2.13.3 | Number of | Parts of each tender offer communicated on paper shall be submitted as
copies of | an original, plus 1 copy (2 documents).
tender offers
JPC (JBCC) -11- ROODEPOORT CIVIC CENTRE
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to be
submitted to
the Employer

F.2.13.5 | Sealing and The Employer’s details and address for delivery of tender offers and
F.2.15.1 | Delivery of identification details that are to be shown on each tender offer package
tender offers are:
Location of tender box:  Reception Desk of the City of Joburg
Property Company SOC Ltd
Physical address: First Floor
Forum Il Building
Braampark
33 Hoofd Street
BRAAMFONTEIN
Identification details:
REQUEST FOR TENDERS FOR THE REFURBISHMENT OF THE
ROODEPOORT CIVIC CENTRE
RFP NO: 14/2020
CLOSING DATE & TIME: 19 MARCH 2020 at 10h30 Telkom Time as
stated in the Tender Notice and Invitation to Tender
F.2.13.9 | Telephonic Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not
be accepted.
F.2.15 Closing time The closing time for submission of tender offers is as stated in the Tender
of tender Notice and Invitation to Tender.
offers
F.2.16 Tender offer The tender offer validity period is 60 days.
validity
F.2.20 Letter of The tenderer is required to submit with his tender a letter of intent from
Intent an approved financial institution undertaking to provide the Construction
Guarantee in the format included in Part C1.3 of this procurement
document.
F.2.23 Certificates The tenderer is required to submit with his tender:

1) An ORIGINAL VALID Tax Clearance Certificate/PIN issued by
the South African Revenue Services.

2) Original and Valid B-BBEE status level verification certificate or a
certified copy thereof.

3) CIDB Tenderer(s) Grading Certificate(s) of 7GB and above

4) Documents and Schedules listed in Part T2.

JPC (JBCC)
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Tender Offers

F.3.4 Opening of Tender will be opened immediately after the closing time for tenders as
tender stated in the Tender Notice and Invitation to Tender.
submissions

F.3.11.3 | Evaluation of | The procedure for the evaluation of responsive tenders is Method 2

(Price and Preferences) having completed a technical evaluation.

The Preference Point System assigns a score to each tenderer based on
the tender price and on the tenderer’'s B-BBEE status. These scores are
combined to determine an overall score for the tender. The tender with
the highest score will be considered for acceptance.

The Preference Point System will be applied as follows.

For tenders below R50 million
e Up to 80 points are assigned to price

e Up to 20 points are assigned to B-BBEE status

Points scored will be rounded off to the nearest 2 decimal places.
A two-stage evaluation will be applied to the evaluation of the bid
as follows:

STAGE 1: TECHNICALITY/FUNCTIONALITY EVALUATION

Bids will be evaluated in order to establish whether they meet a
minimum threshold score of 70 points out of 100 for functionality,
based on the following criteria:

Demonstrated capability to deliver the required scope of work as
demonstrated by :

POINTS | RETURNABLE
DOCUMENTS TO BE USED
IN EVALUATION

TECHNICAL FUNCTIONAL
CRITERIA

1. Understanding of Scope of 10
Work

A detailed approach  and
methodology statement wherein
the approach to be followed in
each stage of the construction
process is to be outlined. This
section should show the tenderer's
understanding of the process and
input required towards the
successful execution of the project.

Methodology statement should Methodology Statement
include the following:

e  Stakeholder
management
incorporating
engagement with ward
councillor, staff, Regional
Director's requirements
(refer to page 177)
including related health

JPC (JBCC)
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and safety issues - 2
points

e Demonstrate
implementation of the
project especially with
regards to temporary re-
location of staff - 5 points

e Project organogram
reflecting relevant
experience and

qualifications  of  key
personnel and decision
makers ie. Construction
Manager, Programmer,
Quantity Surveyor, Site
Agent, Social Facilitator,
Etc. - 3 points

2. Detailed Project
Programme

10

Detailed project programme with
timelines reflecting critical path:

e The programme is to
identify key elements that
will be completed - 7
points

e  Aprogramme that reflects
work within the April/May
public  holidays and
extended hours - 3 points

Detailed Project
Programme

3. Capability and Experience

10

Capability and experience of
nominated key personnel, as
supported by CVs, in the context of
the project:

e Employment contracts,
SLA’s, CV’s,
Qualifications, Proof of
registration with
accredited  professional
bodies and cumulative
experience of key
personnel ie.
Construction  Manager,
Programmer, Quantity
Surveyor, Site Agent,
Social Facilitator, Etc. - 10
points

Detailed CV’s and
employment
contracts/SLA’s of all key
personnel reflected in
project organogram/
Qualification certificates

4. Value and nature of
relevant previous work
completed

15

Value and nature of relevant
previous work completed with
contactable and traceable
references.

Contracts of relevant previous
works with a cumulative value of:

List of value and nature of
work with contactable
references, completion
certificates and letters of
appointments

JPC (JBCC)
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e Above R100million since
establishment - 15 points

e Below R100 million will be
proportionately scored

5. Capacity of the Tenderer 20
Capacity of the Tenderer in relation
to current commitments and
available resources., including
plant and machinery:
e  Current commitments - 3
points
e Available resources for :;'St c;f c;urrent p::.’J?ICts’
this project - 7 points root of ownersnipiieases
of plant and equipment.
e List of plant ie. breakers, E:;;L;:cs:z:gsledulmg of
dump trucks, alternate
power source, etc. owned
and/or leased and its
accessibility to meet the
requirements of a
refurbishment project - 10
points
6. Fi . . 20
. inancial Capacity
Financial Capacity
Requirements. Copy of bank statements
showing availability of
The bidder is to demonstrate proof funds.
of availability of R2,5 million
unencumbered funds: Financial Statements
e Proof of R25 million
unencumbered funds Letter from registered
including financial funding institutions
statements, etc. - 15 confirming funding for the
points project
e Cashflow — Refer to Form Cash flow projections.
L - 5 points
7. Transformation and 15
Empowerment Plan
The bidder is required to submit a
methodology document on how to
formulate work packages for local
SMME’s, local labour, job creation
and skills development:
e The organisation’s
current Empowerment
Plan and Initiatives
specifically related to this
project - 5 points Transformation and
Empowerment Plan
e Employment strategy
targeting black woman,
unemployed youth,
disabled persons as this
contract will result in
temporary employment
opportunities - 5 points
e  Skills transfer to the local
community - 5 points
100
TOTAL POINTS
MINIMUM THRESHOLD 70
POINTS

JPC (JBCC)
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STAGE 2: PRICE AND BEE (80:20)

Only those bids that meet the criteria stated for Stage 1 will be
evaluated at this stage. Bids will be evaluated using the 90:10
principles, as per MFMA Circular No.53 of the National Treasury,
was follows:

BROAD BASED BLACK ECONOMIC EMPOWERMENT (20)

BBBEE is a deliberate socio-economic process or intervention
strategy designed to redress the imbalances of the past and to
facilitate the participation of Black people in the economy. JPC
shall apply the provisions of the Broad Based Black Economic
Empowerment Act and its codes of good practice as verification
of the Tenderers' BEE status. Preference will be given to BBBEE

Tenderers.

FORMULA FOR SCORING TENDER PRICE

The following formula will be used to calculate the points for price.

Ps =80 [1 - (Pt - Pmin)]
Pmin
Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

POINTS AWARDED FOR B-BBEE STATUS LEVEL

The points allocated to a tenderer will be in accordance with the
Preferential Procurement Regulations, 2017 published in
Government Gazette.

The following table is applicable.

Price 80

B-BBEE Status Level of Number of Points 20
Contribution

20
18
14
12
8
6
4
2
Non - Contributor 0
Maximum 20

Total 100

ONO|N|BDWINI=

JPC (JBCC)
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Notes :
1.

“B-BBEE status level of contributor” means the B-BBEE status
received by a measured entity based on its overall performance
using the relevant scorecard contained in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment
Act ( Act No.53 of 2003). Construction Sector

Tenderers must submit their original and valid B-BBEE
construction sector code certificate or a certified copy thereof,
substantiating their B-BBEE rating. Certificates issued by either
verification agencies accredited by the South African
Accreditation System (SANAS) or by registered auditors
approved by the Independent Regulatory Board for Auditors
(IRBA) are acceptable.

Tenderers with annual total revenue of R5 million or less qualify
as Exempted and must submit a certificate ; issued by a
registered auditor, accounting officer or an accredited
verification agency.

The submission of such certificates must comply with the
requirements of instructions and guidelines issued by the
National Treasury and be in accordance with notices published
by the Department of Trade and Industry in the Government
Gazette.

A trust, consortium or joint venture will qualify for points for their
B-BBEE status level as a legal entity, provided that the entity
submits their combined B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their
B-BBEE status level as an unincorporated entity, provided that
the entity submits their consolidated B-BBEE scorecard as if
they were a group structure and that such a consolidated B-
BBEE scorecard is prepared for every separate tender.

TOTAL PREFERENCE POINTS

The total preference points for a tender are calculated with the formula

PP = Ps + Pbee Where;
PP is the total number of preference points scored by the tenderer

Ps is the points scored for the price of the tenderer, and

Ppee is the number of points awarded to the tenderer based on his
certified B-BBEE status level

F.3.13.1

Tender offers

Tender offers will only be accepted if:

JPC (JBCC)
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a)

b)

the tenderer submits an original valid Tax Clearance Certificate

issued by the South African Revenue Services or has made

arrangements to meet outstanding tax obligations;

the tenderer submits a letter of intent from an approved financial

institution undertaking to provide the Construction Guarantee in the

format included in Part C1.3 of this procurement document;

the tenderer is registered with the Construction Industry

Development Board in an appropriate Tenderer(s) grading

designation;

the tenderer or any of its directors/shareholders is not listed on the

Register of Tender Defaulters in terms of the Prevention and

Combating of Corrupt Activities Act of 2004 as a person prohibited

from doing business with the public sector;

the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or

i) failed to perform on any previous contract and has been given
a written notice to this effect;

the tenderer has completed the Compulsory Enterprise

Questionnaire and there are no conflicts of interest which may

impact on the tenderer’s ability to perform the contract in the best

interests of the employer or potentially compromise the tender

process.

the tenderer is registered and in good standing with the

compensation fund or with a licensed compensation insurer;

the employer is reasonably satisfied that the tenderer has in terms

of the Construction Regulations, 2003, issued in terms of the

Occupational Health and Safety Act, 1993, the necessary

competencies and resources to carry out the work safely.

F.3.18 Number of The number of paper copies of the signed contracts to be provided by
Paper Copies | the employer is 1 (one).
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PART T2: RETURNABLE DOCUMENTS

T2.1LIST OF RETURNABLE DOCUMENTS

T2.1.1

T2.1.2

JPC (JBCC)

Returnable Schedules required for tender evaluation purposes

The Tenderer must complete the following returnable schedules

+ Compulsory Enterprise Questionnaire [Form A]

* Record of Addenda to Tender Documents [Form B]

+ Schedule of Recently Completed Contracts [Form C]

* Schedule of Current Contracts [Form D]

» Schedule of Construction Plant and Equipment [Form E]

» Schedule of Proposed Sub-Tenderer(s) [Form F]

» Schedule of Proposed Key Personnel [Form G]

* Banking Details [Form H]

+ Proposed Amendments and Qualifications (if any) [Form I]

» Certificate of Authority for Joint Venture (if applicable) [Form J]

» Particulars of any contracts awarded by an organ of state during the last 5
years[Form K]

» Estimated Monthly Expenditure [Form L]

* Fulfilment of the Construction Regulations [Form M]

* Questionnaire on tenderer's procedures with respect to OHSA and Construction
Regulations [Form N]

* Declaration of interest — JPC MBD 4 [Form O]

» Declaration for Procurement over R10 million — JPC MBD 5 [Form P]

» Preferential Points — JPC MBD 6 [Form Q]

» Bidders Information — JPC MBD 7 [Form R]

» Declaration of Bidder's Past SCM Practices — JPC MBD 8 [Form S]

+ Certificate of Independent Bid Determination - JPC MBD 9 [Form T]

Returnable Documents required for tender evaluation purposes

» Original Tax Clearance Certificate [Form U]

+ Company Registration Documents [Form V]

* Power of attorney, company resolutionand authority to sign tender [Form W]

+ Original and valid B-BBEE status level verification certificate or a certified copy
thereof, substantiating the B-BBEE rating[Form X]

* A letter certifying that the tenderer has no undisputed commitments to a
municipality or other service provider[Form Y]

* Proposed Project Organisational Chart[Form Z]

* Curricula Vitae of Key Project Personnel[Form AA]

* Methodology Statement[Form BB]

* Detailed Preliminary Construction Programme [Form CC]

* Labour and Plant Histograms[Form DD]

* Audited Financial Statements for past 3 years[Form EE]

+ Letter of Intent from a Financial Institution to provide a Construction Guarantee in
accordance with the JBCC form (refer C1.3) [Form FF]

* Indicative Empowerment Spending Plan [Form GG]
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T2.1.3 Other Documents that will be incorporated into the contract

JPC (JBCC)

Form of Offer and Acceptance

Contract Data

Bills of Quantities

Occupational Health and Safety Agreement(C1.4)

Agreement in terms of Section 37(2) of the Occupational Health and Safety Act No
85 of 1993

Annexure A : Environmental Management Plan (EMP) — To be issued at
Compulsory Site Briefing Session
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PART T2: RETURNABLE DOCUMENTS

T2.2RETURNABLE SCHEDULES AND DOCUMENTS

T2.2.1 Returnable Schedules and Documents

JPC (JBCC)

Form A:
Form B:
Form C:
Form D:
Form E:
Form F:
Form G:
Form H:
Form I:

Form J:
Form K:

Form L:
Form M:
Form N:

Form O:
Form P:
Form Q:
Form R:
Form S:
Form T:
Form U:
Form V:
Form W:
Form X:

FormY:

Form Z:

Form AA:
Form BB:
Form CC:
Form DD:
Form EE:

Form FF:

Form GG:

Compulsory Enterprise Questionnaire

Record of Addenda to Tender Documents

Schedule of Recently Completed Contracts

Schedule of Current Contracts

Schedule of Construction Plant and Equipment

Schedule of Proposed Sub-Tenderer(s)

Schedule of Proposed Key Personnel

Banking Details

Proposed Amendments and Qualifications (if any)

Certificate of Authority for Joint Venture (if applicable)

Particulars of any contracts awarded by an organ of state during the last
5 years

Estimated Monthly Expenditure

Fulfilment of the Construction Regulations

Questionnaire on Tenderer'sProcedures with respect to OHSA and
Construction Regulations

Declaration of Interest — JPC MBD 4

Declaration for Procurement over R10million — JPC MBD 5
Preferential Points — JPC MBD 6

Bidders Information — JPC MBD 7

Declaration of Bidder’s Past SCM Practices - JPC MBD 8

Certificate of Independent Bid Determination — JPC MBD 9

Original Tax Clearance Certificate

Company Registration Documents

Power of attorney, company resolutionand authority to sign tende
Original and valid B-BBEE status level verification certificate or a
certified copy thereof, substantiating the B-BBEE rating

A letter certifying that the tenderer has no undisputed commitments to
a municipality or other service provider

Proposed Project Organisational Chart

Curricula Vitae of Key Project Personnel

Methodology Statement

Detailed Preliminary Construction Programme

Labour and Plant Histograms

Audited Financial Statements for past 3 years

Letter of Intent from approved Financial Institution undertaking to
provide a Construction Guarantee in accordance with the standard
JBCC form (refer C1.3)

Indicative Empowerment Spending Plan
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FORMA: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section1: Nameofenterprise: .. ............. ... .. . .. ...

Section 2: VAT registration number,ifany: .. .......... ... ... ... .. ... ... ... . ...

Section 3: CIDB registration number, ifany: ........ ... ... .. ... .. .. .

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 5: Particulars of companies and close corporations
Company registration number . . . . ... .. . e
Close corporation NUMbEr . . . ... ... ...

Tax reference NUMDET . . . . . . .

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months in the service of any of the
following:

] a member of any municipal council 71 an employee of any provincial department,

1 a member of any provincial legislature national or provincial public entity or
I a member of the National Assembly or constitutional institution within the meaning
the National Council of Province of the Public Finance Management Act,

[1 a member of the board of directors of - 1999 ('SCt 1 fOf 1999) " thority of
any municipal entity a member of an accounting authority of any

- L national  or provincial public entity
[J an official of any municipality or . .
. ! [0 an employee of Parliament or a provincial
municipal entity legislature
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If any of the above boxes are marked, disclose the following:

Name of sole proprietor,
partner, director,
manager, principal
shareholder or
stakeholder

Name of institution, public office,
board or organ of state and

Status of service
(tick appropriate

position held column)
Within
current last 12
months

*insert separate page if necessary

[J a member of any municipal
council

[l amember of any provincial
legislature

[l a member of the National
Assembly or the National
Council of Province

[l a member of the board of
directors of any municipal entity

[l an official of any municipality or
municipal entity

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a
sole proprietor, partner in a partnership or director, manager, principal shareholder or
stakeholder in a company or close corporation is currently or has been within the last
12 months been in the service of any of the following:

an employee of any provincial
department, national or provincial public
entity or constitutional institution within
the meaning of the Public Finance
Management Act, 1999 (Act 1 of 1999)
a member of an accounting authority of
any national  or provincial public entity
an employee of Parliament or a
provincial legislature

Name of spouse, child
or parent

Name of institution, public office,
board or organ of state and
position held

Status of service
(tick appropriate
column)

current | Within
last 12
months

*insert separate page if necessary

enterprise:

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the

JPC (JBCC)
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i) authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner,
manager, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears on the Register of Tender Defaulters established in
terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears, has within the last five
years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering
entities submitting tender offers and have no other relationship with any of the
tenderers or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge
and are to the best of my belief both true and correct;

SIGNATURE: ... DATE: ... e
(of person authorised to sign on behalf of the Tenderer)
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FORM B:Record of Addenda to Tender Documents

We confirm that the following communications received from the Principal Agent before the
submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer:

Date Title or Details

10

SIGNATURE: ... DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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FORM C: Schedule of Recently Completed Contracts

The Tenderer shall list below the last five building construction contracts of a similar nature awarded
to the Tenderer. This information is material to the award of the Contract.

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.

(In the event of insufficient space, kindly attach documentation)

EMPLOYER CONSULTING NATURE OF WORK VALUE OF YEAR OF
(Name, Tel No and ENGINEER WORK COMPLETION
Fax No) (Name, Tel No and
Fax No)
SIGNATURE: ... DATE: .o r e s e e

(of person authorised to sign on behalf of the Tenderer)
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FORM D: Schedule of Current Contracts

The Tenderer shall list below the contracts not yet completed. This information is material to the award
of the Contract.

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.

(In the event of insufficient space, kindly attach documentation)

EMPLOYER LOCATION NATURE OF VALUE OF EXPECTED
(Name, Tel No and WORK WORK DATE OF
Fax No) COMPLETION
SIGNATURE: ..o, DATE: ..,

(of person authorised to sign on behalf of the Tenderer)
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FORM E: Schedule of Construction Plant & Equipment

The following are lists of Construction Plant and Equipment that | / We presently own or lease and will
have available for this contract if my / our tender is accepted.

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.

(a) Details of Equipment that is owned by me / us and immediately available for this
contract.

Attach additional pages if more space is required

(b) Details of Plant & Equipment that will be hired, or acquired for this contract if my / our
tender is accepted

DESCRIPTION (type, size, capacity HOW ACQUIRED

QUANTITY HIRE/
etc
) BUY SOURCE

Attach additional pages if more space is required

SIGNATURE: ... DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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FORM F: Schedule of Proposed Sub-Tenderer(s)

I/We hereby notify you that it is my/our intention to employ the following Sub-Tenderer(s) for work in

this contract.

NAMES AND ADDRESSES | NATURE AND EXTENT OF PREVIOUS EXPERIENCE WITH SUB-
OF PROPOSED SUB- WORK TO BE TENDERER(S) OR RECENT WORK
TENDERER(S) SUBCONTRACTED EXECUTED BY THE SUB-TENDERER(S)
SIGNATURE: ......cccoirirernines

(of person authorised to sign on behalf of the Tenderer)

JPC (JBCC)
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FORM G: Schedule of Proposed Key Personnel

The Tenderer shall list below the key personnel (including first nominee and the second choice
alternate), whom he proposes to employ on the contract should his offer be accepted, both at his
headquarters and on the site, together with their qualifications, experience, positions held and their
nationalities.

NAME AND
NATIONALITY OF:
(i) NOMINEE

(i) ALTERNATE

SUMMARY OF
QUALIFICATIONS,
EXPERIENCE AND PRESENT
OCCUPATION

LOCATION DESIGNATION

HEAD Partner/director

OFFICE
Project manager

Other key staff
(give designation)

SITE OFFICE Site Agent

Site Engineer

Construction
Supervisor (Give
Designation)

Other Key Staff
(Give Designation)

SIGNATURE: ... s e e e e e DATE: ....ccoerreceeereennee
(of person authorised to sign on behalf of the Tenderer)
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FORM H: Banking Details

I/We hereby authorise the Employer to approach the following bank for the purposes of obtaining a
financial reference:

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.

DESCRIPTION OF BANK DETAILS APPLICABLE TO
BANK DETAIL TENDERER’S HEAD OFFICE

Name of Bank

Branch Name

Branch Code

Street Address

Postal Address

Name of Manager

Telephone Number | ( )

Fax Number ( )

Account Number

SIGNATURE: ... s e e e e DATE: ... s
(of person authorised to sign on behalf of the Tenderer)
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FORM I: Proposed Amendments and Qualifications (if any)

Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in
the Tender Data regarding the employer’s handling of material deviations and qualifications.

Tenderers must not include deviations or qualifications relating to the scope of work in this schedule
where they are required to submit an Approach Paper.

Page Clause or Proposal
item

SIGNATURE: ... e e e e DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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FORM J : Certificate of Authority for Joint Venture (if applicable)
Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms ..
..................................................................... , authorised signatory of the company ...............c..........
................................................................................................................... , acting in the capacity of
lead partner, to sign all documents in connection with the tender offer and any contract resulting from

it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY
Lead partner
CIDB registration no Signature .........ccccevvviiinnnnes
Name ..o,
............................................. Designation ........ccccevvinnnnnnn.
CIDB registration no Signature ...,
Name ..o,
............................................. Designation .............ccceee.
CIDB registration no Signature ........cccccoveeveeeeenn.
Name ..o,
--------------------------------------------- Des|gnat|on
CIDB registration no Signature ........cccccoveeveeveenn.
Name ..o,
.............................................. Designation
SIGNATURE: ...t e e DATE: ...

(of person authorised to sign on behalf of the Tenderer)
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FORM K: Particulars of Contract awarded by an Organ of State during the last 5 years

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.

(In the event of insufficient space, kindly attach documentation)

EMPLOYER CONSULTING NATURE OF WORK VALUE OF YEAR OF
ENGINEER WORK COMPLETION

SIGNATURE: ... DATE: ... e
(of person authorised to sign on behalf of the Tenderer)
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FORM L: Estimated Monthly Expenditure

The Tenderer shall state below the estimated value of work to be completed every month based on
his preliminary programme and his tendered unit rates.

It is imperative that the tenderer achieves a 100% spend by 30 June 2020.

* The amounts for contingencies and Contract Price Adjustment must not be included.

MONTH VALUE *

Phase 1
1 R e
2 R e e
3 R e e
4 R e e et an s
5 R o
6 R o

Phase 2
1 R o
2 R e
3 R oo,
4 R oo,
5 R e,
6 R e e
7 R e e
8 R e e et an s
9 R e
10 R e
11 2 ...................................................................................................
12| R

COMPLETION OF CONTRACT
TOTAL R o
SIGNATURE: .....oourermsrsmsssssssssssssssssssssssas s sesens DATE: ...cooerumremmreessennneees

(of person authorised to sign on behalf of the Tenderer)
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FORM M: Fulfilment of the Construction Regulations, 2003

In terms of regulation 4(3) of the Construction Regulations, 2003 (hereinafter referred to as the
Regulations), promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a Tenderer(s) to perform
construction work unless the Tenderer(s) can satisfy the Employer that his/her firm has the necessary
competencies and resources to carry out the work safely and has allowed adequately in his/her tender
for the due fulfilment of all the applicable requirements of the Act and the Regulations.

1 | confirm that | am fully conversant with the Regulations and that my company has (or will
acquire/procure) the necessary competencies and resources to timeously, safely and
successfully comply with all of the requirements of the Regulations.

(Tick)

YES
NO

2 Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - specify:

3 Provide details of proposed key persons, competent in terms of the Regulations, who will form
part of the Contract team as specified in the Regulations (CVs to be attached):
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6 I have fully included in my tendered rates and prices (in the appropriate payment items provided
in the Schedule of Quantities) for all resources, actions, training and any other costs required for
the due fulfilment of the Regulations for the duration of the construction and defects repair period.

Tick
(Tick) YES

NO

SIGNATURE: ... s s s e e s e e e DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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FORM N: Questionnaire on Tenderer’s Procedures with respect to the Occupational Health
and Safety Act (OHACT) and Construction Regulations.

1. Name of the employee to be appointed as Construction Supervisor [Construction Regulation
6 (1)]
2. Names of the competent employees to assist the Construction Supervisor [Construction

Regulation 6(2)]

3. Name of the person to be appointed to conduct base line and ongoing risk
assessments[Construction Regulation 7(1)]

4, Name of competent person to be appointed as occupational health and safety officer
[Construction Regulation 6(6)]

5. Will the employees to be appointed on the project be in possession of proof of health and
safety induction training [Construction Regulation 7(9) (a)1? .. Yes / No
If no, what are the tenderer’s proposals for such training? ...........cccccoiiiiei e,

6. Are the tenderer’s tools, plant and equipment tested and inspected regularly in terms of safety
compliance?
___________________________________________________________________________________________________________________________________________________ Yes/N
o}
If no, what are the tenderer’s proposals for such testing? ...

7. Will a dedicated supervisor be designated to manage the process to test and inspect all tools,
plant and equipment?
___________________________________________________________________________________________________________________________________________________ Yes/N
o}
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9. Is the tenderer registered and in good standing with the Compensation Commissioner or duly
approved compensation insurer?

SIGNATURE: ... s s e s e ee e DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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FORM O: DECLARATION OF INTEREST - JPC MBD 4

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.

1. No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or their
authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration NUMbDEr: ... e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated below.

Please note this is a requirement for all directors, trustees or shareholders
whether or not they are employees of the State, to provide and fill this form
in point 4 below.

3.8 Are you presently in the service of the state? YES / NO

3.8.1 Ifyes, furnish particulars. ............ccooiiiii

'MSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i)  any municipal council;
(i) any provincial legislature; or
(i) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.
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2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES / NO

3.9.1 If yes, furnish partiCulars............cooooiiiiii

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? .................... YES /NO

3.10.1 If yes, furnish particulars.

3.11  Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES / NO

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES / NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? YES /NO

3.13.1 If yes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract. YES / NO

3.14.1 If yes, furnish particulars:
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4. Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
Signature Date
.............. Capac|ty e
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FORM P: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE
TAXES INCLUDED) -JPC MBD 5

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must

complete the following questionnaire:

1 Are you by law required to prepare annual financial statements for auditing? YES / NO

1.1 If yes, submit audited annual financial statements for the past three years or since the date of
establishment if established during the past three years.

2 Do you have any outstanding undisputed commitments for municipal services towards any
municipality for more than three months or any other service provider in respect of which
payment is overdue for more than 30 days?

YES / NO

2.1 Ifno, this serves to certify that the bidder has no undisputed commitments for municipal services

towards any municipality for more than three months or other service provider in respect of which
payment is overdue for more than 30 days.

2.2 If yes, provide particulars.

3 Has any contract been awarded to you by an organ of state during the past five years, including
particulars of any material non-compliance or dispute concerning the execution of such
contract?

YES / NO

3.1 If yes, furnish particulars
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4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what

portion and whether any portion of payment from the municipality / municipal entity is expected
to be transferred out of the Republic?

*YES / NO

4.1 If yes, furnish particulars

CERTIFICATION

I, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Signature Date
Posmon NameofBldder ......................
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FORM Q: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017 — JPC MBD 6

This preference form must form part of all bids invited. It contains general information and serves as
a claim form for B-BBEE points as well as a summary for preference points claimed for attainment of
other specified goals

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF EQUITY
OWNERSHIP BY PREVIOUSLY DISADVANTAGED INDIVIDUALS (PDIs), AS
PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point system is applicable to this bid:

- the 90/10 system for requirements with a Rand value of above R50 000 000 (all
applicable taxes included); and

- the 80/20 system for requirements with a Rand value of below R50 000 000 (all
applicable taxes included)

1.2 The 80/20 preference point system will be applicable to this tender.

1.3 Points for this bid shall be awarded for:
(@) Price; and
(b) B-BBEE Status Level of Contributor.

14 The maximum points for this bid are allocated as follows:

PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20

TOTAL POINTS FOR PRICE AND B-BBEE
MUST NOT EXCEED

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)
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of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(fH  “functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

()  “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR FINANCIAL OFFER

3.1 THE 80/10 PREFERENCE POINT SYSTEMS

A maximum 80 points is allocated for price on the following basis:

80/20
ps = 80 (1~ 25tm)
Where
Ps =  Points scored for price of bid under consideration
Pt =  Price of the bid under consideration
Pmin =  Price of lowest acceptable bid
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4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:
Price 80
B-BBEE Status Level of Number of Points 20
Contribution
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non - Contributor 0
Maximum 20
Total 100
5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS
1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: L= (maximum of 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected
in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.
7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)
IYES] [ nNo ] |
711 If yes, indicate:
i)  What percentage of the contract will be subcontracted.........................ooii. %
ii) The name of the sub-contractor........... ..o
i) The B-BBEE status level of the sub-contractor...............cceuviviiiiiiiiiiiic e,
iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
Lyes] Ino | 1
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v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in

terms of Preferential Procurement Regulations, 2017:

Designated Group: An EME or QSE which is at last 51% EME QSE
owned by: \ \
Black people ( As defined by the Act B-BBEE Number 46 of
2013 and any amended)
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of CoMPaNY/firm:. .. e
8.2 VAT registration NUMDET:. ... .. e
8.3 Company registration NUMDbDET:....... ..o e
8.4 TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
0 One person business/sole propriety
0 Close corporation
0 Company
O (Pty) Limited
[TICK APPLICABLE BOX]
8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
8.6 COMPANY CLASSIFICATION
0 Manufacturer
O Supplier
O Professional service provider
O Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]
8.7 MUNICIPAL INFORMATION
Municipality where business is situated: ...
Registered Account Number: ..............ccciiiiinnin.
Stand Number:................oi i
8.8 Total number of years the company/firm has been in business:.................................
8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBEE status level of contributor indicated in
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paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(e)

disqualify the person from the bidding process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS ..

JPC (JBCC)
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FORM R: BIDDERS INFORMATION - JPC MBD 7

BIDDERS INFORMATION

Name of Bidder

ID /Passport/ Registration Number

Nature of Bidder
(tick one)

Natural Person/ Sole
Proprietor

School/NGO/Trust

Company/ CC/ Partnership

Joint Venture (JV)

Postal
Address

Tel

Cell

Email

Fax

BIDDER BANKING DETAILS

Name of Bidder’s Banker

Contact details of Banker

Please indicate how you became aware of the invitation to submit this Proposal

The Star JPC Web site
Business Day E- Tenders

COJ Website JPC Notice Board
CIDB Website

Joburg Market

. (“The Bidder").

in my capacity as

hereby submit a proposal in the preceding document. | have read the Proposal Call Document in full
and hereby submit the MBDs and JPC MBDs in accordance with the conditions stated in the

JPC (JBCC)
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document, and further declare under oath that the information contained in the MBDs is to the best
of my knowledge true and correct. | further state as follows:

Signed and sworn at on this day of by the

Bidder (s) who has stated that:

He/she knows and understands the contents hereof and that it is true and correct;

» He/she has no objection to taking the prescribed oath; and
» That he /she regards the prescribed oath as binding on his/her conscience
*=  That the provisions of the regulations contained in Government Notice R1258 of 215t July 1972
(as amended) have been complied with.
Bidder (s)

Signed before me

COMMISIONER OF OATHS
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FORM S: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES -
JPC MBD 8

In the case of a joint venture, separate documents in respect of each partner must be
completed and submitted.

This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring
that when goods and services are being procured, all reasonable steps are taken to combat
the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Item Question Yes No

4.1 Is the bidder or any of its directors listed on the National Treasury’s Yes | No
database as a company or person prohibited from doing business with ] ]
the public sector?

(Companies or persons who are listed on this database were
informed in writing of this restriction by the National Treasury after
the audi alteram partem rule was applied).

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender | Yes | No
Defaulters in terms of section 29 of the Prevention and Combating of | [ ] L]
Corrupt Activities Act (No 12 of 2004)?
(To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender
Defaulters” or submit your written request for a hard copy of the
Register to facsimile number (012) 3265445).

4.2.1 | If so, furnish particulars:
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4.3 | Was the bidder or any of its directors convicted by a court of law Yes | No
(including a court of law outside the Republic of South Africa) for fraud RN
or corruption during the past five years?

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and Yes | No
taxes or municipal charges to the municipality / municipal entity, or to ] ]

any other municipality / municipal entity, that is in arrears for more
than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal Yes | No
entity or any other organ of state terminated during the past five years L] ]
on account of failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

Signed and sworn at on this day of by the

Bidder (s) who has stated that:

He/she knows and understands the contents hereof and that it is true and correct;

He/she has no objection to taking the prescribed oath; and

That he /she regards the prescribed oath as binding on his/her conscience

That the provisions of the regulations contained in Government Notice R1258 of 215t July 1972
(as amended) have been complied with.

Bidder (s)

Signed before me

COMMISIONER OF OATHS
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FORM T: CERTIFICATE OF INDEPENDENT BID DETERMINATION — JPC MBD 9

In the case of a joint venture, separate documents in respect of each partner must be
completed and submitted.

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

The City of Joburg Property Company (SOC) Ltd (Reg. No 2000/017147/07) (“JPC”) as an agent of
City of Johannesburg Metropolitan Municipality (“COJ”)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line
of business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:
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8.

10.

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions

of the bid; or
(f) bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or

of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

Position Name of Bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.
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FORM U: TAX CLEARANCE CERTIFICATE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Services (SARS) to
meet the bidder’s tax obligations.

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.

1.

In order to meet this requirement bidder are required to an “Application for a Tax Clearance
Certificate” (TCC 001) and submit it to any SARS branch office nationally. The Tax Clearance
Certificate Requirements are also applicable to foreign Tenderers/ individuals who wish to
submit bids.

SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period
of 1 (one) year from the date approval.

The originals Tax Clearance Certificate/PIN must be submitted together with the bids
Failure to submit the original and valid Tax Clearance Certificate will result in the
Invalidation of the bid. Certified copies of the Tax Clearance Certificate will not be
acceptable.

In bids where Consortia / Joint Ventures / Sub-Tenderer(s) are involved, each party must
submit a separate Tax Clearance Certificate.

Copies of the TCC 001 “Application for a Tax Clearance” form are available from any SARS
branch office nationally or on the website www.sars.gov.za.

Application for the Tax Clearance Certificates/PIN may also be made via eFiling. In order to
use this provision, taxpayers will need to register with SARS as eFilers through the website
WWww.sars.gov.za

The Tax clearance certificate must be valid at the time of submission of the bid.
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FORM V: COMPANY REGISTRATION DOCUMENTS

The following documents must be attached hereafter as proof of reqgistration:

Natural persons, Sole proprietors and JVs — copy of ID document/passport
Schools — copy of Provincial School registration certificate

NGO - copy of Provincial registration certificate

Society Club/ Association — copy of Constitution / founding document
Partnership -copy of partnership agreement plus IDs of all partners

Closed Corporation - Copy of CK1 and/or CK2 and members agreement
Company — current CM29,

Trust — letter of appointment from the Master of the High Court of SA and deed
of trust

Joint Venture or Consortium— JV/Consortium agreement plus ID documents/
company Registration document of all members of JV/Consortium

JPC (JBCC) -57- ROODEPOORT CIVIC CENTRE



City of Joburg Property Company SOC Ltd (JPC) RFP 14/2020

FORM W: POWER OF ATTORNEY, COMPANY RESOLUTION AND AUTHORITY TO SIGN
TENDER (ATTACH DOCUMENTS HEREAFTER)

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.
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FORM X: ORIGINAL AND VALID B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE OR A
CERTIFIED COPY THEREOF, SUBSTANTIATING THE B-BBEE RATING AS PER THE
CONSTRUCTION SECTOR (ATTACH DOCUMENTS HEREAFTER)
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FORM Y: A LETTER CERTIFYING THAT THE TENDERER AND ITS DIRECTORS HAVE NO
UNDISPUTED COMMITMENTS TO A MUNICIPALITY OR OTHER SERVICE PROVIDER (ATTACH
DOCUMENTS HEREAFTER)

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.
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FORM Z: PROPOSED PROJECT ORGANISATIONAL CHART (ATTACH DOCUMENTS
HEREAFTER)
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FORM AA: CURRICULA VITAE OF KEY PROJECT PERSONAL (ATTACH DOCUMENTS
HEREAFTER)
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FORM BB: METHODOLOGY STATEMENT (ATTACH DOCUMENTS HEREAFTER)
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FORM CC: DETAILED PRELIMINARY CONSTRUCTION PROGRAMME (ATTACH DOCUMENTS
HEREAFTER)
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FORM DD: LABOUR AND PLANT HISTOGRAMS(ATTACH DOCUMENTS HEREAFTER)
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FORM EE: AUDITED FINANCIAL STATEMENTS FOR PAST 3 YEARS (ATTACH DOCUMENTS
HEREAFTER)

In the case of a joint venture or consortium, separate documents in respect of each partner
must be completed and submitted.
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FORM FF: LETTER OF INTENT FROM A FINANCIAL INSTITUTION TO PROVIDE A
CONSTRUCTION GUARANTEE IN ACCORDANCE WITH THE JBCC FORM (REFER C1.3)
(ATTACH DOCUMENTS HEREAFTER).
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FORM GG: INDICATIVE EMPOWERMENT SPENDING PLAN (ATTACH DOCUMENTS
HEREAFTER
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PART C1: AGREEMENT AND CONTRACT DATA
C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract
for the procurement of a Service Provider for the Refurbishment of the Jabulani Civic Centre.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Tenderer(s) under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:
(LI e] o = PSPPI

............................................................ Rand; R........cooiiiii e (iD figuIress)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to
the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Tenderer(s)in the conditions of contract
identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)

Name & signature of witness Date
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Tenderer(s) the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the
tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule
of Deviations attached to and forming part of this Form of Offer and Acceptance. No amendments to
or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the Contract Data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed copy of this Form of Offer and Acceptance, including the
Schedule of Deviations (if any). Unless the tenderer within five working days of the date of such receipt
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the Parties.

Signature(s)

Name(s)

Capacity

For the CITY OF JOBURG PROPERTY COMPANY SOC Ltd (JPC)
Employer: First Floor, Forum Il, Braampark, 33 Hoofd Street, BRAAMFONTEIN

Name & signature of witness Date
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Schedule of Deviations

LS o] [T o P EPRRP PP
1= = 11 PSP

S T o] [T U ERTP TP
1= 7= 11 PSPPSRt

B 0 T o) = o1 R
D= = |

B SUD O ..
D= = |

ST T o) = o1 T
D= = |

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree
to and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well
as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the
Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the tenderer of
a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this agreement.
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PART C1: AGREEMENT AND CONTRACT DATA

C1.2 Contract Data

The Conditions of Contract are the JBCC Series 2000 Principal Building Agreement (Edition
5.0), published by the Joint Building Contracts Committee. Copies of these documents may be
obtained from the from the Association of South African Quantity Surveyors (011-3154140),
the Master Builders Association (011-205-9000) the South African Association of Consulting

Engineers (011-4632022) or the South African Institute of Architects (011-4860684).

Each item of data given below is cross-referenced to the clause in the Conditions of Contract
to which it mainly applies.

Part 1: Data provided by the Employer

Clause

Data

1.1

1.2

The Employer is.
Name: CITY OF JOBURG PROPERTY COMPANY SOC LTD

The address of the Employer is:

Address (physical):  Forum Il, First Floor, Braampark, 33 Hoofd Street,
Braamfontein, Johannesburg

Address (postal) : P O Box 31565, Braamfontein, 2017
Telephone : 010 219 9000 Facsimile: 011 219 9400

VAT registration number: 4760 1171 94

The Principal Agent is:
Name : : Koor Dindar Mothei Quantity Surveyors
Address (postal): PO Box 42044, Fordsburg, 2033

Telephone : 011 689 5400 Facsimile: 011 689 5401
e-mail : yusuf@kdm.co.za

The Agent (1) is: Quantity Surveyor
Name . Koor Dindar Mothei Quantity Surveyors
Address (postal): PO Box 42044, Fordsburg, 2033

Telephone : 011 689 5400 Facsimile: 011 689 5401
e-mail : aslam@kdm.co.za

The Agent (2) is:
Name

Address (postal):

JPC (JBCC)
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Telephone
e-mail

1.1 The Agent (3) is:

Name

Address (postal):
Telephone
e-mail

1.1 The Agent (4) is:
Name
Address (postal):

Telephone
e-mail

The overall construction area is approximately 18,900m? and comprises briefly of
1.1 the following:

Replacing damaged roof waterproofing
Replacing floor finishes

Replacing ceilings

Replacing sanitary and bathroom fittings
Re-painting the entire facility

Electrical installation

Mechanical installation

Fire installation

1.1 The site is situated at 100 Christiaan de Wet Road, Roodepoort, Johannesburg,
1709.
1.1 The bills of quantities have been drawn up in accordance with the measurement

system stated in Part C2: Pricing Data.

1.1 The contract documents are listed in Form of Offer and Acceptance

1.1 The drawings upon which the accepted tender is based are listed in Part C3: Scope
of Work.

1.1 The contract sum is the offered total of prices inclusive of VAT as stated in the

Form of Offer and Acceptance.

1.7 The governing law is the law of South Africa.
3.3 Waiver of the Tenderer(s)’s lien or right on continuing possession is required.
31.16.2
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3.6 The original signed set of contract documents is to be held by the employer.

3.7 All relevant drawings, unpriced bills of quantities and contract documents are to be
supplied to the Tenderer(s) free of charge.

10.1.1 Contract works insurance is to be effected by the Employer for the sum of not less

12.6 than the contract sum plus 20% with a deductible in an amount of R20,000.00
each and every claim

10.1.2 Supplementary insurance is to be effected by the Employer for the sum of contract

11.1-3 sum plus 20% with a deductible in an amount of R20,000.00 each and every claim

12.6

10.1.3 Public liability insurance is to be effected by the Contractor for the sum of

12.6 R10,000,000.00 with a deductible in an amount R20,000.00 each incident and each
claim

11.1.2-3 | Special insurance is to be effected by the for:

12.1 Type of special insurance For the sum of With a deductible of

15.1.2 The Tenderer(s) is to submit the following documents to the principal agent:

Health and Safety Plan
Initial Programme

15.21 Possession of the site is to be given on: 01 April 2020.

15.3 The period for the commencement of the works after the Tenderer(s) takes
possession of the site is: Within 5 calendar days.

154 Completion of the works in sections is required: No

28.0

16.1 The following restrictions apply to the site:
The works will occur within an existing, fully functional precinct comprising multiple
buildings that are occupied and in use for the duration of the construction process.
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Noise Control

The tenderer shall endeavour to keep noise generating activities to a minimum.
Noises that could cause a major disturbance, for instance blasting and crushing
activities should only be carried out during day light hours. Compliance with the
appropriate legislation with respect to noise, shall be mandatory.

Should noise generating activities have to occur at night the people in the vicinity
of the drilling shall be warned about the noise well in advance and the activities
kept to a minimum.

Dust Control

Dust caused by strong winds shall be controlled by means of water spray
vehicles. Dust omission from batching plants shall be subject to the relevant
legislation and shall be the subject of inspection by the relevant office of the
Department of Minerals and Energy.

Working Hours

The Tenderers’ attention is specifically drawn to the fact that the civic centre’s
peak operating times are between 8am & 4pm.

However, the Client will allow the Contractor access to the site after hours should
the need arise.

Delays encountered by the successful contractor due to the abovementioned
operating activities shall not be entertained under any circumstances.

The above is a specific condition of the tender & should be planned as such in the
construction programme and methodology.

16.7 The provision of the following temporary services are required on the basis as
indicated in the nominated option:
Service
Water A
Electricity A
Telecom A
Ablutions A

Note: Option A = Tenderer(s) at his cost; Option B = Employer free of charge;
Option C = Employer metered (Tenderer(s) cost)

24.3.1 For the works as a whole:
30.1-3 The date for practical completion is:
3 calendar months from date of site handover, i.e. 30 June 2020.
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The penalty per calendar day is:
R30,000.00

31.3 The interim payment certificate is to be issued by the 15"day of the month

40.3.4 The dissatisfied party is to refer the dispute to Arbitration

40.4.2 The arbitration rules as set out in the Rules for the Conduct of Arbitrations Fifth
Edition 2005 published by the Associations of Arbitrators (Southern Africa)

The variations to the General Conditions of Contract are:

Replace the following definitions in DEFINITIONS AND INTERPRETATIONS with
the following wording:

AGREEMENT means the agreement arising from the signing of the Form of Offer
and Acceptance by the parties.

CONTRACT SUM means the total of prices in the Form of Offer and Acceptance.

Replace clause 3.2 with the following:

3.2 The Tenderer(s) shall provide:
3.2.1 A construction guarantee where so required in the contract data.

Replace the word “priced document” in 19.1 and 19.2 with” agreement”

Replace 40.2 with the following:

40.2 Where such disagreement is not resolved within ten (10) working days of
receipt of such notice it shall be deemed to be a dispute and shall be referred
by the party which gave such notice to adjudication, where the adjudication
will be conducted in terms of the edition of the JBCC Rules for Adjudication
current at the time when the dispute was declared.

Replace “arbitration” at the end of 40.3.4 with "either arbitration where the arbitrator
is to be appointed by the body whose rules shall apply or court proceedings as
stated in the contract data
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C.1.2 Contract Data

Part 2: Data provided by the Tenderer(s)

The Tenderer(s) is advised to read the JBCC Principal Building Agreement (Edition 6.2 — May 2018)
and section D 3.0 Payment of preliminaries and D 4.0 Adjustment of preliminaries contained in the
associated Contract Data CE, published by the Joint Building Contracts Committee, in order to
understand the implications of this Data which is required to be completed. Copies of these
documents may be obtained from the from the Association of South African Quantity Surveyors (011-
3154140), the Master Builders Association (011-205-9000) the South African Association of
Consulting Engineers (011-4632022) or the South African Institute of Architects (011-4860684)

Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which
it mainly applies.

Clause Data with reference to the JBCC Principal Building Agreement (Edition 6.2 — May
2018)

E1.0 The Tenderer(s) is.
Name ettt eeeeeeeeeetaMeeeeeeeeeeetaaseeeeeeeeeeeesseaaeeeeeeetteettnnaaaaetetonttaaaaeeaaanes

The address of the Tenderer(s) iS: .......o.uueiiiii i e

AdAress (PRYSICAI) : ... ——

AdAress (POSTAl) i oo e ————

Telephone L e e ————— Facsimile: .....cccooovviviiiii e,

e-mail L ettt ee e eeeeeheeeeeeeeeeeaaeeeeeaaseeeeeeaseeeetaaeetetantaeeeaa e aearnaaaaean s
D1.0 The security provisions selected are: (delete that which does not apply)
[11.0]

Variable construction guarantee yes / no

Fixed Construction Guarantee yes / no

Advanced Payment is required Not offered

Data with reference to Clause D 3.0 Payment of Preliminaries and D 4.0
Clause Adjustment of Preliminaries of the JBCC Principal Building Agreement (Edition
6.2 — May 2018) Contract Data — Tenderer(s) to Employer

D 3.0 Payment of preliminaries: Option ... (insert A or B)
[25.0]
D4.0 Adjustment of preliminaries: Option ...........cccoiiiiiiii e (insert A or B)
[26.9.4]

SIGNATURE: ...t s s e DATE: ...

(of person authorised to sign on behalf of the Tenderer)
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PART C1: AGREEMENT AND CONTRACT DATA
C1.3 Construction Guarantee
GUARANTOR DETAILS AND DEFINITIONS

Guarantor means

Physical address

Guarantor’s signatory 1 Capacity

Guarantor’s signatory 2 Capacity

Employer means

Tenderer(s) means

Principal Agent means

Works means

Site means

Agreement means The JBCC Series 2000 Principal Building Agreement

Contract Sum means The accepted amount inclusive of tax of | |

Amount in words

Guaranteed Sum means The maximum aggregate amount of | |

Amount in words

Construction Guarantee (Insert Variable or Fixed) I:I (Insert expiry date)| |

AGREEMENT DETAILS

Sections:  Total sections (No or n/a) I:ILast section (No / Identification or n/a) I:I

Principal Agent issues: Interim payment certificates, Final payment certificate, Practical completion
certificate/s and Final completion certificate/s

1.0 VARIABLE CONSTRUCTION GUARANTEE

1.1 Where a variable Construction Guarantee in terms of the Agreement has been selected this
1.0 with 3.0 to 13.0 shall apply. The Guarantor’s liability shall be limited to the diminishing
amounts of the Guaranteed Sum as follows:

GUARANTOR’S LIABILITY PERIOD OF LIABILITY

1.1.1 Maximum Guaranteed Sum (not From and including the date of issue of this
exceeding 10% of the contract sum) Construction Guarantee and up to and including
in the amount of: the date of the interim payment certificate

certifying in excess of 50% of the contract sum

Amount in words:
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1.1.2 Reducing to the Guaranteed Sum
(not exceeding 5% of the contract
sum) in the amount of:

From and including the day after the date of the
aforesaid interim payment certificate and up to
and including the date of the only practical

completion certificate or last practical
completion certificate where there are sections

Amounts in words:

From and including the day after the date of the
applicable practical completion certificate and
up to and including the date of the only final
completion certificate or last final completion
certificate where there are sections

1.1.3  Reducing to the Guaranteed Sum
(not exceeding 4.0% of the contract
sum) in the amount of:

Amounts in words:

From and including the day after the date of the
(not exceeding 2.0% of the contract applicable final completion certificate and up to
sum) in the amount of: and including the date of the final payment
| certificate  where payment is due to the

Tenderer(s), whereupon this Construction
Guarantee shall expire.  Where the final
payment certificate reflects payment due to the
Employer, this Construction Guarantee shall
expire upon payment of the full amount certified

1.1.4  Reducing to the Guaranteed Sum

Amounts in words:

1.2 For avoidance of doubt the Guarantor’s liability limits set out in 1.1.1 to 1.1.4 shall apply in
respect of any claim received by the Guarantor during the period in question

2.0 FIXED CONSTRUCTION GUARANTEE

2.1 Where a fixed Construction Guarantee in terms of the Agreement has been selected this
2.0 with 3.0 to 13.0 shall apply. The Guarantor’s liability shall be limited to the amount of
the Guaranteed Sum as follows:

PERIOD OF LIABILITY

From and including the date of issue of this

exceeding 7,5% of the contract Construction Guarantee and up to and

sum) in the amount of: including the date of the only practical

| completion certificate or the last practical
completion certificate where there are

sections, upon which this Construction

Guarantee shall expire

GUARANTOR'’S LIABILITY
Maximum Guaranteed Sum (not

Amounts in words:

3.0 The Guarantor hereby acknowledges that:

3.1 Any reference in this Guarantee to the Agreement is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation
or any intention whatsoever to create a suretyship
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3.2
4.0

41

4.2

4.3

5.0

5.1

5.2

6.0

7.0

8.0

9.0

10.0

JPC (JBCC)

Its obligation under this Guarantee is restricted to the payment of money

Subject to the Guarantor’'s maximum liability referred to in 1.0 or 2.0, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified
in4.1to04.3:

A copy of a first written demand issued by the Employer to the Tenderer(s) stating that
payment of a sum certified by the Principal Agent in an interim or final payment certificate
has not been made in terms of the Agreement and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of 4.2

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical
address with a copy to the Tenderer(s) stating that a period of seven (7) calendar days has
elapsed since the first written demand in terms of 4.1 and that the sum certified has still not
been paid therefore the Employer calls up this Construction Guarantee and demands
payment of the sum certified from the Guarantor

A copy of the said payment certificate which entitles the Employer to receive payment in
terms of the Agreement of the sum certified in 4.0

Subject to the Guarantor's maximum liability referred to in 1.0 or 2.0, the Guarantor
undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance upon
receipt of a first written demand from the Employer to the Guarantor at the Guarantor’s
physical address calling up this Construction Guarantee stating that:

The Agreement has been cancelled due to the Tenderer(s)’'s default and that the
Construction Guarantee is called up in terms of 5.0. The demand shall enclose a copy of
the notice of cancellation; or

A provisional sequestration or liquidation court order has been granted against the
Tenderer(s) and that the Construction Guarantee is called up in terms of 5.0. The demand
shall enclose a copy of the court order

It is recorded that the aggregate amount of payments required to be made by the Guarantor
in terms of 4.0 and 5.0 shall not exceed the Guarantor’s maximum liability in terms of 1.0 or
20

Where the Guarantor is a registered insurer and has made payment in terms of 5.0, the
Employer shall upon the date of issue of the final payment certificate submit an expense
account to the Guarantor showing how all monies received in terms of the Construction
Guarantee have been expended and shall refund to the Guarantor any resulting surplus.
All monies refunded to the Guarantor in terms of this Construction Guarantee shall bear
interest at the prime overdraft rate of the Employer's bank compounded monthly and
calculated from the date payment was made by the Guarantor to the Employer until the date
of refund

Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7) calendar
days upon receipt of the first written demand to the Guarantor

The Employer shall have the absolute right to arrange his affairs with the Tenderer(s) in any
manner which the Employer deems fit and the Guarantor shall not have the right to claim
his release from this Construction Guarantee on account of any conduct alleged to the
prejudicial to the Guarantor

The Guarantor chooses the physical address as stated above for all purposes in connection
herewith
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11.0 This Construction Guarantee is neither negotiable nor transferable and shall expire in terms
of either 1.1.4 or 2.1, or payment in full of the Guaranteed Sum or on the Guarantee expiry
date, whichever is the earlier, where after no claims will be considered by the Guarantor.
The original of this Construction Guarantee shall be returned to the Guarantor after it has
expired

12.0 This Construction Guarantee, with the required demand notices in terms of 4.0 or 5.0, shall
be regarded as a liquid document for the purpose of obtaining a court order

13.0 Where this Construction Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in
terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed
the jurisdiction of the Magistrate’s Court

Signed at Date

Guarantor’s Guarantor’s

Signatory 1 Signatory 2

Witness Witness

Guarantor’s seal or stamp
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PART C1: AGREEMENT AND CONTRACT DATA

C1.4 Occupational Health and Safety Agreement

THIS AGREEMENT between City of Joburg Property Company (JPC) (hereinafter called “the
Employer”) on the one part, herein represented by:

............................................................... in his capacity

WHEREAS the Employer is desirous that certain works be constructed, being contract (No. and title
to be inserted) and has accepted a tender by the Tenderer(s) for the construction, completion and
maintenance of such works and whereas the Employer and the Tenderer(s) have agreed to certain
arrangements and procedures to be followed in order to ensure compliance by the Tenderer(s) with
the provisions of the Occupational Health and Safety Act 1993 (Act 85 of 1993).

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

The Tenderer(s) shall execute the work in accordance with the contract documents pertaining
to this contract.

This Agreement shall hold good for the duration of construction, commencing from the
handover of the site up to the end of the defects liability period.

Should the contract be terminated for any reason, this agreement shall lapse upon the date of
termination.

The Tenderer(s) declares himself to be conversant with the following:

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act
(Act 85 of 1993), hereinafter referred to as “the Act”, together with its amendments thereto.

(b) All the requirements of the Construction Regulations hereinafter referred to as the
“Regulations”, together with any amendments thereto.

(c) The Health and Safety Specification of the Employer as pertaining to the Tenderer(s) and
to all his Sub-Tenderer(s)s.

In addition to the requirements of the contract, the Tenderer(s) agrees to execute all the works
forming part of this contract and to operate and utilise all machinery, plant and equipment in
accordance with the Act and the Regulations.

The Tenderer(s) is responsible for the compliance with the Act and the Regulations by all his
sub-Tenderer(s), whether or not selected or nominated and/or approved by the Employer.

The Tenderer(s) warrants that all his and his Sub-Tenderer(s)s’ workmen are covered in terms
of the Compensation for Occupational Injuries and Diseases Act 1993 which cover shall remain
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in force whilst any such workmen are present on site. A letter of good standing from the
Compensation Commissioner to this effect must be produced to the Employer upon signature
of the agreement.

8. The Tenderer(s) undertakes to ensure that he and/or his Sub-Tenderer(s) and/or their
respective employees will at all times comply with the following conditions:

(a) The Tenderer(s) undertakes to comply with all provisions of the Act and its Regulations.

(b) The Tenderer(s) will be obliged to report to the Employer on a regular basis regarding
compliance by the Tenderer(s) with the Act and its Regulations.

(c) All incidents referred to in the Occupational Health and Safety Act shall be reported by
the Tenderer(s) to the Department of Labour as well as to the Employer. The Employer
will further be provided with copies of all written documentation relating to any incident.

(d) The Employer hereby records an interest in the issue of any formal enquiry conducted
in terms of Section 32 of the Occupational Health and Safety Act into any incident
involving the Tenderer(s) and/or his employees and/or his Sub-Tenderer(s)s.

In witness thereof the parties hereto have set their signatures hereon in the presence of the
subscribing witnesses:

for and on behalf of the Tenderer(s) who warrants to be duly authorised to do so

Name:

Designation:

As witnesses:

for and on behalf of the Employer who warrants to be duly authorised to do so

Name:

Designation:

As witnesses:
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PART C1: AGREEMENT AND CONTRACT DATA

C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND

SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between the City of Joburg Property Company(JPC) represented by

the

(hereinafter called the EMPLOYER of the one

part, herein represented by:

AND:

I TS T o= T T= Lo | V= P

duly authorised to sign on behalf of the Tenderer(s).

WHEREAS the TENDERER(S) is the Mandatory of the EMPLOYER in consequence of an agreement
between the TENDERER(S) and the EMPLOYER in respect of

CONTRACT NO: <.ttt ettt eer et e e st e e st e e e e e e n e e e en e e e nnneeennreeeas

AND WHEREAS the EMPLOYER and the TENDERER(S) have agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

The TENDERER(S) undertakes to acquaint the appropriate officials and employees of the
TENDERER(S) with all relevant provisions of the ACT and the regulations promulgated in
terms thereof.

The TENDERER(S) undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the TENDERER(S), his officials and employees. The
TENDERER(S) shall bear the onus of acquainting himself/herself/itself with such
arrangements and procedures.

The TENDERER(S) hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT
and Regulations, and the TENDERER(S) expressly absolves the EMPLOYER and the
Employer's CONSULTING ENGINEERS from being obliged to comply with any of the
aforesaid duties, obligations, prohibitions, arrangements and procedures in respect of the work
included in the contract.

The TENDERER(S) agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
TENDERER(S) has complied with his undertakings as more fully set out in paragraphs 1 and
2 above, which steps may include, but shall not be limited to, the right to inspect any
appropriate site or premises occupied by the TENDERER(S), or to take such steps it may
deem necessary to remedy the default of the TENDERER(S) at the cost of the TENDERER(S).
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5. The TENDERER(S) shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

Thussignedat ..o, for and on behalf of the TENDERER(S)

on thisthe .................. day of ... 20.........

SIGNATURE . ..ot e e et e e e e et e e et et e e s e e e e e ennn e e e nnnes

NAME AND SURNAME: ... et e e e e e s

(07N O I I TSP EPP O PPPRPT

WITINESS: e

SIGNATURE . ..ot e e et e e e e et e e et et e e s e e e e e ennn e e e nnnes

NAME AND SURNANME: .

L0 N O I I OO OPTRR

WITINESS: e
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PART C1: AGREEMENT AND CONTRACT DATA

C1.6 JPC STANDARD CONDITIONS OF APPOINTMENT*

1.

10.

Appointment in Force and Authorised Signatories: This appointment is considered to have
come into force immediately after all the necessary signatures have been appended.

Independent Tenderer(s): The Tenderer(s) is appointed as an independent Tenderer(s) and
no contract of agency and/or employment is created. Save as may be expressly authorised
by JPC from time to time in writing, the consultant shall not hold itself out to be the agent of
JPC and/or commit JPC to any contract or obligation of whatever nature.

Alterations: Should circumstances arise which call for modifications of the appointment, these
may be made by mutual consent given in writing. Proposals in this respect from one party
shall be given due consideration by the other party.

Assignment: The Tenderer(s) shall not without the prior written consent of JPC, cede or
assign any of the benefits and obligations under this appointment.

Sub-Contracts: Any sub-contracts or modifications or termination thereof relating to the
performance of the services by the Tenderer(s) shall be made only with the prior written
consent of JPC.

Compliance with Laws, By-laws and Ordinance: The consultant shall comply strictly with
every applicable law, by-law and ordinance including every regulation, code of conduct or other
directive to which the Tenderer(s) may be subject in its professional capacity. In this regard,
the Tenderer(s)’s particular attention is drawn to the requirements of the Occupational Health
and Safety Act (OHSA) and its regulations as well as to the Financial Intelligence Centre Act
(FICA).

Insurance: The consultant shall at its own cost and expense maintain professional indemnity
insurance and public liability insurance with an insurer approved of by JPC in an amount and
for duration as specified in the letter of appointment to which these general conditions of
appointment relate.

Postponement and Termination: Additional to the reasons for termination provided for in the
JBCC Principal Builders Agreement, JPC may give written notice to the Tenderer(s) at any
time of its intention to abandon the services, in whole or in part, or to terminate this
appointment. The effective termination date of this appointment shall not be less than fourteen
(14) days after receipt of such notice, or such other shorter or longer periods as may be agreed
between the parties. Upon receipt of such notice, the Tenderer(s) shall take immediate steps
to bring the services to a close and to reduce expenditure to a minimum. Upon termination of
the appointment the consultant shall deliver to JPC the originals of all documents in the
possession of the consultant relating to and/or in connection with the appointment in both hard
copy and (insofar applicable) electronic format.

Force Majeure: The Tenderer(s) shall promptly notify JPC, in writing, of any situation or event
arising from circumstances beyond its control and which he could not reasonably foresee,
which makes it impossible for the Tenderer(s) to carry out in whole or in part, his obligations
under this appointment. Upon the occurrence of such a situation or event, the services shall
be deemed to be postponed for a period of time equal to the delay caused by the Force Majeure
and a reasonable period not exceeding two weeks.

Claims for Default: Any claims for damages arising out of default and termination, shall be
agreed between JPC and the Tenderer(s), or failing agreement, shall be referred to arbitration
in accordance with clause 20.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

Rights and Liabilities of Parties: Termination of this appointment for whatever reason shall
not prejudice or affect the accrued rights or claims and liabilities of either party to this
appointment.

Confidentiality: The Tenderer(s) shall maintain all information relating to the appointment in
the strictest confidence.

Indemnity: The Tenderer(s) indemnifies JPC and holds JPC harmless against any loss or
damage that may be suffered by JPC (including and without limiting the generality of the
aforegoing any claim that may be brought or threatened against JPC by any third party) arising
from or by reason of the failure by the consultant to comply with its obligation in terms hereof.

Skill, Care and Diligence:The Tenderer(s) shall exercise all reasonable skill, care and
diligence in the performance of the services under the appointment and shall carry out all his
responsibilities in accordance with recognised professional standards. If any documentation
prepared or submitted by the consultant to JPC is approved by JPC such approval shall not
limit the professional liability of the consultant in respect thereof. The Tenderer(s) shall remain
professionally liable in respect of such documentation notwithstanding the approval thereof by
JPC.

Faithful Advisor: The Tenderer(s) shall, in all professional matters, act as a faithful advisor to
JPC and, in so far as his duties are discretionary, act fairly as between JPC and third parties.

Indirect Payments: The remuneration of the Tenderer(s) charged to JPC, shall constitute his
only remuneration in connection with the appointment and neither he nor his personnel shall
accept any trade commission, discount, allowance or indirect payment or other consideration
with or in relation to the appointment or to the discharge of his obligations thereunder.

Royalties: The Tenderer(s) shall not have the benefit, whether directly or indirectly, of any
royalty on or of any gratuity or commission in respect of any patented article or process used
on or for the purposes of the appointment, unless it is agreed to by JPC in writing that he may.

Ownership of Equipment, Materials, Supplies and Facilities: Equipment, materials,
supplies and facilities furnished to the Tenderer(s) by JPC or purchased by the Tenderer(s)
with funds wholly supplied or reimbursed by JPC shall be the property of JPC and shall be so
marked. Upon completion or termination of the services under this appointment, the
Tenderer(s) shall furnish to JPC, inventories of the equipment and materials referred to above
as it then remains and dispose of same as directed by JPC.

Copyright: All copyright in and to all documents, plans, designs and other material of
whatever nature prepared or produced by the Tenderer(s) in the course and scope of its
appointment shall be and remain vested in JPC for which purpose the consultant cedes to JPC
all such copyright.

Dispute Resolution:

a. Any dispute arising between the Parties in respect of this appointment shall in the first
instance be referred in writing to the senior executives of the Parties by either Party for
resolution. The senior executives of the Parties shall meet within five (5) business days
after receiving the aforesaid written referral and shall use their best endeavours to resolve
the dispute within the time foregoing.

b. If the senior executives fails to meet within five (5) business days after a dispute has been
referred to them or fail to resolve the dispute within the time in paragraph (a) above, then
either Party shall be entitled to immediately institute legal proceedings from a competent
court.
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c. Notwithstanding anything to the contrary contained in this paragraph 20, any party shall be
entitled to approach a competent court for an appropriate relief.

* In the event that the JPC Standard Conditions of Appointment conflicts with the JBCC
Principal Builders Agreement, the JPC Standard Conditions of Appointment will prevail.
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PART C2: PRICING DATA

C2.1 Pricing Instructions

1. The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work (as amended) published and issued by the Association of South
African Quantity Surveyors (Seventh Edition - 2015). Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) mechanical work has been drawn up in accordance with the provisions of the Model Bills
of Quantities for Refrigeration, Air-Conditioning and Ventilation Installations, published
by the South African Association of Quantity Surveyors, July 1990).

c) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July, 2005).

2.  The agreement is based on the JBCC Principal Building Agreement (Edition 6.2 — May 2018),
prepared by the Joint Building Contracts Committee, Edition 5.0, July 2007. The additions,
deletions and alterations to the JBCC Principal Building Agreement as well as the contract
specific variables are as stated in the Contract Data. Only the headings and clause numbers
for which allowance must be made in the Bills of Quantities are recited.

3.  Preliminary and general requirements are based on the various parts of SANS 1921,
Construction and management requirements for works contracts. The additions, deletions and
alterations to the various parts of SANS 1921 as well as the contract specific variables are as
stated in the Specification Data in the Scope of Work. Only the headings and clause numbers
for which allowance must be made in the Bills of Quantities are recited.

4, It will be assumed that prices included in the Bills of Quantities are based on Acts,
Ordinances, Regulations, Bylaws, International Standards and National Standards that were
published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or
www.iso.org for information on standards).

5.  The drawings listed in the Scope of Works used for the setting up these Bills of Quantities are
kept by the quantity surveyor and can be viewed at any time during office hours up until the
completion of the works.

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer
is purely to establish a standard for requirements. Products or articles of an equivalent
standard may be substituted.

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying
“not applicable”)

8. The Contract Data and the standard form of contract referenced therein must be studied for
the full extent and meaning of each and every clause set out in Section 1 (Preliminary and
General) of the Bills of Quantities

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Tenderer(s)’s risk.

10. The amount of the Preliminary and General Section to be included in each monthly payment
certificate shall be assessed as an amount prorated to the value of the work duly executed in
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11.

12.

13.

14.

the same ratio as the preliminaries bears to the total of prices excluding any contingency sum,
the amount for the Preliminary and General Section and any amount in respect of contract
price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminary and General Section shall be adjusted to take account
of the theoretical financial effect which changes in time or value (or both) have on this section.
Such adjustments shall be based on adjustments in the following categories as recorded in
the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the Tenderer(s) is not entitled to in terms of the contract, namely Time
Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories
in 12 apply or where no selection is made, the adjustments shall be based on the following
breakdown:

a) 10 percent is Fixed;
b) 15 percent if Value Related
c) 75 percentis Time Related.

The adjustment of the Preliminary and General Section shall apply notwithstanding the actual
employment of resources in the execution of the works. The contract value used for the
adjustment of the Preliminary and General Section shall exclude any contingency sum, the
amount for the Preliminary and General Section and any amount in respect of contract price
adjustment provided for in the contract. Adjustments in respect of any staged or sectional
completion shall be prorated to the value of each section.
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PART C2: PRICING DATA

C2.2 Provisional Bill of Quantities
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Iltem Quantity Rate Amount
No

SECTION NO. 1

BILL NO. 1

PRELIMINARY AND GENERAL

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract
data form an integral part of this agreement

The JBCC General Preliminaries (Edition 6.2 - May
2018) published by the Joint Building Contracts
Committee for use with the JBCC Principal Building
Agreement (Edition 6.2 - May 2018) shall be
deemed to be incorporated in these bills of
quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and
heading only

Where any item is not relevant o this agreement
such item is marked N/A signifying "not applicable"
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Where standard clauses or alternatives are not
entirely applicable to this agreement such
amendments, modifications, corrections or
supplements as will apply are given under each
relevant clause heading and such amendments,
modifications, corrections or supplements shall take
precedence notwithstanding anything to the
contrary contained in the abovementioned
documents.

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said
General Preambles will be entertained

Supplementary preambles and/or specifications
are incorporated in these bills of quantities to satisfy
the requirements of this project. Such
supplementary preambles and/or specifications
shall take precedence over the provisions of the
Model Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
for all of the obligations, requirements and
specifications given in the Model Preambles and in
any supplementary preambles and/or
specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the
individual clauses of the aforementioned JBCC
Principal Building Agreement

Section B : Arecital of the headings of the
individual clauses of the aforementioned
Preliminaries document

Section C : Any special clauses to meet the
particular circumstances of the project
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PRICING OF PRELIMINARIES

Should the contractor select Option A in the
contract data for the adjustment of preliminaries,
the amounts entered against the relevant items in
these preliminaries are to be divided into one or
more of the three categories provided namely fixed
(F). value related (V) and time related (T)
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SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation
Pricing of bills of quantities

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing,
unpacking, hoisting, labour, setting, fitting and fixing
in position, cutting and waste (except where to be
measured in accordance with the standard system
of measurement), patterns, models and templates,
plant, temporary works, returning of packaging,
duties, taxes (other than Value Added Tax), imposts,
establishment charges, overheads, profit and all
other obligations arising out of this agreement.
Value Added Tax (VAT) is to be separately stated
on the summary page of these bills of quantities

ltems left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of
the contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and
subsequent removal and making good as
necessary

Abbreviated descriptions

The items in these bills of quantities utilise
abbreviated descriptions. It is the intention that the
abbreviated descriptions be fully described when
read with the applicable measuring system and the
relevant preambles and/or specifications. However,
should the full infent and meaning of any
description not be clear, the contractor shall,
before submission of his tender, call for a written
directive from the principal agent, failing which it
shall be assumed that the contractor has allowed in
his pricing for materials and workmanship in terms of
international best practice
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Legal status of contractor

If the contractor constitutes a joint venture,
consortium or other unincorporated grouping of
two or more persons then:

1. These persons are deemed to be jointly and
severally liable to the employer for the
performance of this agreement

2. These persons shall notify the employer of
their leader who has authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition

or legal status without the prior written
consent of the employer

Clause 6.0 - Employer's agents

Delegated authority
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The authority of the principal agent to issue
contract instructions [17.1] and perform duties for
specific aspects of the works is delegated to agents
as follows [6.2]. This does not preclude the principal
agent from issuing such contract instructions:

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural
design, functional design and quality inspection of
the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

1.2.2  Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

1.2.3 The site [13.0]

1.2.4 Compliance with the law, regulations and
bylaws [2.1]

1.2.5 Provision and testing of samples of materials

and goods and/or of finishes and assemblies
of elements of the works

1.2.6 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and
goods

1.2.9 Protection of the works
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1.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

1.2.11 Rectification of defects [21.2]

1.2.12 Alist for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

1.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

1.2.14  Appointment of a subcontractor [14.0; 15.0]
1.2.15 Work by direct contractors [16.0]

1.2.16 On suspension or fermination, protection of
the works, removal of construction
equipment and surplus materials and goods
[29.0]

2. Quantity surveyor

2.1 Duties [6.2] :
The quantity surveyor is responsible for all
measurements, valuations, financial assessments

and all other quantity surveying and cost control
functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the
quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design
and quality inspection of the works
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3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

3.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

3.2.3 Thesite [13.0]

3.2.4 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

3.2.6 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 Alist for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

3.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums
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4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all
aspects of mechanical engineering design and
quality inspection of the works and, where
appointed by the employer for quantity surveying
services in respect of the mechanical installations,
for all measurements, valuations, financial
assessments and all other quantity surveying and
cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in

description or quantity or omission of items in

the agreement other than in the JBCC
Principal Building Agreement

4.2.2 Alteration to design, standards or quantity of

the works provided that such contract
instructions shall not substantially change
the scope of the works

4.2.3 Compliance with the law, regulations and
bylaws [2.1]

4.2.4  Provision and testing of samples of materials

and goods and/or of finishes and assemblies

of elements of the works

42.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and

goods
4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]
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4.2.11 Alist for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

4.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

5. Electrical engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects
of electrical engineering design and quality
inspection of the works and, where appointed by
the employer for quantity surveying services in
respect of the electrical installations, for all
measurements, valuations, financial assessments
and all other quantity surveying and cost conftrol
functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

5.2.2  Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

5.2.3 Compliance with the law, regulations and
bylaws [2.1]

5.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

5.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work
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527

5.2.8

5.2.9

5.2.10

5.2.11

5.2.12

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is responsible for all
aspects of weft services engineering design and
quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

6.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

6.2.3 Compliance with the law, regulations and
bylaws [2.1]
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6.2.4

6.2.5

6.2.6

6.2.7

6.2.8

6.2.9

6.2.10

6.2.11

6.2.12

Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of
rafional fire design and quality inspection of the

works

7.2 Contract instructions [6.2; 17.1] :

7.2.1

Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement
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722

7.2.3

7.2.4

7.2.5

7.2.6

7.2.7

7.2.8

7.2.9

7.2.10

7.2.11

7.2.12

Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

Compliance with the law, regulations and
bylaws [2.1]

Provision and testing of samples of materials
and goods and/or of finishes and
assemblies of elements of the works

Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

8. Hedlth and safety consultant
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8.1 Duties [6.2] :

The health and safety consultant is responsible for
all aspects of health and safety of the works.
Without derogating from the generality thereof, the
health and safety consultant will perform the
following specific functions and duties in respect of
the health and safety aspects of the works. He shall:

8.1.1 Act as the employer's agent in terms of the
Construction Regulations issued in terms of
the Occupational Health and Safety
Act, 1993 as amended

8.1.2 Prepare and update the health and safety
specification for the works

8.1.3 Agree with the contractor the health and
safety plan for the works

8.1.4 Carry out regular audits to ensure
adherence to the safety plan and
compliance with the act and regulations

8.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered
to

Insurances and securities (A8-A11)

Clause 8.0 - Works risk
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10

11

Clause 10.0 - Insurances

Clause 11.0 - Securities

Clause 11.5  Omit this clause in its entirety

Clause 11.5.1 Omit this clause in its entirety

Clause 11.5.2 Omit this clause in its entirety

Clause 11.6  Omit this clause in its entirety

Clause 11.10 Omit the words "on receipt of a
Guarantee for Payment from the
employer"’

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of all liens and
other encumbrances at all times [11.10]
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12

13

Execution (A12 - A17)

Clause 12.0 - Duties of the parties
Office accommodation

The contractor shall provide, maintain and remove
on practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall
be kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by
the principal agent, maintain and remove on
practical completion a notice board
recommended by the South African Institute of
Architects and as approved by the principal agent
listing the names and logos of the employer, the
contractor, and the professional consultants. No
subcontractor or supplier notice boards may be
erected unless permission is granted by the
principal agent for such notice boards to be
erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all
statutory and other notices that may be required by
any local or other authority in order not to cause
any delay fo the commencement of the works by
the contractor. The contractor shall pay all deposits
or fees in this regard

It is, however, specifically recorded that the
employer shall be responsible for the fimeous
approval of building plans by any local or other
authorities and the payment of any fees or charges
related thereto
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15

16

Clause 14.0 - Nominated subcontractors

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shalll:

1. Designate an area for the direct contractor
to establish a temporary office and
workshop and storage of equipment and
materials

2. Allow the use of personnel welfare facilities,
where provided

3. Provide water, lighting and single phase
electric power to a position within 50m of
the place where the direct contract work is
to be carried out, other than fuel or power
for commissioning of any installation

4, Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided
by the contractor, in common with others
having the like right, while it remains
erected on the site [16.1]
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19

20

21

22

Clause 17.0 - Contract instructions
Site instructions
Instructions issued on site are to be recorded in a

site instruction book which is to be supplied and
maintained on site by the contractor

Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 21.0 - Defects liability period and final
completion

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries

[fem

[tem

[fem

[tem

[tem

[fem

109



K895 - Roodepoort Civic Centre
City of Joburg Property Company SOC Limited (JPC)

23

24

Clause 23.0 - Revision of the date for practical
completion

Substitution of materials and goods

The removal or substitution of any materials and
goods which do not conform to the specification or
the contract drawings shall not constitute grounds
for the extension of the construction period nor for
the adjustment of the contract value [17.1.8, 23.1 &
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26

Payment (A25 - A27)

Clause 25.0 - Payment

Clause 25.10 Replace "fourteen (14)" with "thirty
(30)"

Materials and goods prematurely on site

Materials and goods brought onto the site
prematurely shall not be authorised for payment
[25.3.2]

Materials and goods stored off site

Materials and goods stored off site shall not be
authorised for payment [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a
claim under the terms of this agreement and
notwithstanding the fact that such prices may be
used in an interim payment certificate, there is to
be no presumption of acceptance. Should the
principal agent wish to accept any such prices prior
to the issue of the certificate of final completion, it
shall be in writing

Clause 26.0 - Adjustment of the contract value and
final account

Fluctuations in costs
All fluctuations in costs, with the exception of

fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor [26.9.5]
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Tenant installations/users requirements delayed

There is a possibility that certain works related to
tenant installations/users requirements may have to
be delayed and may consequently not be
executed prior to practical completion

Should the contractor be instructed to do so he
shall execute this work under the conditions
pertaining to this agreement on the basis that a
separate amount for preliminaries appurtenant to
this work (if applicable) is agreed to between the
contractor and the principal agent and on
condifion that instruction to proceed with such work
is given to him within a period of three (3) calendar
months after the date of practical completion of
the works

The employer reserves the right to omit such work
without compensation to the contractor for loss of
profit or any other loss which the contractor may
suffer as a result of such omission

Cost of claims

All costs incurred by the contractor in the
preparation of claims shall be borne by the
contractor. This provision shall not preclude an
adjudicator or an arbitrator appointed in ferms of
this agreement [30.6 & 7] from making a
determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate
any claims received by him from any subcontractor
and thereafter submit same to the principal agent
with a recommendation in order to assist the
principal agent in adjudicating the claim [26.6]
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30

31

32

Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The required information of the parties and the
amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the
parties

Contract data

Tenderer's selection

Before submission of his tender the contractor is fo
complete the tenderer's selection in the contract
data
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34

35

36

SECTION B: GENERAL PRELIMINARIES

Definitions and interpretation (B1)

Clause 1.1 - Definitions

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities
Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet trades" - earthworks, concrete,
formwork and reinforcement, precast concrete,
masonry, waterproofing and sub-surface drainage -
are provisionally measured and the subsequent
trades are budgetary allowances and/or
provisional sums
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39

40

41

42
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Clause 2.3 - Availability of construction information
Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums
allocated for subsequent trades included in this
agreement will be separately procured, based on
multiple procurement of subcontractors during the
construction period

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy

The site (B4)

Clause 4.1- Handover of site in stages
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45

46

47

48

49

50

51

Clause 4.3 - Geotechnical and other investigations

Management of contract (B5)

Clause 5.1 - Management of the works

Samples, shop drawings and manufacturer's
instructions (Bé)

Clause 6.1 - Samples of materials
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53

54

55

56

57
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59

Clause 6.2 - Workmanship samples

Clause 6.4 - Compliance with manufacturer's
instructions

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)

Clause 8.1 - Water
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61

62

63

64

65

66

Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime cost amounts

Attendance on subcontractors (B10)

Clause 10.1 - General attendance

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing works
and works occupied in sections
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68

69

70

71

Clause 11.5 - Disturbance

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust,
noise, vibrations, nuisance, inconvenience,
annoyance and the like to the public, others, other
properties and fraffic in so far as they exceed the
permissible limitations set by government legislation
or by the local authority. Any delays, stoppages
and the like arising from or in order to comply with
the above will not constitute grounds for an
adjustment to the construction period or contract
value whatsoever

Clause 11.6 - Environmental disturbance
Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means
necessary all forms of pollution emanating from the
site during the construction period due inter alia to
noise, artificial light, wind-blown sand, dust, deposits
of mud, etc.
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73

Clause 11.10 - Tenant installations
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75

76

SECTION C: SPECIFIC PRELIMINARIES

Site instructions

Instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the contractor

Warranties for materials and workmanship

Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the
entity supplying the materials and/or doing the
work and shall deliver same to the principal agent
on the final completion of the contract

The warranty shall state that workmanship, materials
and installation are warranted for a specific period
from the date of practical completion and that any
defects that may arise during the specified period
shall be made good at the expense of the entity
supplying the materials and/or doing the work,
upon written notice to do so

The warranty will not be enforced if the work is
damaged by defects in the execution of the works,
in which case the responsibility for replacement
shall rest entirely with the contractor

Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to
be borne by the contractor unless the principal
agent has specifically authorised, prior fo execution
thereof, that costs for such overtime are to be
borne by the employer
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78

79

Co-operation of the contractor for cost
management

It is specifically agreed that the contractor accepfs
the obligation of assisting the principal agent in
implementing proper cost management. The
contractor will be advised by the principal agent of
all cost management procedures which will be
implemented to ensure that the contract value
does not exceed the budget

Overloading

The contractor shall take all necessary steps to
ensure that no damage occurs due to overloading
of any portion of the works or temporary works eg
scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, etc
to the principal agent for approval prior to
proceeding with such loading, storing or erecting
and shall comply with and pay for the principal
agent's requirements in connection with the
provision of temporary support work, etc. Any
damage caused to the works by overloading shalll
be made good by the contractor af his sole
expense

Propping of floors below

The contractor is advised that propping of floors
below may be required if he wishes to use any
areas of completed suspended reinforced
concrete slabs for vehicle access, storage of
materials and goods and location of plant,
scaffolding, etc. The location of these areas and
any necessary propping shall be approved by the
principal agent and the cost thereof shall be borne
by the contractor
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81

82

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with
small sand dykes around them of a size and
enclosing an area approved by the principal
agent, flooded with water and kept "ponded" for at
least forty (40) hours as a test to ensure the
waftertightness of the waterproofing and before any
further construction work is carried out above the
waterproofing

Advertising rights

The employer may elect to contfract with
advertising agencies for the erection of advertising
hoardings, banners, wraps or the like for the
duration of the contract. The contractor shall not
prevent such an arrangement and will assist in the
facilitation of same. Position and type of advertising
structure to be agreed with the principal agent so
as not to hinder the contractor in meeting the
obligations under this agreement

Confidentiality

The contractor undertakes to maintainin
confidence any and all information regarding this
project and shall obtain appropriate similar
undertakings from all subcontractors and suppliers.
Such information shall not be used in any way
except in connection with the execution of the
works

No information regarding this project shall be
published or disclosed without the prior written
consent of the employer
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84

85

86

Media releases

All rights of publication of articles in the media,
together with any advertising relating thereto orin
any way connected with this project, shall vest with
the employer

The contractor together with his subcontractors shall
not, without the prior written consent of the
employer, cause any statement or advertisement
connected with this project to be printed, screened
or aired by the media

Testing of windows for watertightness

Each window shall be tested for watertightness with
water sprayed on using adequate pressure. If in the
opinion of the principal agent, the pressure proves
to be inadequate, then the pressure shall be
boosted by means of compressed air or other
approved means

Non-Cession of Monies

The Contractor shall not cede or assign his right or
claims to any monies due to or to become due
under this Contract

Proprietary Branded Products

The contractor shall take delivery of, handle, store,
use, apply and/or fix all proprietary branded
products in strict accordance with the
manufacturer's instructions after construction with
the manufacturer's authorised representative
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Drawings on Site

The Contractor shall maintain on Site at all times, a
complete set of the latest revisions of the working
drawings issued by the Architect, the Engineer, and
the Electrical Consultant

Labour Record

At the end of each week the contractor shalll
provide the Principal Agent with a written record, in
schedule form, reflecting the number and
description of tradesmen and labourers employed
by him and all subcontractors on the works each
day

Scaffolding

No scaffolding is measured as these Bills of
Quantities are based on the sixth edition of the
Standard System for Measuring Building Work.
However, the Tenderer is advised to study the
drawings as scaffolding may be required in certain
areas for use by himself and selected/nominated
subcontractors and the contfractor must establish or
otherwise required by him or selected/nominated
subcontractor including taking down and re-
erecting as may be necessary and no claims
whatsoever will be entertained
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21

Plant Record

At the end of each week the contractor shall
provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools,
currently used on the works

Daywork

Where in the opinion of the Principal Agent any
extra work cannot properly be measured or valued,
the Contractor will be allowed daywork prices
therefore calculated upon the costs defined
hereunder together with the stated percentages.
The total thus arrived at shall be the total amount
recoverable by the Contractor for performing such
work

1. The costs to the Contractor or sub-contractor
of materials, being the net cost (at current
market prices) actually paid for such materials
after the deduction of cash discounts or if
materials are supplied from the Contractor's or
sub-confractor's stock then the cost of such
materials shall be based upon the current
market price plus the cost of delivery to Site; to
which net cost 7,5% thereof shall be added.

2. The cost of labour to the Contractor or sub-
contractor, being all items of direct cost of
labour actually remunerated to the workmen
concerned which shall include the cost of all
allowances in  terms of the industrial
Conciliation Act (where applicable) or any
other wage determination applying in the area
where the daywork is executed: to which
labour cost 7,5% shall be added

Hourly base rates for labour shall be the current
market rates for labour based upon standard
working hours and shall be applied in respect
of the time spent by workers directly engaged
on the particular day works including any
operators mechanical plant and transport and
erecting and dismantling other plant. If a claim
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is made fthat individual workmen have been
paid wages and allowances in excess of the
minimum legalised rates, then proof must be
furnished that such workmen had been so paid
prior to the commencement of the daywork
referred to

3. The rate for mechanical plant shall be
commercial hire rates current at the fime of
executing the daywork and shall include fuel
and insurance costs

The above percentages shall cover head office
charges; Site staff including Site supervision; third
party and Contractors workmen compensation and
unemployment insurance fund confributions; use,
repair and sharpening of non-mechanical hand
tools; use of erected scaffolding, staging, trestles
and the like; use of tarpaulins, protective clothing,
artificial lighting, safety and welfare facilities,
storage and the like as may be available on the
Site; and profit

Supporting vouchers reflecting the fime spent and
materials used in each week shall be delivered for
verification to the Principal Agent not later than
twenty calendar days after the end of the week
concerned. Should the Contractor fail to submit the
vouchers within this time, the Principal Agent shalll
determine a fair price for the work

Unauthorised Persons/Workmen on Premises

The Contractor shall at all times strictly exclude alll
unauthorized persons from the site and shall set up
notice boards to that effect
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94
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Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the
Architect on Practical Completion, all relevant
guarantees, any operating and maintenance
manuals, dafa or instructions required by the
Architect or provided by the Manufacturers,
Suppliers, or Sub-contractors

The Contractor shall ensure that all warranties and
guarantees received are fully ceded to the
Employer on Final Completion, failing which the
release of the Construction Guarantee will be
withheld untfil this is satisfactorily completed

Removal and Making Good of Temporary Works,
etc. on Completion

The Contractor shall remove all temporary works,
roads, services and the like used for this contract
and shall make good to the entire satisfaction of
the Architect any damages resulting there from

Indemnities

Indemnities shall be sought by the Architect from alll
Contractors and Sub-contractors undertaking any
design responsibility
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Shop Drawings

The term ‘Shop Drawings' shall mean drawings,
layout drawings, illustrations, schedules,
performance charts, brochures, operating manuals,
other data which are prepared by the Contractor
or Sub-confractor, Manufacturer, Supplier or
Distributor and which illustrate some portion of the
work

The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all
selected/nominated Sub-contracts and/or
Architect’s instructions, are prepared and
submitted timeously in accordance with the
following procedure

(a) Three prints of shop drawings of all
fabricated work, working or setting out
drawings, shop details and schedules shall
be submitted to the Architect for approval.
Such work shall not be carried out until such
approval has been given

(o)  Shop drawings shall be submitted to the
Architect for approval at least two weeks
prior to the date on which such approval is
required in order to comply with the
Contract Programme

(c) All  submissions shall be prepared in
accordance with the Confract Drawings
and specifications and/or any Architect’s
instructions and any deviation shall be
specifically highlighted in writing, with a
detailed explanation of the reason for such
deviation, together with any cost and/or
time implication

Delays in approval of shop drawings due to non-
compliance with drawings, specifications and/or
Architect’s instructions shall not constitute grounds
for any claims for delays
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Location of Temporary Buildings and Temporary
Services

The Contractor shall provide all necessary
temporary works, including temporary roads, fracks,
crossings, hardstanding, and services, etc., required
for his own Sub-contractors use during the
construction and maintenance period

There is no guarantee given or implied that site
condifions will be such that the Contractor will be
able to erect such offices, stores and temporary
accommodation within the site boundaries and it
shall be the Contractors responsibility to adopt
whatever measures he deems necessary in this
regard and to obtain all necessary permission and
pay all costs in connection therewith

Commodities to be New

All commodities, goods, articles or materials
throughout the building are to be new except
where re-use of existing is specified and are to be
handled, stored, used and/or fixed with care to
ensure that they are in perfect condition when
incorporated into the works and thereafter properly
protected so as to ensure that they are likewise in
perfect condition when handed over at completion
of the works

Cost of Claims

Costs incurred by the Contractor in the preparation
of claims accepted by the Principal Agent shall be
borne by the Contractor
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Overloading

The Contractor shall take all necessary steps to
ensure that no damage occurs due to overloading
of any portion of the works. The Contractor shall
submit details of his proposed loading, storage,
plant, erection, eftc., to the Architect for their
approval prior to proceeding with such loading,
storing or erecting and shall comply with and pay
for the Engineer’s requirements in connection with
the provision of temporary support work, etc. Any
damage caused to the works by overloading shall
be made good by the Contractor at his sole
expense

Environmental Management Plan

The contractor shall take all necessary measures to
comply with the Environmental Management Plan
(EMP) and make adequate provision to
accommodate the requirements of the EMP
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Health and safety

Without limiting the generality of the provisions of
clause 2.0, the contractor's attention is drawn to the
provisions of the Construction Regulations issued in
terms of the Occupational Health and Safety Act,
1993 as amended. It is specifically stated that the
employer shall prepare a documented health and
safety specification for the works and that the
employer shall ensure that the contractor has made
provision for the cost of health and safety measures
during the execution of the works. The contractor
shall price opposite this item for compliance with
the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specification [2.1]

The contractor shall

1. Comply with the health and safety specification
for the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the
works

3. Cooperate with the health and safety
consultant in all respects

4. Manage the compliance of all subcontractors
with the regulations and with the health and
safety plan and specification

5. Conform to the conditions contained in the
employer's health and safety specification

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries

[fem

132



K895 - Roodepoort Civic Centre
City of Joburg Property Company SOC Limited (JPC)

103

Transformation and Empowerment Requirements

The contractor shall take all necessary measures to
comply with the document titled: Empowerment
Breakdown of 15 point, compiled by Joburg
Property Company, and make adequate provision
to accommodate the requirements relating fo job
creation, job intensity, training and development,
local SMME utilisation, local material utilisation,
enterprise development, etc. as detailed in the
above document

SUMMARY OF CATEGORIES

Category : Fixed
Category : Value

Category : Time
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 1

ALTERATIONS

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

SUPPLEMENTARY PREAMBLES

Site inspection
The Tenderer is advised to visit the site, inspect the

existing premises and acquaint himself thoroughly
with the nature of the work specified.

Sizes and dimensions

All sizes and dimensions stated herein are
approximate and deemed only sufficient to identify
the item of work concerned.

No allowance for overbreak has been made to any
of the adjoining structures, walls, finishes, etc.,
where removals or pockets occur (the nett opening
size, etc., has been made good in later items of this
bill where such making good has not been included
with the item) and the Contractor must allow in his
prices for making good any overbreak that may
occur.

Materials

Old materials from alterations, except where
described to be re-used or handed over, become
the property of the contractor.

Old materials from the alterations, except where
described to be re-used or handed over, as well as
all rubish, etc., must be regularly carted from the
site and not be allowed to accumulate on or
around the site.

Carried to Collection R
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None of the old materials are to be used for new
work except where specifically described as being
set aside for re-use.

Where certain materials or articles from demolitions
or alterations are described as to be handed over
by the Contractor to the Client, such materials or
articles shall be properly stored by the Contractor,
until handing over thereof. The Contfractor must
obtain an official receipt listing the materials or
arficles and dates of handing over. If the
Contractor fails to submit the receipt when
requested to do so, it shall be deemed that the
materials or articles are still in his possession and he
will be held liable to the Client for the full
replacement value thereof, which amount will be
deducted from any monies due to the Contractor.

General

All new finishes are measured in the relevant trades
for new work.

Allow for watering the works sufficiently to prevent
nuisance from dust.

All alteration works described hereunder shall imply
the use of an approved screed or plaster repairing
compound and preparing existing surfaces to
receive new.

Provide all necessary propping, efc., required to
ensure the safety and stability of the structure
during the confract period and remove at
completion.

Provide all necessary additional barricades,
screens, overhead protections, etc., required to
ensure the safety of persons, property, etc., and
remove at completion.

All alteration work is within an existing facility. The
contractor shall take utmost care to minimise
damage to existing completed works in the vicinity
of the alteration works.
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10

TEMPORARY BARRIERS, SCREENS, ETC.

Temporary barriers, screens, etc., including removal
on completion:

Temporary hoarding 3350mm high on concrete
floor, formed of drywall partition system with 6mm
thick gypsum wall board fixed to one side including
all tracks, vertical studs, corners, abuttments, efc.

Extra over ditto for single leaf door size overall 1100 x

3350mm high, including all necessary posts, framing,
lock, efc.

REMOVAL OF EXISTING WORK

Break down and remove brickwork, etc.:

Half brick wall.
One brick wall.

Take out and remove doors, windows, etc.
including thresholds, sills, etc. (building up openings

elsewhere):

Single door and steel frame unit size overall 813 x
2032mm high from one brick wall.

Double door and steel frame unit size overall 1511 x
2032mm high from one brick wall.

Door lockset including handles, escutcheons,
cylinders, efc.

Take out and remove glass, mirrors, etc.:

Glass from steel windows including cleaning out
rebates and preparing for new glass.

Mirror size 500 x 600mm high.

Take down and remove roofs, floors, panelling,
ceilings, partitions, etc:

Suspended plasterboard ceilings including
suspension grid, hangers, cornices, etc.
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11

12

13

14

15

16

17

18

19

20

Suspended vinyl clad ceilings including suspension
grid, hangers, cornices, etfc.

Drywall partitioning system 2600mm high including
all aluminium tracks, studs, wall boarding, doors,
ironmongery, windows, etc.

Take out/off and remove sundry metalwork:

Hand dryer including disconnecting complete.

Take up and remove vinyl floor coverings,
carpeting, efc:

Carpets including preparing screed to receive new
floor finish.

Vinyl floor covering including preparing screed for
new floor finish.

Laminated timber floor covering including
preparing screed for new floor finish.

Hack up/off and remove granolithic, screeds,
plaster, etc. from concrete or brickwork and
prepare surfaces for new screeds, plaster, etc:

Internal plaster from walls and columns.

Bituminous waterproofing membrane to slabs and
beams including removal of all flashing strips, etc.

Hack up/off and remove wall and floor tiles
including removing mortar bed or backing and
preparing concrete or brick surfaces for new
screed, plaster or tile finishes:

600 x 600mm Porcelain tiles to floors.

Take out and remove piping, sanitary fittings, etc.
including disconnecting piping from fittings and
making good floor and wall finishes (making good
filing and paintwork elsewhere):

Water closet with all necessary piping, stop cocks,
valves, efc.
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21

22

23

24

25

26

27

28

29

30

Wash hand basin with all necessary piping, stop
cocks, valves, taps, etc.

Urinal with all necessary piping, stop cocks, valves,
etc.

Sink with all necessary piping, stop cocks, valves,
taps, etc.

Shower with all necessary piping, stop cocks, valves,

taps, etc.

Toilet roll holders, soap dispensers, paper towel
dispensers, dustbins, etc.

BUILD UP OPENINGS

Brickwork in SABS approved NFP bricks in class Il
mortar in building up opening in:

Half brick walls.

One brick walls.

MAKE GOOD FINISHES, ETC.

Make good internal granolithic, screed, plaster, etc.

to match existing:

Floors in patches.
Walls in patches.

Concrete ceilings in patches.
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 2

WATERPROOFING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc. shall be
laid under a ten year guarantee. Waterproofing to
roofs shall be laid to even falls to outlets etc with
necessary ridges, hips and valleys. Descriptions of
sheet or membrane waterproofing shall be
deemed to include additional labour to turn-ups
and turn-downs.

SLAB WATERPROOFING

The Contractor shall allow in his rates for testing the
waterproofing for water tightness by ponding the
waterproofed surfaces for a period of at least 48
hours before application of a protective layer.

4mm Thick "Derbigum SP" fully bonded
waterproofing guaranteed to remain watertight for
a period of ten years on:

1 | Concrete slab, beams and sides of parapets
including dressing into outlets, turn-ups, etc. m2 2,222

2 | Flashing strip 300mm girth at furn-ups including
sealing top edge into groove with mastic. m 1,667

PROTECTIVE PAINT
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Prepare and apply two coats bituminous aluminium
paint on:

Waterproofing on concrete slab, beams and side of
parapets.
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 3

CARPENTRY AND JOINERY

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

DOORS, WINDOWS, SASHES, ETC.

Semi-solid flush doors:

44mm Thick door with hardwood concealed edge
strips finished on both sides with commercial
veneer and hung on steel frames (frames

elsewhere):
1 | Door size overall 813 x 2032mm high. No 105

2 | Double leaf door with rebated meeting stiles size
overall 1511 x 2032mm high. No 20

SKIRTINGS

3 | 25 x 75mm High wrot meranti skirting including
19mm quarter round plugged to plastered walls at
500mm cenfres. m 2,170
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 4

CEILINGS, PARTITIONS AND ACCESS FLOORING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

SUSPENDED CEILINGS

9.5mm Thick "Gyproc Rhinoboard" gypsum
plasterboard ceiling screwed to and including
"Donn T37K" screw up ceiling grid with drywall
screws spaced at 150mm centres including
galvanised main tees at 1200mm centres and cross
tees at 600mm centres, all suspended with 25 x
25mm galvanised angles at not exceeding
1200mm centres with 63mm wide strips of mesh
scrim nailed over joints and the whole ceiling
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict accordance with the manufacturer's
instructions:

1 | Ceiling suspended not exceeding 1m below
concrete soffits. m2 2,224

12.5mm Thick vinyl faced Gypsum ceiling tile with
embossed finish size 600 x 600mm laid on and
including "OWAconstruct $3a" fire rated white
powder coated aluminium exposed demountable
tee suspension ceiling system including main and
cross tees, holding down clips, necessary hangers,
grids, etc., all in strict accordance with the
manufacturer's instructions:

2 | Ceiling suspended not exceeding 1m below
concrete soffits. m2 5,202

VERTICAL BULKHEADS

Carried to Collection R
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9,5mm Thick "Gyproc Rhinoboard" plasterboard
bulkhead fixed to and including light weight steel
support structure with $3mm wide strips of mesh
scrim nailed over joints and the whole bulkhead
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict accordance with the manufacturer's
instructions:

300mm High vertical bulkhead riser. m

CORNICES, ETC.:

Powdercoated shadowline cornices:

25mm GMS shadowline cornice secured to
plastered wall and ceiling boarding including
mitres, etc. m

PARTITIONING

"Donn" or equal approved partition system with an
overall thickness of §0mm comprising recessed
head section top track, recessed base section
bottom track including z-section supports and
vertical studs at approximately 600mm centers
including additional studs where necessary at
abuttments, end, reveals, eic., covered with and
including 12,5mm thick wall board on both sides,
screwed to studding with dry-wall screws at 200mm
centers. Joints are to be scrimmed over with $3mm
wide strips of mesh and the whole partition system
finished with skimmed plaster trowelled to a smooth
surface to the thickness recommended by the
manufacturer. Intersections and abuttments are
measured seperately and descriptions shall be
deemed to include any additional studs, corner
beads, aluminium skirting, etc.:

Partitioning 2600mm high with bottom and top
fracks plugged. m

Extra over 3000mm high partition for:

T-intersection. No

Vertical abutment. No
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Corner. No 4
Insulation:
63mm Thick self-supporting non-combustible

lightweight "Cavitybatt" insulation (14kg/m3) laid
vertically in cavity of partitioning. m2 494
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. §

FLOOR COVERINGS, WALL LININGS, ETC.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

POLYPROPYLENE NEEDLE PUNCH CARPET TILES

500 x 500 x 7mm Thick "Nexus Berber Point 920"
heavy commercial resinbacked carpet tiles fixed
with an approved adhesive in strict accordance
with the manufacturer's instructions on:

1 | Floors. m2 9,633

500 x 500 x 7,5mm Thick "Interface Colour Me"
heavy commercial carpet tiles fixed with an
approved adhesive in strict accordance with the
manufacturer's instructions on:

2 | Stepped floors. m2 380
SUNDRIES

Transition strips, etc.:

3 | "Kirk M-Trim ALNSRBN520.07" aluminium stair nosing
with non slip photoluminescent infill fixed with
patent adhesive in strict accordance with the
manufacturer's instructions. m 285

4 | "Kirk M-Trim ACGRE100" aluminium rounded edge
carpet fransition strip fixed with patent adhesive in
strict accordance with manufacturers instructions. m 125
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. é

IRONMONGERY

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

LOCKS
1 | "QS6055/1/AS/SS" Cylinder latch and dead bolt

lock. No 222
2 | "QS6055/3/AS/SS" Cylinder roller ball lock. No 222
3 | "QS1103SN" Double cylinder. No 443
4 | "QS0055/5" Dead bolt lock. No 60
5 | "QS4406/QS4409" Thumbturn wc indicator bolt. No 60
6 | "QSR" Rebate conversion set. No 68

HANDLES
7 | "Kiruna" stainless steel lever handle on rose. Pairs 443
8 | "QS4403" Stainless steel cylinder escutcheon. Pairs 443

DOOR CLOSERS

9 | "QS680" Overhead door closer. No 20
10 | "QS700" Overhead delayed action door closer. No 20

GRAB RAILS, ETC.

11 | "Franke CNTX21" stainless steel dogleg grab rail
plugged to wall in strict accordance with the
manufacturer's instructions. No 6
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12

13

14

15

16

17

"Franke CNTX300" stainless steel straight grab rail
plugged to wall in strict accordance with the
manufacturer's instructions. No

BATHROOM FITTINGS

"Franke RODXé672" stainless steel two roll lockable
type toilet roll dispenser plugged to wall. No

"Franke RODX619" stainless steel liquid dispenser

plugged to wall. No
"Franke RODX600" stainless steel paper towel

dispenser plugged to wall. No
SUNDRIES

"QS4422" Door stop with rubber buffer. No
"QS4434" Hat and coat hook with rubber buffer. No
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 7

METALWORK

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

PRESSED STEEL DOOR FRAMES

1,6mm Thick double rebated frames suitable for
half brick walls complete with hoop iron anchors
welded to frame, one adjustable stainless steel
striking plate suitable for cylinder locks, three
rubber shock absorbers in rebate and one pair of
100mm standard heavy duty brass butt hinges
welded to frame:

1 | Frame for door size 813 x 2032mm high. No 39
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 8

PLASTERING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

INTERNAL PLASTER

One coat cement plaster mimimum 15mm thick
(5:1) wood floated to receive tiles (elsewhere)
including all labours on:

1 | Brick vertfical surfaces (part on concrete). m2 203
2 | Narrow widths. m2 10
Two coats cement plaster comprising one coat

cement plaster minimum 15mm thick (5:1) steel
floated and one finishing coat rhinolite including all

labours on:
3 | Brick vertical surfaces (part on concrete). m2 705
4 | Narrow widths. m2 55
Carried Forward to Summary of Section No. 2 R
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 9

TILING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

WALL TILING

Allow a Prime Cost Amount of R170/m2 for ceramic
tiles fixed with an approved adhesive to plaster
(plaster elsewhere) and flush pointed with tinted
jointing compond on:

1 | Walls. m2 3,120
2 | Narrow widths. m?2 256
FLOORTILING

Allow a Prime Cost Amount of R170/m2 for
porcelain floor tiles fixed with an approved
adhesive on plaster bedding (bedding elsewhere)
and flush pointed with tinted waterproof jointing

compound on:

3 | Floors. m2 5,439

4 | Narrow widths. m?2 110

5 | 100mm High skirting. m 1,749
SUNDRIES

Corner protectors, dividing strips, etc.:

6 | "Kirk M-Trim PREO20" 9mm high white PVC round
edge trim fixed with patent adhesive to external
wall corners. m 108
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 10

PLUMBING AND DRAINAGE

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

SANITARY FITTINGS

White vitreous china:

1 | "Vaal Protea Paraplegic (Ref. 750246WH)" floor
mounted paraplegic washdown suite comprising
90° outlet pan and matching ¢ litre cistern including
heavy duty white double flap seat, purpose-made
chromium plated side flush lever, fixing in position
and connecting complete in strict accordance
with the manufacturer's instructions. No 6

2 | "Vaal Daisy Elite (Ref. 772403WH)" semi-close
coupled wc suite comprising 90° outlet pan and
matching 9 litre cistern including heavy duty white
double flap seat, flushpipe, fixing in position and
connecting complete in strict accordance with the
manufacturer's instructions. No 33

3 | "Vaal Lavatera (Ref. 705427WH)" wall mounted
back inlet bowl urinal with and including "Cobra
FJ8.102) flush valve, 38mm chromium plated
domical grating and chromium plated back inlet
spreader (Code : 85417000), fixed on and including
two hanger brackets (Code : 8127Z000) and
connected complete in strict accordance with the
manufacturer's instructions. No 23
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10

11

12

13

14

"Vaal Hibiscus (Ref. 702303AV)" one tap hole wash
hand basin complete with chromium plated waste
union, chain and stay, vulcanite plugs and fixing in
position on and including two semi-concealed
brackets including sealing with an approved
waterproof sealer and connecting complete in
strict accordance with the manufacturer's
instructions (taps elsewhere).

Stainless steel:

"Franke Cascade CDXé11" single bowl sink
complete with overflow, 40mm chromium plated
waste union, chain and stay, vulcanite plugs and
under sink insulation, fixing in position and sealing
with an approved waterproof sealer and
connecting complete as per manufacturer's
instructions (mixer elsewhere).

TRAPS, ETC.

"Cobra (Ref. 340)" 40mm chromium plated brass
bottle trap.

38mm Combination sink rubber P or S frap.

TAPS, VALVES, ETC.

Chromium plated:

"Cobra Carina 294CA" 15mm basin mixer including
flexible connection hoses.

"Cobra NM-851" 15mm elbow action medical basin
mixer including flexible connection hoses.

"Cobra Carina 296CA" 15mm sink mixer including
flexible connection hoses.

"Cobra Focus FC-956" 15mm single lever shower
mixer.

"Cobra Alto 076-ALTO5" shower head.
"Cobra 026" shower arm.

"Cobra 832/350" 15mm angle valve.
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15

Sundries:

15mm Flexihose 450mm long.
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 11

GLAZING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

GLAZING TO STEEL WITH PUTTY

émm Clear safety glass:

1 | Panes exceeding 0,5m2 and not exceeding 2m?2. m2 45

TOPS, SHELVES, DOORS, MIRRORS, ETC.

émm Thick silvered float glass copper backed
mirrors with 10mm bevelled and polished edges
holed for and fixed with chromium plated dome
capped mirror screws with rubber buffers to plugs in
porcelain tiled wall:

2 | Mirror size 600 x 1000mm high. No 47
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Iltem Quantity Rate Amount
No

SECTION NO. 2

BILL NO. 12

PAINTWORK

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

PAINTWORK TO NEW WORK

PLASTER

Prepare and apply one coat "Plascon" plaster
primer and two coats "Plascon Double Velvet" paint
on:

1 | Internal plastered walls, columns, recessed bands,
etc. m2 760

PLASTERBOARD

Prepare and apply one coat "Plascon"” primer and
two coats "Plascon Professional Super Matt" paint

on:
2 | Ceilings and cornices. m2 4,812
3 | Bulkheads. m?2 27
4 | Partitions. m2 494
METAL

Prepare and apply one coat "Plascon Zinc
Phosphate” primer and two coats "Plascon
Velvaglo” paint on:

5 | Frames and linings. m2 78

WOOD

Carried to Collection R
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10
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13

14

Prepare and apply one coat "Plascon Woodcare
Pre-treatment”, one coat "Plascon Wood Primer"
and two coats "Plascon Velvaglo" paint on:

General surfaces of doors.
Skirtings, rails, etc. in narrow girths.

PAINTWORK TO PREVIOUSLY PAINTED WORK

PLASTER

Clean down, prepare and apply one coat
"Plascon” plaster primer and two coats "Plascon
Double Velvet" paint on:

Internal plastered walls, columns, recessed bands,
etc.

Clean down, prepare and apply one coat
"Plascon" primer and two coats "Plascon
Professional Super Malt" paint on:

Internal plastered slab soffits including beams.
PLASTERBOARD
Clean down, prepare and apply one coat

"Plascon" primer and two coats "Plascon
Professional Super Matt" paint on:

Ceilings and cornices.
Partitions.
METAL

Clean down, prepare and apply one coat "Plascon

Zinc Phosphate" primer and two coats "Plascon
Velvaglo" paint on:

Frames and linings.
Gates, grilles, etc. (both sides measured).

Balustrades (both sides measured).
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15

16

Roof sheeting.
WOOD
Clean down, prepare and apply one coat "Plascon

Woodcare Pre-treatment”, one coat "Plascon Wood
Primer” and two coats "Plascon Velvaglo” paint on:

General surfaces of doors.

Carried to Collection

Section No. 2
Bill No. 12
Paintwork

m2

m2

674

2,050
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Section No. 2
Bill No. 12
Paintwork

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 12
Paintwork

Page
No

163
164

165

Amount
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Item
No

SECTION NO. 2

BILL NO. 13

PROVISIONAL SUMS

The following sums and amounts are NETT.

Under no circumstances may any Provisional Sum or
P.C Item be altered.

Unless a specific percentage mark up for
attendence is indicated in the rate column, the
amounts priced by the contractor for attendence
against each Provisional Sum shall be deemed to
be Lump Sum and shall not be adjusted unless the
scope of the sub-contract varies significantly.

Provisional Sums contained herein may be omitted
or reduced at the employer's sole discretion and
the contractor shall not be entitled to claim for any
loss by way of reductions or omissions of any
discount, or percentage relating to the Provisional
Sums pr P.C Amounts or any loss of profit related
thereto.

Quantity

ALLOW THE FOLLOWING PROVISIONAL SUMS

ELECTRICAL INSTALLATION

Provide the amount of R4,300,000.00 (Four Million
Three Hundred Thousand Rand) for electrical
installation service and repairs executed complete.

Profit on above item.

Attendance on ditto.

Carried to Collection

Section No. 2
Bill No. 13
Provisional Sums

[fem

Rate

%

%

Amount

4,300,000

00
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10

11

12

13

14

15

16

17

EARTHING AND LIGHTNING PROTECTION

Provide the amount of R150,000.00 (One Hundred
and Fifty Thousand Rand) for additional earthing
and lightning protection executed complete.

Profit on above item.
Atftendance on difto.

CCTV AND ACCESS CONTROL INSTALLATION

Provide the amount of R50,000.00 (Fifty Thousand
Rand) for cctv and access control installation
service and repairs executed complete.

Profit on above item.
Attendance on ditto.

LIFT INSTALLATION

Provide the amount of R50,000.00 (Fifty Thousand
Rand) for servicing and repairs to existing lifts
executed complete.

Profit on above item.
Attendance on ditto.

GENERATOR AND UPS INSTALLATION

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for generator and UPS installation
service and repairs executed complete.

Profit on above item.

Attendance on ditto.

HVAC INSTALLATION

Provide the amount of R1,900,000.00 (One Million
Nine Hundred Thousand Rand) for HYAC installation
service and repairs executed complete.

Profit on above item.

Carried to Collection

Section No. 2
Bill No. 13
Provisional Sums

[tem

[tem

[fem

[fem

[fem

%

%

%

%

%

%

%

%

%

150,000

50,000

50,000

200,000

1,900,000

00

00

00

00

00
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18

19

20

21

22

23

24

25

26

27

28

29

30

31

Aftendance on ditto.

FIRE DETECTION

Provide the amount of R1,100,000.00 (One Million
One Hundred Thousand Rand) for fire detection
installation executed complete.

Profit on above item.

Attendance on ditto.

FIRE INSTALLATION

Provide the amount of R2,000,000.00 (Two Million
Rand) for fire installation service and repairs
executed complete.

Profit on above item.

Attendance on ditto.

COUNCIL CHAMBER SEATING

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for re-upholstering, servicing and
repairing council chamber seating executed
complete.

Profit on above item.

Attendance on ditto.

KITCHEN UNITS

Provide the amount of R100,000.00 (One Hundred
Thousand Rand) for refurbishment and new fops to
kitchen units installed complete.

Profit on above item.

Attendance on difto.

VANITY TOPS

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for vanity tops installed complete.

Carried to Collection

Section No. 2
Bill No. 13
Provisional Sums

[tem

[fem

[fem

[tem

[tem

%

%

%

%

%

%

%

%

%

1,100,000

2,000,000

200,000

100,000

200,000

00

00

00

00

00
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33

34

35

36

37

38

39

40

41

42

43

44

45

Profit on above item.
Attendance on ditto.

RECEPTION COUNTER

Provide the amount of R150,000.00 (One Hundred
and Fifty Thousand Rand) for reception counters
installed complete.

Profit on above item.

Attendance on ditto.

ROOF SAFETY BALUSTRADES

Provide the amount of R225,000.00 (Two Hundred
and Twenty Five Thousand Rand) for roof safety
balustrades installed complete.

Profit on above item.

Attendance on ditto.

LANDSCAPING

Provide the amount of R100,000.00 (One Hundred
Thousand Rand) for landscaping executed
complete.

Profit on above item.

Attendance on ditto.

FOUNTAINS
Provide the amount of R100,000.00 (One Hundred

Thousand Rand) for repairs to existing fountains
executed complete.

Profit on above item.

Attendance on ditto.

Carried to Collection

Section No. 2
Bill No. 13
Provisional Sums

[fem

[fem

[tem

[tem

%

%

%

%

%

%

%

%

%

%

150,000

225,000

100,000

100,000

00

00

00

00
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46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

BALUSTRADES

Provide the amount of R50,000.00 (Fifty Thousand
Rand) for repairs to existing balustrades executed
complete.

Profit on above item.

Aftendance on ditto.

SIGNAGE

Provide the amount of R100,000.00 (One Hundred
Thousand Rand) for signage installed complete.

Profit on above item.
Attendance on ditto.

FACADE TREATMENT

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for facade treatment executed
complete.

Profit on above item.

Attendance on ditto.

ASBESTOS CARPORTS

Provide the amount of R350,000.00 (Three Hundred
and Fifty Thousand Rand) for removal of asbestos
carports executed complete.

Profit on above item.
Attendance on ditto.

COMMUNITY LIAISON OFFICER

Provide the amount of R?0,000.00 (Ninety Thousand
Rand) for community liaison officer.

Profit on above item.

Attendance on ditto.

Carried to Collection

Section No. 2
Bill No. 13
Provisional Sums

[tem

[tem

[fem

[fem

[fem

%

%

%

%

%

%

%

%

%

%

50,000

100,000

200,000

350,000

90,000

00

00

00

00

00
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61

62

63

64

65

66

67

PUBLIC PARTICIPATION

Provide the amount of R50,000.00 (Fifty Thousand
Rand) for public participation.

Profit on above item.
Attendance on difto.

STAFF RELOCATION

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for staff relocation executed
complete.

Profit on above item.

Attendance on ditto.

FINANCIAL PROVISIONS

The items described hereunder cover work which is

not fully defined at tender stage and which is

intended to be executed by the Contfractor and/or

his Sub-Contractors. The amounts shown shall be

used as directed by the Representative/ Agent and
shall be deducted in whole orin part if not required.

Allow the amount of R300,000.00 (Three Hundred
Thousand Rand) for sundry builders work. This work
shall be measured on completion and priced at
scheduled rates.

Carried to Collection

Section No. 2
Bill No. 13
Provisional Sums

[tem

[tem

[fem

%

%

%

%

50,000

200,000

300,000

00

00

00
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Section No. 2
Bill No. 13
Provisional Sums

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 13
Provisional Sums

Page
No

167
168
169
170
171

172

Amount
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odepoort Civic Centre

Bill
No

10

11

12

13

SECTION SUMMARY - Builders Work

Alterations

Waterproofing

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Floor Coverings, Walls Linings, Efc.
[ronmongery

Metalwork

Plastering

Tiling

Plumbing and Drainage

Glazing

Paintwork

Provisional Sums

Carried to Final Summary

Section No. 2

Page
No

142
145
146
150
151
154
155
156
157
161
162
166

173

Amount
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FINAL SUMMARY
Section Page Amount
No No
1 | Preliminaries & General 136
2 | Builders Work 174
Sub-Total R
Value Added Tax (15%) R
Total R

Carried to Form of Tender R
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PART C3: SCOPE OF WORK
1.1 Description of the Works

1.1.1 Employer’s objectives and Overview of the works
1.1.2  Location of the works
1.1.3  Temporary works

1.2 Engineering

1.2.1 Design services and activity matrix
1.2.2  Employer’s design
1.2.3 Drawings

1.3 Procurement

1 Requirements
2  Subcontracting

14 Construction

Works specifications
Plant and Materials
Construction Equipment
Site establishment

Site usage

Permits and way leaves

Inspection of adjoining properties
Water for construction purposes
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1.5 Management

1.51 Management of the works
1.5.2 Health and safety

Alterations, additions, extensions and modifications to existing works

1.5.2.1 Specification for Occupation Health and Safety in Construction Works

Contracts
1.6 Environmental Management Plan

1.6.1  Annexure A — To be issued at the Site Briefing Session
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PART C3: SCOPE OF WORK

1.1 Description of the Works

1.1.1 Employer’s Objectives and Overview of the works

This tender is for the refurbishment of the Roodepoort Civic Centre situated at 100 Christiaan de
Wet Road, Roodepoort, Johannesburg, 1709.

This work will be completed in one phase and comprises briefly of the following:

Replacing damaged roof waterproofing
Replacing floor finishes

Replacing ceilings

Replacing sanitary and bathroom fittings
Re-painting the entire facility

Electrical installation

Mechanical installation

Fire installation

The tenderer should note however that the project is on a live site and that the temporary relocation
/ multiple relocations of staff needs to be accommodated within the programme.

The overall construction area is approximately 18,900m?.

The project is intended to start on:
01 April 2020 & is to be completed within 3 calendar months.

1.1.2 Location of the Works

Roodepoort Civic Centre, 100 Christiaan de Wet Road, Roodepoort, Johannesburg, 1709.

1.1.3 Temporary Works

The Tenderer(s) is to design, supply, construct, demolish and spoil at his own cost any temporary
works required in order to carry out the construction works as required.

1.2 Engineering

1.2.1 Design Services & Activity Matrix

The following parties are responsible for the various design stages of the project.

DESCRIPTION RESPONSIBLE

Concept, feasibility and overall process Employers Agents / Professional Team

Basic Principal Agenting and Preliminary Employers Agents / Professional Team

Design

Final design to approval for construction Employers Agents / Professional Team
stage
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Temporary Works Tenderer(s)

Preparation of as built drawings Employers Agents / Professional Team

1.2.2 Employers Design

All permanent works required for construction shall be designed by the employer and his appointed
agents / professional team.

1.2.3 Drawings

The drawings contained on the CD issued with this document are as per the drawing register
appearing in this document. The drawings included with the tender document are for information and
tender purposes only. Detailed construction drawings will be issued to the Tenderer(s) at site handover

and revisions thereto during the construction stage of the project.

The following drawings are applicable to the contract:

Architectural Drawing No Drawing name
Structural Drawing No Drawing name
Civil Drawing No Drawing name
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1.3 Empowerment and Transformation
1.3.1 Requirements

Refer to Annexure B — JPC MBD 13: PROPOSED EMPOWERMENT PLAN

1.4 Construction

1.4.1 Works specifications

Applicable national and international standards: SANS 1200.

1.4.2 Plant and Materials

The contactor shall ensure that adequate plant and materials are procured and available as required
in order to complete the works as specified in line with the contract programme. The Tenderer(s) shall
supply a report to the Principal Agent on a fortnightly basis as to the plant and materials on site (or on
order), and their utilization in relation to the construction programme.

1.4.3 Construction Equipment

The contactor shall ensure that adequate construction equipment is available as required in order to
complete the works as specified in line with the contract programme. The Tenderer(s) shall supply a
report to the Principal Agent on a fortnightly basis as to the construction equipment on site and their
utilization in relation to the construction programme.

1.4.4 Site Establishment

Services and Facilities Provided by The Employer: Nil

Facilities Provided by the Tenderer(s): The Tenderer(s) is to provide facilities, necessary to complete
the project as specified.

Storage and Laboratory Facilities: The Tenderer(s) is to provide facilities, necessary to complete the
project as specified.

Other Facilities and Services: The Tenderer(s) is to provide facilities, necessary to complete the
project as specified.

Vehicles and Equipment: The Tenderer(s) is to provide vehicles and equipment necessary to complete
the project as specified.

Advertising Rights: The Tenderer(s) may not place any advertising boards or the like on the site or in
any public area without the express written permission of the employer.

Notice Boards: The Tenderer(s) must place a contract notice board outside his site camp as specified
by the employer.

The Tenderer(s) must provide meeting facilities for the Employer and the Employers representatives,
to conduct site meetings.

1.4.5 Site Usage

The contactor will have unlimited access to the site, however all construction activities are to comply
with the City of Johannesburg’s by laws. The accommodation of vehicular and pedestrian traffic on
the site is to be maintained at all times.

The Tenderer(s) is to allow for the accommodation and diversion of pedestrian traffic in his
preliminaries & general items all in accordance with the South African Road Traffic Signs Manual, The
Occupational Health & Safety Act & The Construction Regulations as amended, including on-going
liaison with the traffic authorities and management of traffic, alterations to kerbing and landscaping,
barricading road entrances, temporary signage, dust screens, painting of lines, etc. The traffic
accommodation proposal shall be approved by the Principal Agent prior to the execution of the works.
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1.4.6 Permits and wayleaves

Wayleaves shall be supplied by the Tenderer(s).The Tenderer(s) are to comply with the terms and
conditions of the wayleaves as supplied by the various service provider departments.

1.4.7 Alterations, additions, extensions and modifications to existing works
The works at tender stage are not finalised and are subject to change in their entirety.

1.4.8 Inspection of Adjoining Properties

Tenderer(s) are to ensure that adequate inspections of adjoining properties are carried out (and
records are kept thereof) to ensure that any claims received from adjoining properties due to damage
can be dealt with decisively. The settlement of any claims in this regard shall be for the contactors
account and the tenderer(s) is/are to ensure that he has the necessary 3™ party insurances in place
as specified in this document.

1.4.9 Water for Construction Purposes

The contactor is to make his own arrangements for the supply of water for construction purposes and
his own domestic usage.

1.5 Management

1.5.1 Management of the Works

The Tenderer(s) is to provide suitably qualified and experienced personnel to manage the works. The
Tenderer(s) will be expected to provide CV’s of his proposed site management personnel for the
Principal Agents review and approval.

Should the Principal Agent believe that the proposed site personnel not be sufficiently qualified and/or
experienced to do the works, be this at CV review, or later into the contract, then the Tenderer(s) will
be expected to replace this person/s, or provide additional persons to manage the works, and that this
will be done at the Tenderer(s) own expense.

Should the Tenderer(s) fail to follow this instruction, then the Principal Agent will be entitled to place
the Tenderer(s) on notice to rectify the situation in terms of the contract.

1.5.2.1 Specification for Occupational Health and Safety in Construction Works Contracts

1 Scope

This health and safety specification establishes the overarching framework within which a
Tenderer(s) is required to satisfy general requirements for occupation health and safety in an
engineering and construction works contract.

Note: 1) This specification establishes general requirements to enable the employer and the
Tenderer(s) to satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Construction Regulations, 2003.

2) The Construction Regulations, 2003, require an employer to stop any Tenderer(s)
from executing construction work which is not in accordance with the Tenderer(s)
health and safety plan for the site or which poses a threat to the health and safety of
persons.
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2 Definitions
Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

competent person: any person having the knowledge, training and experience specific to the
work or task being performed

ergonomics: the application of scientific information concerning humans to the design of

objects, systems and the environment for human use in order to optimize human well-being and

overall system performance

hazard: a source of or exposure to danger

incident: an event or occurrence occurring at work or arising out of or in connection with the

activities of persons at work, or in connection with the use of plant or machinery, in which, orin

consequence of which-

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is
otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to work
or to continue with the activity for which he was employed or is usually employed;

b) a maijor incident occurred; or

c) the health or safety of any person was endangered and where-

i) a dangerous substance was spilled;

i)  the uncontrolled release of any substance under pressure took place;

i)  machinery or any part thereof fractured or failed resulting in flying, falling or
uncontrolled moving objects; or machinery ran out of control.

health and safety plan: a documented plan which addresses hazards identified and includes

safe work procedures to mitigate, reduce or control the hazards identified.

health and safety specification: a documented specification of all health and safety

requirements pertaining to the associated works on a construction site, so as to ensure the health

and safety of persons.

inspector: a person designated as such under section 28 of the Act

major incident: an occurrence of catastrophic proportions, resulting from the use of plant or
machinery, or from activities at a workplace

reasonably practicable: practicable having regard to:
a) the severity and scope of the hazard or risk concerned;

b) the state of knowledge reasonably available concerning that hazard or risk and of any means
of removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk; and
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving there

from;
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risk: the probability that injury or damage will occur
safe: free from any hazard

scaffold: any temporary elevated platform and supporting structure used for providing access
to and supporting workmen or materials or both

specification data: data, provisions and variations that make this specification applicable to a
particular contract

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line or
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed
vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching
plants, pylon, surface and underground tanks, earth retaining structure or any structure
designed to preserve or alter any natural feature, and any other similar structure;

b) any formwork, false work, scaffold or other structure designed or used to provide support or
means of access during construction work; or

c) any fixed plant in respect of work which includes the installation, commissioning,
decommissioning or dismantling and where any such work involves a risk of a person falling
two metres or more

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended
purpose

3 Interpretation

3.1 The Act and its associated regulations shall have precedence in the interpretation of any
ambiguity or inconsistency between it and this specification.

3.2 Compliance with the requirements of this specification does not necessarily result in
compliance with the provisions of the Act.

4 Requirements
4.1 General requirement
411 The Tenderer(s) shall execute the works in a manner that complies with all the
requirements of the Act and all its associated regulations, and in so doing, minimize

the risk of incidents occurring.

4.1.2 The Tenderer(s) shall with respect to the site and the engineering and construction
works that are contemplated:

a) identify the hazards and evaluate the risks associated with such work

constituting a hazard to the health and safety of such employees and the steps
that need to be taken to comply with the Act; and
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4.2
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415

417

41.8

b) as far as is reasonably practicable, prevent the exposure of such employees to
the hazards concerned or, where prevention is not reasonably practicable,
minimize such exposure.

The Tenderer(s) shall as far as is reasonably practicable, cause every employee to
be made conversant with the hazards to his health and safety attached to any work
which he has to perform, any article or substance which he has to produce, process,
use, handle, store or transport and any plant or machinery which he is required or
permitted to use, as well as with the precautionary measures which should be taken
and observed with the respect to those hazards.

The Tenderer(s) shall ensure that all employees under his or her control are:

a) informed, instructed and trained by a competent person regarding any hazard
and the related work procedures before any work commences, and thereafter
at such times as may be determined in the risk assessment; and

b) issued with proof of health and safety induction training issued by a competent
person and carry proof of such induction when working on site.

The Tenderer(s) shall not allow or permit any employee to enter any site, unless
such person has undergone health and safety induction training pertaining to the
hazards prevalent on the site at the time of entry.

The Tenderer(s) shall ensure that each visitor to a construction site, save where
such visitor only visits the site office and is not in direct contact with the
construction work activities:

a) undergoeshealth and safety instruction pertaining to the hazards
prevalent on the site; and

b) is provided with the necessary personal protective equipment.

The Tenderer(s) shall provide suitable on-site signage to alert workers and visitors
to health and safety requirements.

The Tenderer(s) shall not permit any person who is or who appears to be under the
influence of intoxicating liquor or drugs, to enter or remain at a workplace.

Health and safety representatives

4.2.1

The Tenderer(s) shall appoint in writing one health and safety representative for
every 50 employees of the contactor working on the site, whenever there are more
than 20 employees on the site; to:

a) review the effectiveness of health and safety measures;

b) identify potential hazards and potential major incidents;

c) in collaboration with his employer, examine the causes of incidents;

d) investigate complaints by any employee of the Tenderer(s) relating to that
employee’s health or safety on the site;
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e) make representations to the Tenderer(s) on matters arising from a), b), ¢) or d)
or on general matters affecting the health or safety of the employees at the
workplace;

g) inspect the site with a view to the health and safety of employees, at regular
intervals;

h) participate in consultations with inspectors at the workplace and accompany
inspectors on inspections of the workplace; and

i) participate in any internal health or safety audit.
The Tenderer(s) shall inform the relevant safety representative:

a) beforehand of inspections, investigations or formal inquiries of which he has
been notified by an inspector; and

b) as soon as reasonably practicable of the occurrence of an incident on the site.

The Tenderer(s) shall convene health and safety meetings whenever more than
two health and safety representatives have been appointed for the site. These
meetings shall be attended by all health and safety representatives and shall be
convened at least once every month to:

a) make recommendations to the employer regarding any matter affecting the
health or safety of persons on the site; and

b) discuss any incident on the site in which or in consequence of which any person

was injured, became ill or died.

The Tenderer(s) shall consult with the health and safety committee on the
development, monitoring and review of the risk assessment.

Appointment of construction supervisor and safety officers

4.3.1

43.2

433

434

The Tenderer(s) shall appoint a full-time competent employee designated in writing
as the construction supervisor for the site, with the duty of supervising the
performance of the work falling within the scope of the contract and may appoint
one or more competent employees to assist the appointed construction supervisor.

A Tenderer(s) may having considered the size of the project, the degree of
dangers likely to be encountered or the accumulation of hazards or risks on the
site, appoint a full-time or part-time construction safety officer in writing, who has
in the Tenderer(s)’s opinion the necessary competencies and resources, to assist
the Tenderer(s) in the control of all safety related aspects on the site.

The Tenderer(s) shall ensure that the construction supervisor is in possession of
the most recently updated version of the fall protection plan.

The Tenderer(s) shall ensure that the following activities, as relevant, are carried
out under the supervision of a competent person and that such persons are
appointed in writing:

a) all formwork and support work operations;
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b) excavation work;

c) demolition work;

d) scaffolding work operations;

e) suspended platform work operations;
f) operation of batch plants; and

g) the stacking and storage of articles on the site.

4.4 Risk assessment

JPC (JBCC)

441

Note:

The Tenderer(s) performing work falling within the contract shall, before the
commencement of any such work and during construction work, cause a risk
assessment to be performed by a competent person appointed in writing. Such an
assessment shall as a minimum:

a) identify the risks and hazards to which persons may be exposed to;
b) analyse and evaluate the identified risks and hazards;

c) document a plan of safe work procedures to mitigate, reduce or control the
risks and hazards that have been identified;

d) provide a monitoring plan; and

e) provide a review plan.

A risk assessment is an important step in protecting workers as well as complying
with the law. It helps you focus on the risks that really matter in a particular
workplace — the ones with the potential to cause real harm. Workers and others
have a right to be protected from harm caused by a failure to take reasonable
control measures. The following four steps are recommended:

Identify the hazards by looking at what could reasonably be expected to cause
harm, ask employees or their representatives what they think, obtain advice from
trade associations or publications on health and safety, check manufacturer’s
instructions or data sheets for chemicals and equipment as they can be very helpful
in spelling out the hazards and putting them in their true perspective, review
accident and ill-health records, think about long-term hazards to health (eg high
levels of noise or exposure to harmful substances) as well as safety hazards etc.

Identify who may be harmed and how by identifying how groups of people might be
harmed i.e. what type of injury or ill health might occur.

Evaluate the risks and decide on precautions by doing everything ‘reasonably
practicable’ to protect people from harm i.e. by looking at how things are done, what
controls are in place and how the work is organised and comparing this against
good practice to see if more can be done to bring practices up to standard. Consider
if the hazard can be got rid of all together, and if not how can the risks be controlled
so that harm is unlikely, e.g. try a less risky option (eg switch to using a less
hazardous chemical); prevent access to the hazard (eg by guarding); organise work
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4.4.4

445

to reduce exposure to the hazard (eg put barriers between pedestrians and traffic);
issue personal protective equipment (eg clothing, footwear, goggles etc); and
provide welfare facilities (eg first aid and washing facilities for removal of
contamination).

Record the findings by writing down the findings of the risk assessment.

The Tenderer(s) shall ensure that as far as is reasonably practicable, ergonomic
related hazards are analysed, evaluated and addressed in the risk assessment.

The Tenderer(s) shall require a competent person to prepare a fall protection plan
in compliance with the requirements of the Construction Regulations.

Notwithstanding the provisions of the fall protection plan, the Tenderer(s) shall
ensure that:

a) all unprotected openings in floors, edges, slabs, hatchways and stairways are
adequately guarded, fenced or barricaded or that similar means are used to
safeguard any person from falling through such openings;

b) no person works in an elevated position, unless such work is performed safely
as if working from a scaffold or ladder;

c) notices are conspicuously placed at all openings where the possibility exists
that a person might fall through such openings;

d) fall prevention and fall arrest equipment is:

i) suitable and of sufficient strength for the purpose or purposes for which it is
being used having regard to the work being carried out and the load,
including any person, it is intended to bear; and

ii) securely attached to a structure or plant and the means of attachment
thereto is suitable and of sufficient strength and stability for the purpose of
safely supporting the equipment and any person who is liable to fall;

fall arrest equipment is only used where it is not reasonably practicable to use

fall prevention equipment; and

f) suitable and sufficient steps are taken to ensure, as far as is reasonably
practicable, that in the event of a fall by any person, the fall arrest equipment or
the surrounding environment does not cause injury to the person.

Where roof work is being performed on a construction site, the Tenderer(s) shall
ensure that it is indicated in the fall protection plan that:

the roof work has been properly planned;
the roof erectors are competent to carry out the work;

no employees are permitted to work on roofs during inclement weather conditions
or if weather conditions are a hazard to the health and safety of the employees;

prominent warning notices are to be placed where all covers to openings are not

of sufficient strength to withstand any imposed loads and where fragile material
exists;
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the areas mentioned in paragraph (d) are to be barricaded off to prevent persons
from entering;

suitable and sufficient platforms, coverings or other similar means of support have
been provided to be used in such a way that the weight of any person passing
across or working on or from fragile material is supported; and

there is suitable and sufficient guard-rails or barriers and toe-boards or other
similar means of protection to prevent, so far as is reasonably practicable, the fall
of any person, material or equipment.

4.4.6 The Tenderer(s) shall ensure that:

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse
of any new or existing structure or any part thereof, which may become
unstable or is in a temporary state of weakness or instability due to the
carrying out of construction work;

b) no structure or part of a structure is loaded in a manner which would render it
unsafe; and

c) specification data prepared by the designer of the structure is taken into
account in the risk assessment;

Note: The specification data provided by the designer should outline known or
anticipated dangers or hazards relating to the works and make available all
information required for the safe execution of the work. It should provide as
relevant, geotechnical information (or make reference to reports provided in the
site information), the loading the structure is designed to withstand, the methods
and sequence of construction.

4.5 Health and safety plans
4.5.1 The Tenderer(s) shall prior to commencing the works to which this specification
applies, submit to the employer for approval a suitable and sufficiently
documented health and safety plan, based on this specification and the risk
assessment that is conducted.
The health and safety plan shall as a minimum provide:
a) the information contained in Table 1 in respect of each of the hazards

associated with work falling within the scope of the contract (see Figure 1);
and

Table 1: Example of the format of a health and safety plan

What are the Who might be What are the What further Action | Action

hazards? harmed and safe work action is by by
how? procedures for | necessary whom | when
the site? (monitoring and
review)?
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b) an outline of the manner in which the Tenderer(s) intends complying with the
requirements of this specification.

The Tenderer(s) shall discuss the submitted health and safety plan with the

employer’s representative, modify such plan in the light of the discussions and

resubmit the modified plan for approval.

The Tenderer(s) shall apply the approved health and safety plan from the date of

commencement of and for the duration of the works to which this specification

applies.

The Tenderer(s) shall conduct periodic audits for compliance with the approved

health and safety plan at intervals agreed upon with the employer, but at least

once every month.

The Tenderer(s) shall update the health and safety plan whenever changes to the
works are brought about.

Sub-Tenderer(s)

4.6.1

46.2

46.3

464

46.5

4.6.6

The Tenderer(s) may only subcontract work in terms of a written subcontract and
shall only appoint a Sub-Tenderer(s) should he be reasonably satisfied that such
a Sub-Tenderer(s) has the necessary competencies and resources to perform the
work falling within the scope of the contract safely. Such a subcontract shall
require that the Sub-Tenderer(s) shall:

a) shall co-operate with the Tenderer(s) as far as is necessary to enable both the
Tenderer(s) and Sub-Tenderer(s) to comply with the provisions of the Act; and

b) as far as is reasonably practicable, promptly provide the Tenderer(s) with any
information which might affect the health and safety of any person at work
carrying out work or any person who might be affected by the work of such a
person at work or which might justify a review of the health and safety plan.

The Tenderer(s) shall provide any Sub-Tenderer(s) who is submitting a tender or
appointed to perform a sub-contract falling within the scope of the contract, with
the relevant sections of this specification and associated specification data which
might be pertinent to the sub-contract.

The Tenderer(s) shall take reasonable steps as are necessary to ensure:

a) co-operation between all Sub-Tenderer(s) to enable each of those Sub-
Tenderer(s) to comply with the requirements of the Act and associated
regulations; and

b) that each sub-Tenderer(s)’s health and safety plan is implemented.

The Tenderer(s) shall conduct periodic audits for compliance with the approved
health and safety plan of each and every Sub-Tenderer(s) working on the site at
intervals agreed upon with such Tenderer(s), but at least once per month.

The Tenderer(s) shall stop any Tenderer(s) from executing construction work
which is not in accordance with the Tenderer(s)’s or Sub-Tenderer(s)’s health and
safety plan for the site or which poses a threat to the health and safety of
persons.

The Tenderer(s) shall ensure that where changes to the works occur, sufficient
health and safety information and appropriate resources are made available to
the Sub-Tenderer(s) to execute the work safely.
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4.6.7

46.8

46.9

4.6.10

The Tenderer(s) shall ensure that:

a) every Sub-Tenderer(s) is registered and in good standing with the
compensation fund or with a licensed compensation insurer prior to work
commencing on site;

b) potential sub-Tenderer(s) submitting tenders have made provision for the cost
of health and safety measures during the construction process; and

c) every Sub-Tenderer(s) has in place a documented health and safety plan prior
to commencing any work on site which falls within the scope of the contract.

The Tenderer(s) shall receive, discuss and approve health and safety plans
submitted by Sub-Tenderer(s).

The Tenderer(s) shall ensure that all Sub-Tenderer(s)s are informed regarding
any hazard as stipulated in the risk assessment before any work commences,
and thereafter at such times as may be determined in the risk assessment.

The Tenderer(s) shall reasonably satisfy himself that all employees of Sub-
Tenderer(s) are informed, instructed and trained by a competent person regarding
any hazard and the related work procedures before any work commences, and
thereafter at such times as may be determined in the risk assessment.

The Tenderer(s) shall satisfy himself and ensure that all Sub-Tenderer(s)
employees deployed in the site are:

a) informed, instructed and trained by a competent person regarding any hazard
and the related work procedures before any work commences, and thereafter
at such times as may be determined in the risk assessment; and

b) issued with proof of health and safety induction training issued by a competent
person and carry proof such induction when working on site.

4.7 Reporting of incidents

The Tenderer(s) shall notify the employer’s representative of any incident as soon as
possible after it has occurred and report such incidence to an inspector.

4.8 Administration

JPC (JBCC)

4.8.1

Notification of intention to commence construction work

The Tenderer(s) shall notify the Provincial Director of Labour in writing using a
form similar to that contained in Annexure A of the Construction Regulations
issued in terms if the Act before construction work commences and retain a copy
of such notification in the health and safety file where such work:

involves the demolition of a structure exceeding a height of 3m;

involves the use of explosives to perform construction work;

involves the dismantling of fixed plant at a height greater than 3m;
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exceeds 30 days or will involve more than 300 person days of construction work;
and includes:

i) excavation work deeper than 1m; or

i) working at a height greater than 3 m above ground or a landing.

Health and safety file

4.8.2.1

The Tenderer(s) shall maintain on site a health and safety file on site
which contains copies of the following, as relevant:

a)

b)
c)

d)

f)

g)

h)

)

p)

q)

the notification made to the Provincial Director of Labour in terms of
4.41;

the letters of appointment of health and safety representatives;
the minutes of all health and safety meetings;

a comprehensive and updated list of all the Sub-Tenderer(s)
(nominated, selected or domestic) employed on site by the
Tenderer(s), indicating the type of work being performed by such
sub-Tenderer(s);

a copy of each and every subcontract agreement;.

the Tenderer(s)’s health and safety plan;

the health and safety plans of all the Tenderer(s)’'s Sub-Tenderer(s)
who are required to provide such plans;

the recommendations made to the Tenderer(s) by the health and
safety committee referred to in 4.2.3

any report made to an inspector by the health and safety committee
referred to in 4.2.3; and

the findings of all audit reports made regarding the implementation of
the Tenderer(s)'s or a Sub-Tenderer(s)’s health and safety plan;

proof that the Tenderer(s) and every Sub-Tenderer(s) is registered
and in good standing with the compensation fund or with a licensed
compensation insurer;

the inputs of the safety officer, if any, into the health and safety plan;
a copy of risk assessments made by competent persons;

details of induction training conducted whenever it is conducted;

proof of all Sub-Tenderer(s)’s induction training whenever it is
conducted;

letters of appointments for competent persons to supervise
prescribed activities;

proof of the following where suspended platforms are used:
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s)

Vi)

a certificate of system design issued by a professional engineer,
professional certificated engineer or a professional engineering
technologist;

proof of competency of erectors;

proof of compliance of operational design calculations with
requirements of the system design certificate;

proof of performance test results;

sketches indicating the completed system with the operational
loading capacity of the platform;

procedures for and records of inspections having been carried
out;

vii) procedures for and records of maintenance work having been

carried out;

viii) proof that the prescribed documentation has been forwarded to

the provincial director;

records of the register of inspections made by a competent person
immediately before and during the placement of concrete or any
other load on formwork; and

the names of the first aiders on site and copies of the first aid
certificates of competency.

The health and safety file shall be made available for inspection by any
inspector, Sub-Tenderer(s), employer’s representative, employer’s
agent, health and safety representative or employee of the Tenderer(s)
upon the request of such persons.

The Tenderer(s) shall hand over the health and safety file to the
employer upon completion of the contract together with a record of all
drawings, designs, materials used and other similar information
concerning the completed structure.

4.9 First aid, emergency equipment and procedures

The Tenderer(s) shall where more than five employees are employed at a workplace,
provide a first aid box or boxes at or near the workplace which shall be available and
accessible for the treatment of injured persons at that workplace. Such first aid boxes
shall contain suitable first aid equipment.

The Tenderer(s) shall ensure that where there are more than 10 employees employed on
the site that for every group of up to 50 employees at that workplace, at least one person
is readily available during normal working hours, who is in possession of a valid
certificate of competency in first aid.

-191- ROODEPOORT CIVIC CENTRE



City of Joburg Property Company SOC Ltd (JPC) RFP 14/2020

PART C4: SITE INFORMATION
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Annexure A

Environmental Management Plan
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Annexure B

JPC MBD:13 Proposed Empowerment Plan
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JPC MBD: 13 PROPOSED EMPOWERMENT PLAN

The City of Johannesburg (COJ) is and will remain deliberate about transformation and its
economic empowerment goals and is committed to empowerment agenda as an integral part
to nation building.

The successful bidder will be required to champion the entrenchment of true economic
transformation and empowerment in its spheres of influence. The successful bidder will be
required to go beyond redressing historical imbalances and towards intrinsic true value that
will result in active deliberate facilitation of sustainable and meaningful participation of Black
people in the mainstream of the economy through its assets, investments and projects.

The bidder is required to commit to the achievement of the following specific targets by
completing the table below. The commitments made in this MBD will be measured against the
targets and used in the evaluation of the functional compliance evaluation.

The commitments made in this table will form part of the contractual obligations of the
successful bidder

EMPOWERMENT TARGETS
DESCRIPTION TARGET Bidders
Commitment
in numbers
of persons
Job Creation & Job intensive plan
Total number of jobs to be created in the project Total jobs
created
Number of jobs created for unemployed black people in 60% of total
this project jobs
Number of job created for black people in this project 30 % of total
jobs
Training & Development programme
Number of black people Trained in some aspect of the 60% of
project workforce
Number of black youth Trained in some aspect of the 50% of black
project people trained
Number of black women Trained in some aspect of the 40% of black
project people trained
Number of black disabled people Trained in some aspect 3% of black
of the project people trained
Demonstrate how will low level employees be incorporated
2.3 localisation
Rand value of spend to local SMMEs that have black 50% R
ownership in line with the approved “Delivery Pipeline of project
Management Matrix” (overleaf) value
Full use of locally sourced or locally assembled material 70% of project
and/or products in line with the approved “Delivery Pipeline value
2.4 Enterprise and supplier Development
Number of Local SMMEs to be supported in terms of the
Enterprise and supplier development plan for this project,
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including Demonstration graduation of suppliers in this
project

INTERPRETATIONS

“‘Black-empowered enterprise” means an enterprise that is 50,1% black-owned
and where
there is substantial management control
"Black Designated Groups" means:
(a) unemployed black people not attending and not
required by law to attend an educational institution and
not awaiting admission to an educational institution;
(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;
(c) Black people who are persons with disabilities as
defined in the Code of Good Practice on employment of
people with disabilities issued under the Employment
Equity Act;
(d) Black people living in rural and under developed
areas;
(e) Black military veterans who qualifies to be called a
military veteran in terms of the Military Veterans Act 18 of
2011;

"Black People" Is a generic term which means African,
Coloureds and Indians
(a) who are citizens of the Republic of South Africa by birth
or decent;
or
(b) who became citizens of the Republic of south Africa by
naturalisation -
(i) before 27 April 1994;
(ii) on or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalisation prior to
that date.

"Localisation" locally produced can be defined using the
approved local matrix that
Determines the meaning of locally
produced/supplier depending on
Complexity of the work package and skill required.
o Simple work package and no skills required
Where simple work package and no skill required - the
use of immediate communities is primary.
o Simple work package and medium to low skill

required
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Where simple work package and medium to low skill
required - the use of COJ regional suppliers is primary.

o Simple work package and medium to high skill
Where simple work package and medium to high - the
use of suppliers within the City of Joburg is encouraged
and promoted.

o Simple work package and Specialized skills
Where simple work package and specialized skills - the
use of suppliers in the Gauteng province is encouraged
and promoted.

o Mixed work package and no skills required
Where mixed work package and no skill required - the
use of COJ regional suppliers is primary.

o Mixed work package and medium low skill required
Where mixed work package and medium to low skill
required - the use of suppliers within the City of Joburg is
encouraged and promoted.

o Mixed work package and medium high skill
Where mixed work package and medium high - the use of
suppliers in the Gauteng province is encouraged and
promoted.

o Mixed work package and Specialized skill
Where mixed work package and specialized skill - the
use of national vs International suppliers is primary.

o Complex work package and no skill required
Where complex work package and no skill required - the
use of suppliers within the City of Joburg is encouraged
and promoted.

o Complex work package and medium low skill
Where mixed work package and medium low skill - the
use of suppliers in the Gauteng province is encouraged
and promoted.

o Complex work package and medium high skill

JPC (JBCC) -197- ROODEPOORT CIVIC CENTRE



City of Joburg Property Company SOC Ltd (JPC) RFP 14/2020

Where mixed work package and medium high skill - the
use of national vs International suppliers is encouraged
and promoted.

o Complex work package and Specialized skills
required
Where complex work package and specialized skill
required - the use of nationally assembled products is

encouraged and promoted.

"Enterprise & Supplier Development" Means monetary and Non-Monetary
contribution carried out for the benefit of suppliers with
the objectives of contribution to development,
sustainability and financial and operation independence
of the beneficiaries

“Localisation”

"Majority Black owned and Controlled Company" means a juristic person,
having shareholding or similar members interest, in which
black participants enjoy a right to Exercisable Voting
Rights that is at least 51% of the total such rights
measured using the Flow Through Principle; and
means an enterprise that is 51% black-owned and where

there is substantial management control

"Partnership"” means:
means a juristic person, having shareholding or
similar members interest, in which black participants
enjoy a right to Exercisable Voting Rights that is at least
25% and an enterprise that is 25% black-owned and
where
there is substantial management control

"Person with disability” means:
Black people who are persons with disabilities as
defined in the employment of people with disabilities
issued under the Employment Equity Act;

"SMME" Small Micro Medium Enterprises
Entities with a turnover of less than R35 M

"Unemployed Black people” means:
(a) unemployed black people not attending and not
required by law to attend an educational institution and
not awaiting admission to an educational institution;
"SMME" Small Micro Medium Enterprises
Entities with a turnover of less than R10M

JPC (JBCC) -198- ROODEPOORT CIVIC CENTRE



City of Joburg Property Company SOC Ltd (JPC) RFP 14/2020

"Wholly Black Owned" Means: 100% black ownership and at least 30% of the
ownership must be women and/or designated groups.
"Youth" means:
Black people who are youth as defined in the National
Youth Commission Act of 1996.

"100% Black Owned" Means : 100% black ownership made up by any
combination of black owners
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