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CITY OF JOBURG PROPERTY COMPANY SOC LIMITED 
(JPC) 

 
REQUEST FOR TENDERS FOR THE REFURBISHMENT OF THE ROODEPOORT CIVIC 

CENTRE 
RFP NO: 14/2020 

 
 
ISSUED BY: 
 
CITY OF JOBURG PROPERTY COMPANY SOC Ltd 
(JPC)  
FORUM II, FIRST FLOOR 
BRAAMPARK 
33 HOOFD STREET 
BRAAMFONTEIN 
2001 
 
Contact Name: Mr. Dheeran Ramdhari / Mr. Elmar 
Odendal 
Telephone: 010 219 9166 / 9248 
 
 

 
PREPARED BY: 
 
KOOR DINDAR MOTHEI QUANTITY SURVEYORS 
OAKHURST OFFICE PARK  
11 ST ANDREWS ROAD 
PARKTOWN 
2193 
 
 
 
Contact Name: Mr. Aslam Dukander 
Telephone: 011 689 5400 

 

NAME OF TENDERER :  ..................................................................................................................... 

 

CIDB REGISTRATION NUMBER:  ...................................................................................................... 

 
 
TOTAL PRICE INCLUSIVE OF VALUE ADDED TAX: 
 
R ................................................................................  
 
AMOUNT IN WORDS: ......................................................................................................................... 

 ............................................................................................................................................................. 

 
 
This tender closes at 10h30 Telkom Time on Thursday 19 March 2020 at the offices of the City of 
Joburg Property Company Forum II Building, First Floor, Braampark, 33 Hoofd Street, 
BRAAMFONTEIN, Johannesburg. 

 
Tender availability Date: 05 March 2020 
Compulsory Site Briefing Session Date: Monday 09 March 2020 at 09h00, Roodepoort Civic 
Centre, 100 Christiaan de Wet Road, Roodepoort, Johannesburg, 1709. Tenderer’s to meet at 
the main entrance to the Civic Centre. 
 
Document Cost: R500.00 (non-refundable if you purchase a hardcopy from JPC offices) or tender document can 
be downloaded from E-tenders and JPC websites at no cost - www.jhbproperty.co.za or www.etenders.gov.za  
or www.joburg.org.za  
 
 NO LATE SUBMISSIONS WILL BE CONSIDERED  
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PROCUREMENT DOCUMENT FOR 
BUILDING CONSTRUCTION  

 
JBCC EDITION 6.2 – MAY 2018  

PRINCIPAL BUILDING AGREEMENT 
 

 
 
 

PLEASE NOTE: TENDERS MUST BE SUBMITTED ON THE TENDER 
DOCUMENTATION ISSUED.  TENDER DOCUMENTATION MUST 
NOT BE REPRODUCED OR REARRANGED.  ANY ADDITIONAL 

INFORMATION MUST BE SUBMITTED AS A SEPARATE 
ATTACHMENT TO THE TENDER DOCUMENT 

 

City of Johannesburg 
City of Joburg Property Company 
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CITY OF JOBURG PROPERTY COMPANY SOC 
LIMITED 

 
REQUEST FOR TENDERS FOR THE REFURBISHMENT OF THE ROODEPOORT CIVIC 

CENTRE 
 RFP NO: 14/2020 

 

Contents  
 
Number Heading 
 
THE TENDER 
 
Part T1: Tendering Procedures 
 
T1.1  Tender Notice and Invitation to Tender (White) 
T1.2  Tender Data (Pink) 
 
Part T2: Returnable Documents 
 
T2.1  List of Returnable Schedules and Documents (Yellow) 
T2.2  Returnable Schedules and Documents (Yellow) 
 
THE CONTRACT 
 
Part C1: Agreement and Contract Data 
 
C1.1  Form of Offer and Acceptance (Yellow) 
C1.2  Contract Data (Yellow) 
C1.3  Construction Guarantee (White) 
C1.4  Occupational Health and Safety Agreement (White) 
C1.5 Agreement in terms of Section 37 (2) of the Occupational Health and Safety Act No 85 

of 1993 (White) 
C1.6 JPC Standard Conditions of Appointment  
 
Part C2: Pricing Data 
 
C2.1  Pricing Instructions (Yellow) 
C2.2  Bills of Quantities (Yellow) 
 
Part C3: Tendering Procedures 
 
C3  Scope of Work (Blue) 
 
Part C4: Site Information 
 
C4  Site Information (Green) 
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TENDER DOCUMENT CHECKLIST 
 

Tenderers must complete this document checklist to ensure that all information is completed in the 
Tender Document.     
 
ITEMS  CHECKED  

Tenderer(s) Project 
Manager 

 

1. Correct Tender offer carried forward to the Cover Page and also the 
Form of Offer and Acceptance in Part C1.1 

   

     

 
2. 

 
Tenderer’s signature on the offer 

   

     

 
3. 

 
Bill of Quantities 

   

     

 
 

i 
 

Completed in BLACK INK only    
     

 
 

ii 

 

Corrections crossed out and initialled and letter confirming 
corrections 

   

     

 
4. 

 
Returnable Schedules 

   

     

 
 

i Compulsory Enterprise Questionnaire [Form A]    
     

 
 

ii Record of Addenda to Tender Documents [Form B]    
     

 
 

iii Schedule of Recently Completed Contracts [Form C]    
     

 
 

iv Schedule of Current Contracts [Form D]    
     

 
 

v Schedule of Construction Plant and Equipment [Form E]    
     

 
 

vi Schedule of Proposed Sub-Tenderer(s) [Form F]    
     

 
 

vii Schedule of Proposed Key Personnel [Form G]    
     

 
 

viii Banking Details [Form H]    
     

 
 

ix Proposed Amendments and Qualifications (if any) [Form I]    
     

 
 

x Certificate of Authority for Joint Venture (if applicable) [Form J]    
     

 
 

xi 

Particulars of any contracts awarded by an organ of state during 
the last 5 years [Form K] 

   

      

 
 

xii Cash Flow Projection [Form L]    
      

 
 

xiii 

Form concerning fulfilment of the Construction Regulation [Form 
M] 

   

      

 
 

xiv 

Questionnaire on tenderers procedures with respect to OHSA and 
Construction Regulations [Form N] 

   

      

 
 

xv Declaration of interest – JPC MBD 4 [Form O]     
      

 
 

xvi 

Declaration for Procurement above R10million – JPC MBD 5 
[Form P]  

   

      

 
 

xvii Preference Points – JPC MBD 6 [Form Q]    
      

 
 

xviii Bidders Information – JPC MBD 7 [Form R]    
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xix 

Declaration of Bidder’s Past SCM Practices – JPC MBD 8 [Form 
S]  

   

      

  

xx 

Certificate of Independent Bid Determination – JPC MBD 9 
[Form T]  

   

      

 
 
5. 

 
 
Returnable Documents 

   

     

 
 

i Original Tax Clearance Certificate [Form U]    
     

 
 

ii Company Registration Documents [Form V]    
     

 

iii 

Power of attorney, company resolutionand authority to sign tender  
[Form W] 

   

     

 iv 
 
 

Original and valid B-BBEE status level verification certificate or a 
certified copy thereof, substantiating the B-BBEE rating [Form X] 

   

      

 v A letter certifying that the tenderer has no undisputed 
commitments to a municipality or other service provider [Form Y] 

   

     

 
 

vi Proposed Project Organisational Chart [Form Z]    
     

 
 

vii Curricula Vitae of Key Project Personnel [Form AA]    
     

 
 

viii Methodology Statement [Form BB]    
     

 
 

ix Detailed Preliminary Construction Programme [Form CC]    
     

 
 

x Labour and Plant Histograms [Form DD]    
     

 
 

xi Audited Financial Statements for past 3 years [Form EE]    
     

 
xii 
 
 

Letter of Intent from a Financial Institution to provide a 
Construction Guarantee in accordance with the JBCC form (Refer 
C1.3)  
[Form FF] 

   

      

 xiii Indicative Empowerment Spending Plan [Form GG]    
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PART T1: TENDERING PROCEDURES 
 
T1.1:Tender Notice and Invitation to Tender 
 
REQUEST FOR TENDERS FOR THE REFURBISHMENT OF THE ROODEPOORT CIVIC 

CENTRE 
RFP NO: 14/2020 

 

The City of Joburg Property Company SOC Ltd (JPC) invites tenders for: 
The Refurbishment of the Roodepoort Civic Centre 

The Tenderers should have a CIDB Tenderer(s) grading designation of 7GB and above in terms of industry 
standards 
 
Joint ventures are eligible to submit bids provided that they satisfy criteria stated in the Tender Data.  

The physical address for collection of tender documents is:  
 

City of Joburg Property Company SOC Limited 
Forum II, First Floor 
Braampark 
33 Hoofd Street 
BRAAMFONTEIN 

 
Documents may be collected during working hours after 12h00 noon from Thursday, 05th March 2020. 

Document Cost: R500.00 (non-refundable if you purchase a hardcopy from JPC offices) or tender document 
can be downloaded from E-tenders and JPC websites at no cost - www.jhbproperty.co.za or 
www.etenders.gov.za  or www.joburg.org.za  

Queries relating to the issue of these documents may be addressed to tenders@jhbproperty.co.za. No 
telephonic calls will be entertained or accepted. 

A compulsory Site Briefing Session with representatives of the Employer will take place on site at The 
Roodepoort Civic Centre, 100 Christiaan de Wet Road, Roodepoort, Johannesburg, 1709 on Monday,                     
09th March 2020 at 09h00. Prospective Bidders to meet at the main entrance of the Civic Centre Building. 

The closing time for receipt of tenders is 10h30 Telkom Time on Thursday, 19 March 2020. Telegraphic, 
telephonic, telex, facsimile, e-mail and late tenders will not be accepted.  

Tenders must only be submitted on the tender documentation that is issued and supporting 
documents to be provided as required. The retyping of the tender document is not permitted. 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 
Data. 

The JPC’s selection of qualifying tenders will be at the JPC’s sole discretion and will be final. The JPC does 
not bind itself to accept any particular tender. Correspondence will only be entered into with the successful 
tenderer(s). 

 
TENDER DOCUMENTS CANNOT BE POSTED  
 
 
TENDER DOCUMENTS MUST BE PLACED IN A SEALED MARKED ENVELOPE AND DEPOSITED 
IN THE BID BOX SITUATED AT: JPC’S OFFICES SITUATED AT FIRST FLOOR, FORUM II 
BUILDING, BRAAMPARK, 33 HOOFD STREET, BRAAMFONTEIN. 
 
 
TENDERERS SHOULD ENSURE THAT TENDERS ARE DELIVERED TIMEOUSLY AT THE 
CORRECT ADDRESS.  

INCOMPLETE, UNSIGNED DOCUMENTS/FORMS MAY BE REJECTED. JPC WILL NOT 
ACCEPT LATE RESPONSES.  
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ALL PAGES MUST BE INITIALLED. 

 

ONE ORIGINAL OF THE DOCUMENT, PLUS 1 COPY MUST BE DELIVERED AND CLEARLY 
MARKED (2 DOCUMENTS). 

 
 
The tender box is accessible from Monday – Friday at 08H00 – 16h00. 
 
 
THIS TENDER IS SUBJECT TO JPC’S STANDARD CONDITIONS OF CONTRACT, THE JBCC 
CONDITIONS OF CONTRACT, AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT 
 
 
FURTHER CONDITIONS 
 
 

a. The Tenderer(s) shall be deemed to have satisfied itself as to all of the conditions, 
procedures and performance and discharge of the obligations required in terms of this 
document 

 
b. The Tenderer(s) shall be deemed to know and understand the content of the this document 

and a submission of a Proposal will indicate the Tenderer(s) unconditional acceptance of 
all the terms and conditions contained in the Terms of Reference document. 

 
c. The information required in the tender must be provided accurately and honestly. 

Tenderer(s), who fail to provide such information to the satisfaction of the COJ and/or JPC, 
will be disqualified from the proposal call process. 

 
d. All details provided by the Tenderer(s) will be regarded as material representations, on the 

basis of which the COJ and/or its agent the JPC based the evaluation of the proposal.  Any 
misrepresentation will be treated as material and will, result in the disqualification of the 
specific proposal by JPC and/or termination of the subsequent appointment. 

 
e. JPC will not be held responsible or liable for any costs whatsoever and /or losses incurred 

or suffered by the Tenderer(s) or any other party or parties for whatsoever reason as a 
result of the tender. 

 
f. Neither the appointed Tenderer(s) nor the resulting contract may be ceded or assigned to 

a third party unless the Tenderer(s) state that he/she/it is acting as agent on behalf of a 
another person or entity or such cession or assignment is approved by JPC for justifiable 
reasons. 

 
g. The evaluation of tenders will be completed by the JPC. 
 
h. JPC reserves the right to seek clarification or further information from Tenderer(s) and or 

to the request the submission of required documents within a specified time, and to appoint 
professionals to advise on aspects of the proposals submitted. 

 
i. JPC reserves the right to negotiate a final proposal with one or more of the Tenderer(s). 
 
j. JPC reserves the right to award the tender in whole or in part and JPC does not bind itself 

to accept any proposal(s) submitted and no reasons will be assigned for the acceptance 
or rejection of any proposal. 

 
k. JPC may at its discretion withdraw the proposal call process at any stage during the 
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process and reserves the right not to award the tender at all. 
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PART T1: TENDERING PROCEDURES 
 
T1.2 Tender Data 
 

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the 
CIDB Standard for Uniformity in Construction Procurement, (July 2015) as published in Government 
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015.  (See www.cidb.org.za). 

The Standard Conditions of Tender make several references to the Tender Data for details that 
apply specifically to this tender.  The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender.  

Each item of data given below is cross-referenced to the clause in the CIDB Standard Conditions 
of Tender to which it applies. 

 

Clause 
Number 

 
Clause 

Heading 

 
Data / Wording 

 
F.1.1 

 
The Employer  
 

 
City of Joburg Property Company SOC Ltd (JPC) 
First Floor 
Forum II Building 
Braampark 
33 Hoofd Street 
BRAAMFONTEIN 
 

 
F.1.2 

 
The Tender 
 

 
PART T1: TENDERING PROCEDURES 
 T1.1 Tender Notice and Invitation to Tender 
 T1.2 Tender Data 
 
PART T2: RETURNABLE DOCUMENTS 
 T2.1 List of Returnable Documents 
 T2.2 Returnable Schedules 
 

 
 

 
The Contract 
 
 
 
 
 

 
PART C1: AGREEMENTS AND CONTRACT DATA 
 C1.1 Form of Offer and Acceptance 
 C1.2 Contract Data  
 C1.3 Construction Guarantee 
 C1.4 Occupational Health and Safety Agreement 
            C1.5    Agreement in terms of Section 37 (2) of the 
                       Occupational Health and Safety Act No. 85 of 1993 
            C1.6    JPC Standard Conditions of Appointment 

   
PART C2: PRICING DATA 
 C2.1 Pricing Instructions 
 C2.2 Bill of Quantities 
 

   
PART C3: SCOPE OF WORK 

 
   

PART C4: SITE INFORMATION 
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ANNEXURES 
 
F.1.4 

 
Principal 
Agent 

 
Name:  Koor Dindar Mothei Quantity Surveyors 
Address: PO Box 42044, Fordsburg, 2033 
Tel:  011 689 5400 
Fax:  011 689 5401 
E-mail:  yusuf@kdm.co.za 

F.2.1 Pre-
qualification 
criteria for 
Preferential 
procurement 

Pre-qualification criteria will be used to advance certain designated 
groups. Bidders will therefore be prequalified on the following basis: 

  
The bidding entity must sub-contract a minimum of 30% to an EME 
or QSE which is at least 51% owned by black people.  
  
NB: A bid that fails to meet any pre-qualification criteria stipulated 
above is an unacceptable bid and as such will not be evaluated for 
Stage 1 and Stage 2. 

F.2.1 Disqualifying 
Criteria   

 Non-signature and non-commissioning of the declaration of the 
bidder’s past Supply Chain Practices in JPC’s MBD 8 (Form Q) 
and the Bid Submission in JPC’s MBD 7 (Form R). 
 

 If the bidder is required by law to prepare annual financial 
statements for auditing, and the value of the bids exceeds R10 
million (including VAT), copies of the audited annual financial 
statements for the past 3 (three) years or since establishment, if 
the bidder was established in the past 3 (three) years must be 
submitted as per Regulation 21 Municipal Supply Chain 
Management Regulations, 2005 or letter from the Auditor or 
Accountant. 
 
In the case of a Joint Venture/Consortium, separate documents 
in respect of each partner must be completed and submitted for 
the above. 

 
 Non-submission of a CIDB Grading certificate of 7GB or. 

 
 In the event the bidder is tendering as a Joint 

Venture/Consortium, all members of the JV/Consortium must 
submit all required documentation, audited annual financial 
statements, B-BBEE certificates, CIDB Grading certificate and a 
JV / Consortium agreement 
 

 NB: Failure to comply with the above will result in the bid not 
being evaluated for Stage 1 and Stage 2. 
 
 

F.2.1 Compliance 
Criteria before 
award 

 Tax Clearance Certificate, valid on the closing date of the bid, or 
exemption to   pay taxes as issued by the South African Revenue 
Services (SARS) or Valid Tax Compliant Verification PIN number 
issued by SARS. 
 

 Proof of registration  of the Entity as follows: 
 
 

- Natural persons- certified copy of ID document/ passport 
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- Partnership- copy of Partnership Agreement plus IDs of all 
partners  

- Company- current CM29 
- Close Corporation- current copy of CK1 and/or CK2C 
- Trust- letter of appointment from the Master of the High Court of 

SA and deed of trust  
- Proof of registration of NPO or NGO (Copy of Provincial 

Registration Certificate etc.) 
  

 Up to date Municipal Account not older than three (3) months and 
not over three (3) months in arrears for the individual  for all 
his/her properties/ Proof that acknowledgements or 
arrangements have been made to settle arrears / Affidavit stating 
why an up to date municipal account cannot be submitted for all 
the properties of the directors. 
 

 Up to date Municipal Account not older than three (3) months and 
not over three (3) months in arrears for  the Entity  for all 
properties owned by the Entity/ Proof that acknowledgements 
or arrangements have been made to settle arrears / Affidavit 
stating why an up to date municipal account cannot be submitted 
for all the properties of the directors. 
 

 Up to date Municipal Account not older than three (3) months and 
not over three (3) months in arrears for  the Director (s) or 
Member (s)  for all their properties/ Proof that 
acknowledgements or arrangements have been made to settle 
arrears / Affidavit stating why an up to date municipal account 
cannot be submitted for all the properties of the directors. 

 
 Central Supplier Data Base registration report. 

 
 Completion and signature of all bid documents. 

 
F.2.7 

 
Compulsory 
Site Briefing 
Session 

 
The arrangements for a compulsory clarification meeting are as stated in 
the Tender Notice and Invitation to Tender. 
 
Tenderers must sign the attendance list in the name of the tendering 
entity.  Addenda will be issued to and tenders will be received only from 
those tendering entities appearing on the attendance list. 
 
An attendance certificate will be issued at the compulsory site briefing 
session and must be included in the submission. 
 

F.2.10.3 Pricing and 
Tender Offer 
 

The tender shall be for a fixed price (no CPAP provisions or other 
methods of adjustment shall apply) with the fixed price being held for a 
period of sixty days after the practical completion of the contract. 

 
F.2.12 

 
Alternative 
tender offers 
 

 
No alternative tender offers will be considered. 

 
F.2.13.3 

 
Number of 
copies of 
tender offers 

 
Parts of each tender offer communicated on paper shall be submitted as 
an original, plus 1 copy (2 documents).  
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to be 
submitted to 
the Employer  
 

 
F.2.13.5 
F.2.15.1 

 
Sealing and 
Delivery of 
tender offers 
 

 
The Employer’s details and address for delivery of tender offers and 
identification details that are to be shown on each tender offer package 
are: 
 
Location of tender box: Reception Desk of the City of Joburg 

Property Company SOC Ltd 
 
Physical address:             First Floor 
                                         Forum II Building 
                                         Braampark 
                                         33 Hoofd Street 
                                         BRAAMFONTEIN 
  
 
Identification details:  
REQUEST FOR TENDERS FOR THE REFURBISHMENT OF THE 
ROODEPOORT CIVIC CENTRE 
RFP NO: 14/2020 
 
CLOSING DATE & TIME: 19 MARCH 2020 at 10h30 Telkom Time as 
stated in the Tender Notice and Invitation to Tender 

 
F.2.13.9 

 
Telephonic 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not 
be accepted. 
 

 
F.2.15 

 
Closing time 
of tender 
offers 

 
The closing time for submission of tender offers is as stated in the Tender 
Notice and Invitation to Tender.  
 

 
F.2.16 

 
Tender offer 
validity 
 

 
The tender offer validity period is 60 days. 

 
F.2.20 

 
Letter of 
Intent 

 
The tenderer is required to submit with his tender a letter of intent from 
an approved financial institution undertaking to provide the Construction 
Guarantee in the format included in Part C1.3 of this procurement 
document. 
 

 
F.2.23 

 
Certificates 

 
The tenderer is required to submit with his tender: 
 

1) An ORIGINAL VALID Tax Clearance Certificate/PIN issued by 
the South African Revenue Services. 
 

2) Original and Valid B-BBEE status level verification certificate or a 
certified copy thereof. 
 

3) CIDB Tenderer(s) Grading Certificate(s) of 7GB and above  
 

4) Documents and Schedules listed in Part T2. 
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F.3.4 

 
Opening of 
tender 
submissions 
 

 
Tender will be opened immediately after the closing time for tenders as 
stated in the Tender Notice and Invitation to Tender. 

F.3.11.3 Evaluation of 
Tender Offers 

The procedure for the evaluation of responsive tenders is Method 2 
(Price and Preferences) having completed a technical evaluation. 
The Preference Point System assigns a score to each tenderer based on 
the tender price and on the tenderer’s B-BBEE status. These scores are 
combined to determine an overall score for the tender. The tender with 
the highest score will be considered for acceptance. 
 
The Preference Point System will be applied as follows. 
 
For tenders below R50 million 

 Up to 80 points are assigned to price 
 Up to 20 points are assigned to B-BBEE status 

Points scored will be rounded off to the nearest 2 decimal places. 
 
A two-stage evaluation will be applied to the evaluation of the bid 
as follows: 

STAGE 1: TECHNICALITY/FUNCTIONALITY EVALUATION 
 

Bids will be evaluated in order to establish whether they meet a 
minimum threshold score of 70 points out of 100 for functionality, 
based on the following criteria:              

 
Demonstrated capability to deliver the required scope of work as 
demonstrated by : 
 

TECHNICAL FUNCTIONAL 
CRITERIA 

POINTS RETURNABLE 
DOCUMENTS TO BE USED 
IN EVALUATION 

1. Understanding of Scope of 
Work 

10 
 

A detailed approach and 
methodology statement wherein 
the approach to be followed in 
each stage of the construction 
process is to be outlined. This 
section should show the tenderer's 
understanding of the process and 
input required towards the 
successful execution of the project. 
 
Methodology statement should 
include the following: 
 

 Stakeholder 
management 
incorporating 
engagement with ward 
councillor, staff, Regional 
Director’s requirements 
(refer to page 177) 
including related health 

 

Methodology Statement 
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and safety issues - 2 
points 
 

 Demonstrate 
implementation of the 
project especially with 
regards to temporary re-
location of staff - 5 points 
 

 Project organogram 
reflecting relevant 
experience and 
qualifications of key 
personnel and decision 
makers ie. Construction 
Manager, Programmer, 
Quantity Surveyor, Site 
Agent, Social Facilitator, 
Etc. - 3 points 

2. Detailed Project 
Programme  

10 
 

Detailed project programme with 
timelines reflecting critical path:  

 
 The programme is to 

identify key elements that 
will be completed - 7 
points 
 

 A programme that reflects 
work within the April/May 
public holidays and 
extended hours - 3 points 

 

Detailed Project  
Programme 

3. Capability and Experience 10  

Capability and experience of 
nominated key personnel, as 
supported by CVs, in the context of 
the project: 

 Employment contracts, 
SLA’s, CV’s, 
Qualifications, Proof of 
registration with 
accredited professional 
bodies and cumulative 
experience of key  
personnel ie. 
Construction Manager, 
Programmer, Quantity 
Surveyor, Site Agent, 
Social Facilitator, Etc. - 10 
points 

 

 

Detailed CV’s and 
employment 
contracts/SLA’s of all key 
personnel reflected in 
project organogram/ 
Qualification certificates 
 

4. Value and nature of 
relevant previous work 
completed 

15 
 

Value and nature of relevant 
previous work completed with 
contactable and traceable 
references. 
 
Contracts of relevant previous 
works with a cumulative value  of: 
 

 

List of  value and nature of 
work with contactable 
references, completion 
certificates and letters of 
appointments  
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 Above R100million since 
establishment - 15 points 

 Below R100 million will be 
proportionately scored 

5. Capacity of the Tenderer 20  

Capacity of the Tenderer in relation 
to current commitments and 
available resources., including 
plant and machinery: 

 Current commitments - 3 
points 
 

 Available resources for 
this project - 7 points 
 

 List of plant ie. breakers, 
dump trucks, alternate 
power source, etc. owned 
and/or leased and its  
accessibility to meet the 
requirements of a 
refurbishment project - 10 
points 

 
 

List of current projects, 
Proof of ownership/leases 
of plant and equipment. 
Resource scheduling of 
key personnel 

6. Financial Capacity 20  

Financial Capacity 
Requirements. 
 
The bidder is to demonstrate proof 
of availability of R2,5 million 
unencumbered funds: 

 Proof of R2,5 million 
unencumbered funds 
including financial 
statements, etc. - 15 
points 
 

 Cashflow – Refer to Form 
L - 5 points 

 
Copy of bank statements 
showing availability of 
funds. 
 
Financial Statements 
 
Letter from registered 
funding institutions 
confirming funding for the 
project 
 
Cash flow projections. 

7. Transformation and 
Empowerment Plan 

15 
 

The bidder is required to submit a 
methodology document on how to 
formulate work packages for local 
SMME’s, local labour, job creation 
and skills development: 

 The organisation’s 
current Empowerment 
Plan and Initiatives 
specifically related to this 
project - 5 points 
 

 Employment strategy 
targeting black woman, 
unemployed youth, 
disabled persons as this 
contract will result in 
temporary employment 
opportunities - 5 points 
 

 Skills transfer to the local 
community - 5 points 

 

Transformation and 
Empowerment Plan 

TOTAL  
100 

POINTS 
 
 

MINIMUM THRESHOLD 
 

70 
POINTS 
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STAGE 2: PRICE AND BEE (80:20) 

 
Only those bids that meet the criteria stated for Stage 1 will be 
evaluated at this stage. Bids will be evaluated using the 90:10 
principles, as per MFMA Circular No.53 of the National Treasury, 
was follows: 

BROAD BASED BLACK ECONOMIC EMPOWERMENT (20) 

BBBEE is a deliberate socio-economic process or intervention 
strategy designed to redress the imbalances of the past and to 
facilitate the participation of Black people in the economy. JPC 
shall apply the provisions of the Broad Based Black Economic 
Empowerment Act and its codes of good practice as verification 
of the Tenderers' BEE status. Preference will be given to BBBEE 
Tenderers.  

 
 
FORMULA FOR SCORING TENDER PRICE 
 
The following formula will be used to calculate the points for price. 

Ps = 80 [1 - (Pt - Pmin)] 
                         Pmin 
Where 

Ps = Points scored for price of tender under consideration 

Pt  = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 
 
POINTS AWARDED FOR B-BBEE STATUS LEVEL 
 
The points allocated to a tenderer will be in accordance with the 
Preferential Procurement Regulations, 2017 published in 
Government Gazette. 
 
The following table is applicable. 

 
 
 
 

  

Price 80 

B-BBEE Status Level of 
Contribution 

Number of Points 20 
 

1 20 
2 18 
3 14 
4 12 
5 8 
6 6 
7 4 
8 2 

Non - Contributor 0 
Maximum 20 

Total 100 
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Notes : 
1. “B-BBEE status level of contributor” means the B-BBEE status 

received by a measured entity based on its overall performance 
using the relevant scorecard contained in the Codes of Good 
Practice on Black Economic Empowerment, issued in terms of 
section 9(1) of the Broad-Based Black Economic Empowerment 
Act ( Act No.53 of 2003). Construction Sector 
 

2. Tenderers must submit their original and valid B-BBEE 
construction sector code certificate or a certified copy thereof, 
substantiating their B-BBEE rating. Certificates issued by either 
verification agencies accredited by the South African 
Accreditation System (SANAS) or by registered auditors 
approved by the Independent Regulatory Board for Auditors 
(IRBA) are acceptable. 
 

3. Tenderers with annual total revenue of R5 million or less qualify 
as Exempted and must submit a certificate ; issued by a 
registered auditor, accounting officer  or an accredited 
verification agency. 

4. The submission of such certificates must comply with the 
requirements of instructions and guidelines issued by the 
National Treasury and be in accordance with notices published 
by the Department of Trade and Industry in the Government 
Gazette. 
 

5. A trust, consortium or joint venture will qualify for points for their 
B-BBEE status level as a legal entity, provided that the entity 
submits their combined B-BBEE status level certificate. 
 

6. A trust, consortium or joint venture will qualify for points for their 
B-BBEE status level as an unincorporated entity, provided that 
the entity submits their consolidated B-BBEE scorecard as if 
they were a group structure and that such a consolidated B-
BBEE scorecard is prepared for every separate tender.  

 
TOTAL PREFERENCE POINTS 
 
The total preference points for a tender are calculated with the formula 
 

PP = Ps + Pbee where; 
PP is the total number of preference points scored by the tenderer 

Ps is the points scored for the price of the tenderer, and 

Pbee is the number of points awarded to the tenderer based on his 
certified B-BBEE status level 
 

F.3.13.1 Tender offers Tender offers will only be accepted if: 
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a) the tenderer submits an original valid Tax Clearance Certificate 

issued by the South African Revenue Services or has made 
arrangements to meet outstanding tax obligations; 

b) the tenderer submits a letter of intent from an approved financial 
institution undertaking to provide the Construction Guarantee in the 
format included in Part C1.3 of this procurement document; 

c) the tenderer is registered with the Construction Industry 
Development Board in an appropriate Tenderer(s) grading 
designation; 

d) the tenderer or any of its directors/shareholders is not listed on the 
Register of Tender Defaulters in terms of the Prevention and 
Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

e) the tenderer has not: 
 i) abused the Employer’s Supply Chain Management System; or 
 ii) failed to perform on any previous contract and has been given 

a written notice to this effect; 
f) the tenderer has completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may 
impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender 
process. 

g) the tenderer is registered and in good standing with the 
compensation fund or with a licensed compensation insurer; 

h) the employer is reasonably satisfied that the tenderer has in terms 
of the Construction Regulations, 2003, issued in terms of the 
Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

 

 
F.3.18 

 
Number of 
Paper Copies 

 
The number of paper copies of the signed contracts to be provided by 
the employer is 1 (one). 
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PART T2: RETURNABLE DOCUMENTS 
 
T2.1 LIST OF RETURNABLE DOCUMENTS 

 T2.1.1 Returnable Schedules required for tender evaluation purposes 

 
  The Tenderer must complete the following returnable schedules 
 
  • Compulsory Enterprise Questionnaire [Form A] 

• Record of Addenda to Tender Documents [Form B] 
• Schedule of Recently Completed Contracts [Form C] 
• Schedule of Current Contracts [Form D] 
• Schedule of Construction Plant and Equipment [Form E] 
• Schedule of Proposed Sub-Tenderer(s) [Form F] 
• Schedule of Proposed Key Personnel [Form G] 
• Banking Details [Form H] 
• Proposed Amendments and Qualifications (if any) [Form I] 
• Certificate of Authority for Joint Venture (if applicable) [Form J] 
• Particulars of any contracts awarded by an organ of state during the last 5 

years[Form K] 
• Estimated Monthly Expenditure [Form L] 
• Fulfilment of the Construction Regulations [Form M] 
• Questionnaire on tenderer's procedures with respect to OHSA and Construction 

Regulations [Form N] 
• Declaration of interest – JPC MBD 4 [Form O]   
• Declaration for Procurement over R10 million – JPC MBD 5 [Form P]  
• Preferential Points – JPC MBD 6 [Form Q]  
• Bidders Information – JPC MBD 7 [Form R]  
• Declaration of Bidder’s Past SCM Practices – JPC MBD 8 [Form S]  
• Certificate of Independent Bid Determination - JPC MBD 9 [Form T]  

    
 T2.1.2 Returnable Documents required for tender evaluation purposes 
 

• Original Tax Clearance Certificate [Form U] 
• Company Registration Documents [Form V] 
• Power of attorney, company resolutionand authority to sign tender [Form W] 
• Original and valid B-BBEE status level verification certificate or a certified copy 

thereof, substantiating the B-BBEE rating[Form X] 
• A letter certifying that the tenderer has no undisputed commitments to a 

municipality or other service provider[Form Y] 
• Proposed Project Organisational Chart[Form Z] 
• Curricula Vitae of Key Project Personnel[Form AA] 
• Methodology Statement[Form BB] 
• Detailed Preliminary Construction Programme [Form CC] 
• Labour and Plant Histograms[Form DD] 
• Audited Financial Statements for past 3 years[Form EE] 
• Letter of Intent from a Financial Institution to provide a Construction Guarantee in 

accordance with the JBCC form (refer C1.3) [Form FF] 
• Indicative Empowerment Spending Plan [Form GG] 
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 T2.1.3 Other Documents that will be incorporated into the contract 
 

• Form of Offer and Acceptance 
• Contract Data 
• Bills of Quantities 
• Occupational Health and Safety Agreement(C1.4) 
• Agreement in terms of Section 37(2) of the Occupational Health and Safety Act No 

85 of 1993 
• Annexure A : Environmental Management Plan (EMP) – To be issued at 

Compulsory Site Briefing Session 
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PART T2: RETURNABLE DOCUMENTS 
 
T2.2 RETURNABLE SCHEDULES AND DOCUMENTS 

 T2.2.1 Returnable Schedules and Documents 

 
Form A: Compulsory Enterprise Questionnaire  
Form B: Record of Addenda to Tender Documents 
Form C: Schedule of Recently Completed Contracts 
Form D: Schedule of Current Contracts 
Form E: Schedule of Construction Plant and Equipment 
Form F: Schedule of Proposed Sub-Tenderer(s) 
Form G: Schedule of Proposed Key Personnel 
Form H: Banking Details 
Form I: Proposed Amendments and Qualifications (if any) 
Form J: Certificate of Authority for Joint Venture (if applicable) 
Form K: Particulars of any contracts awarded by an organ of state during the last 

5 years 
Form L: Estimated Monthly Expenditure 
Form M: Fulfilment of the Construction Regulations 
Form N: Questionnaire on Tenderer’sProcedures with respect to OHSA and 

Construction Regulations 
Form O: Declaration of Interest – JPC MBD 4 
Form P: Declaration for Procurement over R10million – JPC MBD 5 
Form Q: Preferential Points – JPC MBD 6 
Form R: Bidders Information – JPC MBD 7 
Form S: Declaration of Bidder’s Past SCM Practices - JPC MBD 8 
Form T: Certificate of Independent Bid Determination – JPC MBD 9 
Form U: Original Tax Clearance Certificate 
Form V: Company Registration Documents 
Form W: Power of attorney, company resolutionand authority to sign tende  
Form X: Original and valid B-BBEE status level verification certificate or a 

certified copy thereof, substantiating the B-BBEE rating 
Form Y: A letter certifying that the tenderer has no undisputed commitments to 

a municipality or other service provider  
Form Z: Proposed Project Organisational Chart 
Form AA: Curricula Vitae of Key Project Personnel 
Form BB: Methodology Statement 
Form CC: Detailed Preliminary Construction Programme 
Form DD: Labour and Plant Histograms 
Form EE: Audited Financial Statements for past 3 years 
Form FF: Letter of Intent from approved Financial Institution undertaking to  
  provide a Construction Guarantee in accordance with the standard 
  JBCC form (refer C1.3) 
Form GG: Indicative Empowerment Spending Plan  
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FORM A: COMPULSORY ENTERPRISE QUESTIONNAIRE 
 
 
The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 
 

Section 1:    Name of enterprise: . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the 
following:  
 
 a member of any municipal council 
 a member of any provincial legislature 
 a member of the National Assembly or 

the National Council of Province 
 a member of the board of directors of 

any municipal entity 
 an official of any municipality or 

municipal entity 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 
1999 (Act 1 of 1999) 

  a member of an accounting authority of any 
national     or provincial public entity 

 an employee of Parliament or a provincial 
legislature 
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If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, 

manager, principal 
shareholder or 

stakeholder 

Name of institution, public office, 
board or organ of state and 

position held 

Status of service 
(tick appropriate 

column) 
 

current 
Within 
last 12 
months 

    

    
*insert separate page if necessary 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  
sole proprietor, partner in a partnership or director, manager, principal shareholder or 
stakeholder in a company or close corporation is currently or has been within the last 
12 months been in the service of any of the following: 

 

 a member of any municipal 
council 

 a member of any provincial 
legislature 

 a member of the National 
Assembly or the National 
Council of Province 

 a member of the board of 
directors of any municipal entity 

 an official of any municipality or 
municipal entity 

 

     an employee of any provincial 
department, national or provincial public 
entity or constitutional institution within 
the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

     a member of an accounting authority of 
any national     or provincial public entity 

     an employee of Parliament or a 
provincial legislature 

 
 

 

Name of spouse, child 
or parent 

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate 
column) 
current Within 

last 12 
months 

    

    

    

*insert separate page if necessary 

 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 
enterprise:   
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i)    authorizes the Employer to obtain a tax clearance certificate from the South African 
Revenue  Services that my / our tax matters are in order;  

 

ii)   confirms that the neither the name of the enterprise or the name of any partner, 
manager, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears on the Register of Tender Defaulters established in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

 

iii)   confirms that no partner, member, director or other person, who wholly or partly 
exercises, or may exercise, control over the enterprise appears,  has within the last five 
years been convicted of fraud or corruption; 

 

iv)  confirms that I / we are not associated, linked or involved with any other tendering 
entities submitting tender offers and have no other relationship with any of the 
tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest; 

 

iv)    confirms that the contents of this questionnaire are within my personal knowledge 
and are to the best of my belief both true and correct; 

 

 
SIGNATURE:  .................................................  DATE:  ........................................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM B:Record of Addenda to Tender Documents 

 
We confirm that the following communications received from the Principal Agent before the 
submission of this tender offer, amending the tender documents, have been taken into account in this 
tender offer: 
 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 
SIGNATURE:  .................................................  DATE:  ........................................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM C:  Schedule of Recently Completed Contracts 

 
The Tenderer shall list below the last five building construction contracts of a similar nature awarded 
to the Tenderer. This information is material to the award of the Contract. 
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
   

(In the event of insufficient space, kindly attach documentation) 
 

EMPLOYER 
(Name, Tel No and 

Fax No) 

 
CONSULTING 

ENGINEER 
(Name, Tel No and 

Fax No) 

 
NATURE OF WORK 

 
VALUE OF 

WORK 

 
YEAR OF 

COMPLETION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

   

 

 
SIGNATURE:  .................................................  DATE:  ........................................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM D: Schedule of Current Contracts 

 
The Tenderer shall list below the contracts not yet completed. This information is material to the award 
of the Contract.  
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
  
 (In the event of insufficient space, kindly attach documentation) 

 
EMPLOYER 

(Name, Tel No and 
Fax No) 

 
LOCATION 

 
NATURE OF 

WORK 

 
VALUE OF 

WORK 

 
EXPECTED 
DATE OF 

COMPLETION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

   

 

 
SIGNATURE:  .................................................  DATE:  ........................................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM E:  Schedule of Construction Plant & Equipment 

 
The following are lists of Construction Plant and Equipment that I / We presently own or lease and will 
have available for this contract if my / our tender is accepted.  

 

In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
 

(a) Details of Equipment that is owned by me / us and immediately available for this 
contract. 

 
Attach additional pages if more space is required 

 
(b) Details of Plant & Equipment that will be hired, or acquired for this contract if my / our 

tender is accepted 

DESCRIPTION (type, size, capacity 
etc) 

QUANTITY 
HOW ACQUIRED 

HIRE/ 
BUY SOURCE 

    

    

    

    

    

    

    

    

 

Attach additional pages if more space is required 

 
 
SIGNATURE:  .................................................  DATE:  ........................................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM F: Schedule of Proposed Sub-Tenderer(s) 
 
I/We hereby notify you that it is my/our intention to employ the following Sub-Tenderer(s) for work in 
this contract. 
 

NAMES AND ADDRESSES 
OF PROPOSED SUB-

TENDERER(S) 

NATURE AND EXTENT OF 
WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE WITH SUB-
TENDERER(S) OR  RECENT WORK 

EXECUTED BY THE SUB-TENDERER(S) 

 
   

 
 

   
 
 

   
 
 

   
 
 

   
 

 
   

 
 

   
 

 
   

 

 
   

 

 
   

 
 
 
 
SIGNATURE: ......................................……... DATE:  ..............................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM G: Schedule of Proposed Key Personnel 

 
The Tenderer shall list below the key personnel (including first nominee and the second choice 
alternate), whom he proposes to employ on the contract should his offer be accepted, both at his 
headquarters and on the site, together with their qualifications, experience, positions held and their 
nationalities. 
 

LOCATION DESIGNATION 

NAME AND 
NATIONALITY OF: 
(i) NOMINEE 
(ii) ALTERNATE 

SUMMARY OF 
QUALIFICATIONS, 
EXPERIENCE AND PRESENT 
OCCUPATION 

 
HEAD 
OFFICE  

 
Partner/director 

  

 
Project manager 
 

  

 
Other key staff 
(give designation) 
 

  

 
SITE OFFICE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Site Agent 

 

  

Site Engineer 

 

  

Construction 
Supervisor (Give 
Designation) 

 

  

Other Key Staff 
(Give Designation) 

 

  

 
 
 
SIGNATURE: ..............................................…………..... DATE: ............................. 
(of person authorised to sign on behalf of the Tenderer) 
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FORM H: Banking Details  

 
I/We hereby authorise the Employer to approach the following bank for the purposes of obtaining a 
financial reference: 
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
 

 

DESCRIPTION OF 
BANK DETAIL 

 

 

BANK DETAILS APPLICABLE TO 
TENDERER’S HEAD OFFICE 

 

Name of Bank 
 

 

Branch Name 
 

 

Branch Code 
 

 

Street Address 

 

 

 

Postal Address 

 

 

 

Name of Manager 
 

 

Telephone Number (        ) 

Fax Number (        ) 

Account Number 
 

 

 
 
 
SIGNATURE: ..............................................…………..... DATE:  .....................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM I:  Proposed Amendments and Qualifications (if any) 

 

Proposed amendments and qualifications 
 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in 
the Tender Data regarding the employer’s handling of material deviations and qualifications. 
 
Tenderers must not include deviations or qualifications relating to the scope of work in this schedule 
where they are required to submit an Approach Paper. 
 

Page Clause or 
item 

Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 
 
 
SIGNATURE: ..............................................…………..... DATE:  .....................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM J : Certificate of Authority for Joint Venture (if applicable) 

 
Certificate of Authority for Joint Ventures 

 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms  ..  

 .....................................................................  , authorised signatory of the company ..........................  

 ...................................................................................................................   , acting in the capacity of 

lead partner, to sign all documents in connection with the tender offer and any contract resulting from 

it on our behalf.   
 

   
NAME OF FIRM 
 

ADDRESS DULY AUTHORISED 
SIGNATORY 

Lead partner 
 
 
 
CIDB registration no  
 
 .............................................  

 
 
 
 
 
 

 
 
 
 
Signature  ............................ 
Name  .................................. 
Designation ......................... 

 
 
 
 
CIDB registration no  
 
 .............................................  

 
 
 
 
 
 

 
 
 
 
Signature  ............................ 
Name  .................................. 
Designation ......................... 

 
 
 
 
CIDB registration no  
 
 .............................................  

 
 
 
 
 
 
 

 
 
 
 
Signature  ............................ 
Name  .................................. 
Designation ......................... 

 
 
 
 
CIDB registration no  
 
 ..............................................  

  
 
 
 
Signature  ............................ 
Name  .................................. 
Designation ......................... 

 
 
 
SIGNATURE: ..............................................…………..... DATE:  ............................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM K:  Particulars of Contract awarded by an Organ of State during the last 5 years 
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
 
  

(In the event of insufficient space, kindly attach documentation) 
 

 
EMPLOYER 

 
CONSULTING 

ENGINEER 

 
NATURE OF WORK 

 
VALUE OF 

WORK 

 
YEAR OF 

COMPLETION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

   

 

 
SIGNATURE:  .................................................  DATE:  ........................................................  
(of person authorised to sign on behalf of the Tenderer) 
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FORM L: Estimated Monthly Expenditure 
 
The Tenderer shall state below the estimated value of work to be completed every month based on 
his preliminary programme and his tendered unit rates.   
 
It is imperative that the tenderer achieves a 100% spend by 30 June 2020.  
 
* The amounts for contingencies and Contract Price Adjustment must not be included. 
 

MONTH VALUE * 

Phase 1 
1 
2 
3 
4 
5 
6 
 

Phase 2 
1 
2 
3 
4 
5 
6 
7 
8 
9 
10 
11 
12 
 
 

 
R ...................................................................................................   
R  ..................................................................................................  
R ...................................................................................................   
R  ..................................................................................................  
R  ..................................................................................................  
R  ..................................................................................................  
 
 

 
R  ..................................................................................................  
R ...................................................................................................   
R  ..................................................................................................  
R ...................................................................................................   
R  ..................................................................................................  
R ...................................................................................................  
R ...................................................................................................  
R ...................................................................................................  
R ...................................................................................................  
R ...................................................................................................  
R ...................................................................................................  
R ...................................................................................................  
 
 
COMPLETION OF CONTRACT 

 
TOTAL 

 

 
R  ..................................................................................................   
 

 
 
 
SIGNATURE: ..............................................…………..... DATE: ............................. 
(of person authorised to sign on behalf of the Tenderer) 
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FORM M: Fulfilment of the Construction Regulations, 2003  
 
In terms of regulation 4(3) of the Construction Regulations, 2003 (hereinafter referred to as the 
Regulations), promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a Tenderer(s) to perform 
construction work unless the Tenderer(s) can satisfy the Employer that his/her firm has the necessary 
competencies and resources to carry out the work safely and has allowed adequately in his/her tender 
for the due fulfilment of all the applicable requirements of the Act and the Regulations. 
 
1 I confirm that I am fully conversant with the Regulations and that my company has (or will 

acquire/procure) the necessary competencies and resources to timeously, safely and 
successfully comply with all of the requirements of the Regulations.  

 
 
 
 
 
2 Proposed approach to achieve compliance with the Regulations 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 
 ....................................................................................................................  
 ..............................................................................................................................  
 ..............................................................................................................................  
 ..............................................................................................................................  

 

 
 

3 Provide details of proposed key persons, competent in terms of the Regulations, who will form 
part of the Contract team as specified in the Regulations (CVs to be attached): 

  ............................................................................................................................................  
  ............................................................................................................................................  
  ............................................................................................................................................  
  ............................................................................................................................................  
 
 

4 Provide details of proposed training (if any) that will be undergone: 
  ............................................................................................................................................  
  ............................................................................................................................................  
  ............................................................................................................................................  
  ............................................................................................................................................  
 
 

5 Potential key risks identified and measures for addressing risks: 
  ............................................................................................................................................  
  ............................................................................................................................................  
  ............................................................................................................................................  
  ............................................................................................................................................  

  

YES  

NO  

(Tick) 

(Tick) 
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6 I have fully included in my tendered rates and prices (in the appropriate payment items provided 
in the Schedule of Quantities) for all resources, actions, training and any other costs required for 
the due fulfilment of the Regulations for the duration of the construction and defects repair period.
  

 
 
 
 
 
 
SIGNATURE: ..............................................…………..... ............ DATE:  ....................................  
(of person authorised to sign on behalf of the Tenderer) 
  

YES  

NO  

(Tick) 
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FORM N: Questionnaire on Tenderer’s Procedures with respect to the Occupational Health 
and Safety Act (OHACT) and Construction Regulations. 
 

 
1. Name of the employee to be appointed as Construction Supervisor [Construction Regulation 

6 (1)] 
 

  ................................................................................................................................................  
 
2. Names of the competent employees to assist the Construction Supervisor [Construction 

Regulation 6(2)] 
 

 ................................................................................................................................................  
 
3. Name of the person to be appointed to conduct base line and ongoing risk 

assessments[Construction Regulation 7(1)]  

  ................................................................................................................................................  
 
4. Name of competent person to be appointed as occupational health and safety officer 

[Construction Regulation 6(6)] 
 
5. Will the employees to be appointed on the project be in possession of proof of health and 

safety induction training [Construction Regulation 7(9) (a)]?   Yes / No 
 

If no, what are the tenderer’s proposals for such training?  ......................................................  
 

 ................................................................................................................................................  
 
6. Are the tenderer’s tools, plant and equipment tested and inspected regularly in terms of safety 

compliance?  
 Yes/N
o  

  
 If no, what are the tenderer’s proposals for such testing?  .......................................................  
 

  ................................................................................................................................................  
 
7. Will a dedicated supervisor be designated to manage the process to test and inspect all tools, 

plant and equipment?
 Yes/N
o
 
  
 
If no, what are the tenderer’s proposals for such designation? 
 

  ................................................................................................................................................  
 

  ................................................................................................................................................  
 
8. What other measures will the tenderer take to comply with the OHSACT and the Construction 

Regulations? Yes/No 
 
 If no, what are the tenderer’s proposals to comply with this requirement? 
 
 

 ................................................................................................................................................ 
 ................................................................................................................................................  

 

  ................................................................................................................................................  
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9. Is the tenderer registered and in good standing with the Compensation Commissioner or duly 
approved compensation insurer?   

 
 
 
SIGNATURE: ..............................................…………..... ............ DATE:  ....................................  
(of person authorised to sign on behalf of the Tenderer) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



City of Joburg Property Company SOC Ltd (JPC) RFP 14/2020 

 

JPC (JBCC)   -40- ROODEPOORT CIVIC CENTRE 
    

 

FORM O: DECLARATION OF INTEREST – JPC MBD 4 
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

3.1 Full Name of bidder or his or her representative:……………………………………………..  
 

3.2 Identity Number: ………………………………………………………………………………….  
 
 3.3 Position occupied in the Company (director, trustee, shareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7 The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated  below.  
 
Please note this is a requirement for all directors, trustees or shareholders 
whether or not they are employees of the State, to provide and fill this form 
in point 4 below.  

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 
 

3.9     Have you been in the service of the state for the past twelve months? ………YES / NO 
 
 3.9.1 If yes, furnish particulars.………………………...……………………………………..  
 
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

 
3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?               YES / NO  

 
3.11.1 If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                      YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                     YES / NO 
 
  3.13.1 If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                               YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 
   

 
   

 
 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

 
 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 
 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
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FORM P: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE 
TAXES INCLUDED)  – JPC MBD 5 

 
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 

complete the following questionnaire: 

 
1 Are you by law required to prepare annual financial statements for auditing? YES / NO 
 
 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any 

municipality for more than three months or any other service provider in respect of which 
payment is overdue for more than 30 days? 

YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 
payment is overdue for more than 30 days. 

 
 
2.2 If yes, provide particulars. 
 

……………………………………………………………… 
 
            ………………………………………………………………. 
 
            ………………………………………………………………. 
 
             …………………………………………………………….. 
 
 
3 Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such 
contract? 
 

YES / NO 
 
3.1       If yes, furnish particulars 

 

             ………………………………………………………………. 

 
…………………………………………………… 
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4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality / municipal entity is expected 
to be transferred out of the Republic? 

 
*YES / NO 

 
4.1 If yes, furnish particulars 
 
 

…………………………………………………….. 
 
…………………………………………………….. 

 
 

CERTIFICATION 

 
 
I, THE UNDERSIGNED (NAME)   …………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 
PROVE TO BE FALSE.   
 
 
 
 
………………………………….. …………………………………….. 
Signature Date 
 
 
 
………………………................. ……………………………………. 
Position  Name of Bidder 
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FORM Q: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 – JPC MBD 6 
 

This preference form must form part of all bids invited.  It contains general information and serves as 
a claim form for B-BBEE points as well as a summary for preference points claimed for attainment of 
other specified goals 
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF EQUITY 
OWNERSHIP BY PREVIOUSLY DISADVANTAGED INDIVIDUALS (PDIs), AS 
PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 
1. GENERAL CONDITIONS 

1.1 The following preference point system is applicable to this bid: 

- the 90/10 system for requirements with a Rand value of above R50 000 000 (all 
applicable taxes included); and  

- the 80/20 system for requirements with a Rand value of below R50 000 000 (all 
applicable taxes included) 

 

1.2 The 80/20 preference point system will be applicable to this tender. 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

TOTAL POINTS FOR PRICE AND B-BBEE 
MUST NOT EXCEED 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together 
with the bid, will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 
the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of 
a code of good practice on black economic empowerment, issued in terms of section 9(1) 
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of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 
by an organ of state for the provision of goods or services, through price quotations, 
advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance 
with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR FINANCIAL OFFER 

 

3.1 THE 80/10 PREFERENCE POINT SYSTEMS  

 A maximum 80 points is allocated for price on the following basis:  
   
 80/20   

 
                       

𝑃𝑠 =  80 ቀ1 − 
௧ ି 


ቁ                    

 

 
        Where 

 
 Ps = Points scored for price of bid under consideration 
 

 Pt = Price of the bid under consideration  
 
 Pmin = Price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

 

 

 

 

 

 

 

 

 

 

 

 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 
the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 
1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected 
in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  
 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
YES  NO  

 

  

Price 80 

B-BBEE Status Level of 
Contribution 

Number of Points 20 
 

1 20 
2 18 
3 14 
4 12 
5 8 
6 6 
7 4 
8 2 

Non - Contributor 0 
Maximum 20 

Total 100 
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v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations, 2017:   

 
Designated Group: An EME or QSE which is at last 51% 

owned by: 
EME 

√ 
QSE 

√ 
 
Black people ( As defined by the Act B-BBEE Number 46 of 
2013 and any amended) 

  

 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One person business/sole propriety 
 Close corporation 
 Company 
 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

………………………………………………………………………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 
 Supplier 
 Professional service provider 
 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 
 
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
8.8 Total number of years the company/firm has been in business:…………………………… 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBEE status level of contributor indicated in 
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paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to 
the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

 
 
 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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FORM R: BIDDERS INFORMATION – JPC MBD 7 
 
BIDDERS INFORMATION 

 
Name of Bidder  
 
 
 

 
 
 

ID /Passport/  Registration Number  

Nature of Bidder  
(tick one) 

Natural Person/ Sole 
Proprietor 

  

School/NGO/Trust   

Company/ CC/ Partnership   

Joint Venture (JV)   

Postal 
Address 

 
 
 
 
 
 

Tel  
 

Cell  
 

Email  

Fax  

 
BIDDER BANKING DETAILS 
 
Name of Bidder’s Banker 

 

 
Contact details of Banker  

 

 
 
Please indicate how you became aware of  the invitation to submit this Proposal 
The Star  JPC Web site  
Business Day  E- Tenders   
COJ Website  JPC Notice Board  
CIDB Website    
Joburg Market    

 
 
I, 
…………………………………………………………………………………………………………………….
. ( “The Bidder”). 
 
in my capacity as 
………………………………………………………………………………………………….. 
 
hereby submit a proposal in the preceding document. I have read the Proposal Call Document in full 
and hereby submit the MBDs  and JPC MBDs in accordance with the conditions stated in the 
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document, and further declare under oath that the information contained in the MBDs is to the best 
of my knowledge true and correct. I further state as follows: 
 
 
Signed and sworn at ______________________ on this ________day of _______________ by the 
 
Bidder (s) who has stated that: 
 

 He/she knows and understands the contents hereof and that it is true and correct; 
 He/she has no objection to taking the prescribed oath; and 
 That he /she regards the prescribed oath as binding on his/her conscience 
 That the provisions of the regulations contained in Government Notice R1258 of 21st July 1972 

(as amended) have been complied with. 
 
 
 
 
 
Bidder (s) 
 
Signed before me 
 
 
 
 
 
COMMISIONER OF OATHS 
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FORM S: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES – 
JPC MBD 8 
 
In the case of a joint venture, separate documents in respect of each partner must be 
completed and submitted. 
 

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to combat 
the abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed 
and submitted with the bid. 

 
 
Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s 

database as a company or person prohibited from doing business with 
the public sector? 
(Companies or persons who are listed on this database were 
informed in writing of this restriction by the National Treasury after 
the audi alteram partem rule was applied). 
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)? 
(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender 
Defaulters” or submit your written request for a hard copy of the 
Register to facsimile number (012) 3265445).  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 



City of Joburg Property Company SOC Ltd (JPC) RFP 14/2020 

 

JPC (JBCC)   -53- ROODEPOORT CIVIC CENTRE 
    

 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud 
or corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 
4.4 Does the bidder or any of its directors owe any municipal rates and 

taxes or municipal charges to the municipality / municipal entity, or to 
any other municipality / municipal entity, that is in arrears for more 
than three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
Signed and sworn at ______________________ on this ________day of _______________ by the 
 
Bidder (s) who has stated that: 
 

 He/she knows and understands the contents hereof and that it is true and correct; 
 He/she has no objection to taking the prescribed oath; and 
 That he /she regards the prescribed oath as binding on his/her conscience 
 That the provisions of the regulations contained in Government Notice R1258 of 21st July 1972 

(as amended) have been complied with. 
 
 
 
 
 
Bidder (s) 
 
Signed before me 
 
 
 
 
 
COMMISIONER OF OATHS 
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FORM T: CERTIFICATE OF INDEPENDENT BID DETERMINATION – JPC MBD 9 
 
In the case of a joint venture, separate documents in respect of each partner must be 
completed and submitted. 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

The City of Joburg Property Company (SOC) Ltd (Reg. No 2000/017147/07) (“JPC”) as an agent of 

City of Johannesburg Metropolitan Municipality (“COJ”)  

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 
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(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 

applicable legislation. 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 
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FORM U: TAX CLEARANCE CERTIFICATE REQUIREMENTS 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Services (SARS) to 
meet the bidder’s tax obligations. 
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
 
1.  In order to meet this requirement bidder are required to an “Application for a Tax Clearance 

Certificate” (TCC 001) and submit it to any SARS branch office nationally. The Tax Clearance 
Certificate Requirements are also applicable to foreign Tenderers/ individuals who wish to 
submit bids. 

 
2.  SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period 

of 1 (one) year from the date approval. 
 
3.  The originals Tax Clearance Certificate/PIN must be submitted together with the bids  
 Failure to submit the original and valid Tax Clearance Certificate will result in the  
 Invalidation of the bid. Certified copies of the Tax Clearance Certificate will not be  
 acceptable. 
 
4.  In bids where Consortia / Joint Ventures / Sub-Tenderer(s) are involved, each party must 

submit a separate Tax Clearance Certificate. 
 
5.  Copies of the TCC 001 “Application for a Tax Clearance” form are available from any SARS 

branch office nationally or on the website www.sars.gov.za. 
 
6. Application for the Tax Clearance Certificates/PIN may also be made via eFiling. In order to 

use this provision, taxpayers will need to register with SARS as eFilers through the website 
www.sars.gov.za 

 
7. The Tax clearance certificate must be valid at the time of submission of the bid. 
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FORM V: COMPANY REGISTRATION DOCUMENTS 
 

The following documents must be attached hereafter as proof of registration: 
 

 Natural persons, Sole proprietors and JVs – copy of  ID document/passport 
 Schools – copy of Provincial School registration certificate 
 NGO – copy of Provincial  registration certificate 
 Society Club/ Association – copy of  Constitution / founding document 
 Partnership -copy of partnership agreement plus IDs of all partners 
 Closed Corporation - Copy of CK1 and/or CK2 and members agreement  
 Company – current CM29,  
 Trust – letter of appointment from the Master of the High Court of SA and deed 

of trust 
 Joint Venture or Consortium– JV/Consortium agreement plus ID documents/ 

company Registration document of all members of JV/Consortium 
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FORM W: POWER OF ATTORNEY, COMPANY RESOLUTION AND AUTHORITY TO SIGN 
TENDER (ATTACH DOCUMENTS HEREAFTER) 
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
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FORM X: ORIGINAL AND VALID B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE OR A 
CERTIFIED COPY THEREOF, SUBSTANTIATING THE B-BBEE RATING AS PER THE 
CONSTRUCTION SECTOR (ATTACH DOCUMENTS HEREAFTER) 
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FORM Y: A LETTER CERTIFYING THAT THE TENDERER AND ITS DIRECTORS HAVE NO 
UNDISPUTED COMMITMENTS TO A MUNICIPALITY OR OTHER SERVICE PROVIDER (ATTACH 
DOCUMENTS HEREAFTER) 
 
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
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FORM Z: PROPOSED PROJECT ORGANISATIONAL CHART (ATTACH DOCUMENTS 
HEREAFTER) 
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FORM AA: CURRICULA VITAE OF KEY PROJECT PERSONAL (ATTACH DOCUMENTS 
HEREAFTER) 
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FORM BB: METHODOLOGY STATEMENT (ATTACH DOCUMENTS HEREAFTER) 
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FORM CC: DETAILED PRELIMINARY CONSTRUCTION PROGRAMME (ATTACH DOCUMENTS 
HEREAFTER) 
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FORM DD: LABOUR AND PLANT HISTOGRAMS(ATTACH DOCUMENTS HEREAFTER) 
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FORM EE: AUDITED FINANCIAL STATEMENTS FOR PAST 3 YEARS (ATTACH DOCUMENTS 
HEREAFTER) 
 
In the case of a joint venture or consortium, separate documents in respect of each partner 
must be completed and submitted. 
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FORM FF: LETTER OF INTENT FROM A FINANCIAL INSTITUTION TO PROVIDE A 
CONSTRUCTION GUARANTEE IN ACCORDANCE WITH THE JBCC FORM (REFER C1.3) 
(ATTACH DOCUMENTS HEREAFTER). 
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FORM GG: INDICATIVE EMPOWERMENT SPENDING PLAN (ATTACH DOCUMENTS 
HEREAFTER
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.1 Form of Offer and Acceptance 
 
Offer 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
for the procurement of a Service Provider for the Refurbishment of the Jabulani Civic Centre. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Tenderer(s) under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS: 
 
(in words) ……………………………………………………………………………………….........................  
 
……………………….......................……….Rand; R………………….............................……(in figures)  

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to 
the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Tenderer(s)in the conditions of contract 
identified in the Contract Data. 
 

 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

  (Insert name and address of organisation) 
 
 
................................................................................ 
Name & signature of witness 
 

 
 
 
................................................................. 
Date 
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Acceptance 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Tenderer(s) the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and 
   Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the 
tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule 
of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to 
or deviations from said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed copy of this Form of Offer and Acceptance, including the 
Schedule of Deviations (if any).  Unless the tenderer within five working days of the date of such receipt 
notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, 
this agreement shall constitute a binding contract between the Parties. 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Employer: 

CITY OF JOBURG PROPERTY COMPANY SOC Ltd (JPC) 
First Floor, Forum II, Braampark, 33 Hoofd Street, BRAAMFONTEIN 

  
................................................................................ 
Name & signature of witness 
 

 
................................................................ 
Date 
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Schedule of Deviations 
 
1 Subject  ..........................................................................................................................................  
 Details  ..........................................................................................................................................  
   ..........................................................................................................................................  
   ..........................................................................................................................................  
   ..........................................................................................................................................  
2 Subject  ..........................................................................................................................................  
 Details  ..........................................................................................................................................  
   ......................................................................................................................................... . 
   ......................................................................................................................................... . 
   ..........................................................................................................................................  
3 Subject  ..........................................................................................................................................  
 Details  ..........................................................................................................................................  
   ..........................................................................................................................................  
   ..........................................................................................................................................  
   ..........................................................................................................................................  
4 Subject  ..........................................................................................................................................  
 Details  ..........................................................................................................................................  
   ..........................................................................................................................................  
   ..........................................................................................................................................  
   ..........................................................................................................................................  
5 Subject  ..........................................................................................................................................  
 Details  ..........................................................................................................................................  
   ..........................................................................................................................................  
   ..........................................................................................................................................  
   ..........................................................................................................................................  
 
 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree 
to and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well 
as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer of 
a completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this agreement. 
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.2  Contract Data 

 

The Conditions of Contract are the JBCC Series 2000 Principal Building Agreement (Edition 
5.0), published by the Joint Building Contracts Committee. Copies of these documents may be 
obtained from the from the Association of South African Quantity Surveyors (011-3154140), 
the Master Builders Association (011-205-9000) the South African Association of Consulting 
Engineers (011-4632022) or the South African Institute of Architects (011-4860684). 
 
Each item of data given below is cross-referenced to the clause in the Conditions of Contract 
to which it mainly applies. 
 

Part 1: Data provided by the Employer 

Clause Data 

 
 
1.1 
 
1.2 

The Employer is. 
 
 Name:  CITY OF JOBURG PROPERTY COMPANY SOC LTD 
 
The address of the Employer is: 

Address (physical): Forum II, First Floor, Braampark, 33 Hoofd Street,                                      
Braamfontein, Johannesburg 
  
Address (postal)   : P O Box 31565, Braamfontein, 2017  
 
Telephone : 010 219 9000                Facsimile: 011 219 9400 
 
VAT registration number: 4760 1171 94 

    The Principal Agent is:  
 
Name :    :  Koor Dindar Mothei Quantity Surveyors 
 
Address (postal) : PO Box 42044, Fordsburg, 2033 
Telephone : 011 689 5400 Facsimile: 011 689 5401 
e-mail : yusuf@kdm.co.za 

1.1 
5.2 

The Agent (1) is:   Quantity Surveyor 
 
Name :  Koor Dindar Mothei Quantity Surveyors 
 
Address (postal) :  PO Box 42044, Fordsburg, 2033 
Telephone :  011 689 5400 Facsimile: 011 689 5401 
e-mail :  aslam@kdm.co.za 

1.1 
5.2 

The Agent (2) is:    
 
Name :  
 
Address (postal) :   
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Telephone :  
e-mail                :   

1.1 
5.2 

The Agent (3) is:    
 
Name :   
 
Address (postal) :   
Telephone :   
e-mail :   

1.1 
5.2 

The Agent (4) is:    
 
Name :  
 
Address (postal) :  
Telephone :  
e-mail                 :  

 
1.1 

The overall construction area is approximately 18,900m² and comprises briefly of 
the following: 
 

 Replacing damaged roof waterproofing 
 Replacing floor finishes 
 Replacing ceilings 
 Replacing sanitary and bathroom fittings 
 Re-painting the entire facility 
 Electrical installation 
 Mechanical installation 
 Fire installation 

 

 
1.1 

 
The site is situated at 100 Christiaan de Wet Road, Roodepoort, Johannesburg, 
1709. 

 
1.1 

 
The bills of quantities have been drawn up in accordance with the measurement 
system stated in Part C2: Pricing Data. 

 
1.1 

 
The contract documents are listed in Form of Offer and Acceptance 

 
1.1 

 
The drawings upon which the accepted tender is based are listed in Part C3: Scope 
of Work. 

 
1.1 

 
The contract sum is the offered total of prices inclusive of VAT as stated in the 
Form of Offer and Acceptance. 

 
1.7 

 
The governing law is the law of South Africa. 

 
3.3 
31.16.2 

 
Waiver of the Tenderer(s)’s lien or right on continuing possession is required.  
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3.6 

 
The original signed set of contract documents is to be held by the employer. 

 
3.7 

 
All relevant drawings, unpriced bills of quantities and contract documents are to be 
supplied to the Tenderer(s) free of charge. 

 
10.1.1 
12.6 

 
Contract works insurance is to be effected by the Employer for the sum of not less 
than the contract sum plus 20% with a deductible in an amount of R20,000.00 
each and every claim 

 
10.1.2 
11.1-3 
12.6 

 
Supplementary insurance is to be effected by the Employer for the sum of contract 
sum plus 20% with a deductible in an amount of R20,000.00 each and every claim 

 
10.1.3 
12.6 

 
Public liability insurance is to be effected by the Contractor for the sum of 
R10,000,000.00 with a deductible in an amount R20,000.00 each incident and each 
claim 

 
11.1.2-3 
 

 
Special insurance is to be effected by the                                for: 
 

12.1 Type of special insurance For the sum of With a deductible of 

   

   

   

   

 
15.1.2 

 
The Tenderer(s) is to submit the following documents to the principal agent: 
 Health and Safety Plan  
 Initial Programme  
  

 
15.2.1 

 
Possession of the site is to be given on: 01 April 2020. 

 
15.3 

 
The period for the commencement of the works after the Tenderer(s) takes 
possession of the site is: Within 5 calendar days. 

 
15.4 
28.0 

 
Completion of the works in sections is required: No 

 
16.1 

 
The following restrictions apply to the site: 
 
The works will occur within an existing, fully functional precinct comprising multiple 
buildings that are occupied and in use for the duration of the construction process. 
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Noise Control 
 
The tenderer shall endeavour to keep noise generating activities to a minimum. 
Noises that could cause a major disturbance, for instance blasting and crushing 
activities should only be carried out during day light hours. Compliance with the 
appropriate legislation with respect to noise, shall be mandatory. 
 
Should noise generating activities have to occur at night the people in the vicinity 
of the drilling shall be warned about the noise well in advance and the activities 
kept to a minimum. 
 
Dust Control 
 
Dust caused by strong winds shall be controlled by means of water spray 
vehicles. Dust omission from batching plants shall be subject to the relevant 
legislation and shall be the subject of inspection by the relevant office of the 
Department of Minerals and Energy. 
 
Working Hours 
 
The Tenderers’ attention is specifically drawn to the fact that the civic centre’s 
peak operating times are between 8am & 4pm.  
However, the Client will allow the Contractor access to the site after hours should 
the need arise. 
 
Delays encountered by the successful contractor due to the abovementioned 
operating activities shall not be entertained under any circumstances.  
 
The above is a specific condition of the tender & should be planned as such in the 
construction programme and methodology. 

 
16.7 

 
The provision of the following temporary services are required on the basis as 
indicated in the nominated option: 

 Service  

 
Water 

 
A 

 
Electricity 

 
A 

 
Telecom 

 
A 

 
Ablutions  

 
A  

Note: Option A = Tenderer(s) at his cost; Option B = Employer free of charge; 
Option C = Employer metered (Tenderer(s) cost) 

 
24.3.1 
30.1-3 

 
For the works as a whole: 
The date for practical completion is: 
3 calendar months from date of site handover, i.e. 30 June 2020. 
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The penalty per calendar day is: 
R30,000.00 
 

 
31.3 

 
The interim payment certificate is to be issued by the 15thday of the month 

 
40.3.4 

 
The dissatisfied party is to refer the dispute to Arbitration 
 

 
40.4.2 

 
The arbitration rules as set out in the Rules for the Conduct of Arbitrations Fifth 
Edition 2005 published by the Associations of Arbitrators (Southern Africa) 

  
The variations to the General Conditions of Contract are: 
 
Replace the following definitions in DEFINITIONS AND INTERPRETATIONS with 
the following wording: 
 
AGREEMENT means the agreement arising from the signing of the Form of Offer 
and Acceptance by the parties. 
 
CONTRACT SUM means the total of prices in the Form of Offer and Acceptance. 

  
Replace clause 3.2 with the following: 
 
3.2        The Tenderer(s) shall provide: 
3.2.1     A construction guarantee where so required in the contract data. 
 

  
Replace the word “priced document” in 19.1 and 19.2 with” agreement” 

  
Replace 40.2 with the following: 
 
40.2  Where such disagreement is not resolved within ten (10) working days of 

receipt of such notice it shall be deemed to be a dispute and shall be referred 
by the party which gave such notice to adjudication, where the adjudication 
will be conducted in terms of the edition of the JBCC Rules for Adjudication 
current at the time when the dispute was declared.  

 
Replace “arbitration” at the end of 40.3.4 with ”either arbitration where the arbitrator 
is to be appointed by the body whose rules shall apply or court proceedings as 
stated in the contract data 
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C.1.2  Contract Data 

Part 2: Data provided by the Tenderer(s) 

The Tenderer(s) is advised to read the JBCC Principal Building Agreement (Edition 6.2 – May 2018) 
and section D 3.0 Payment of preliminaries and D 4.0 Adjustment of preliminaries contained in the 
associated Contract Data CE, published by the Joint Building Contracts Committee, in order to 
understand the implications of this Data which is required to be completed. Copies of these 
documents may be obtained from the from the Association of South African Quantity Surveyors (011-
3154140), the Master Builders Association (011-205-9000) the South African Association of 
Consulting Engineers (011-4632022) or the South African Institute of Architects (011-4860684) 
 
Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which 
it mainly applies. 

Clause Data with reference to the JBCC Principal Building Agreement  (Edition 6.2 – May 
2018) 

E 1.0 
 
 

The Tenderer(s) is. 
 
 Name :  .........................................................................................................  
 
The address of the Tenderer(s) is:  ...............................................................................  

Address (physical) : ........................................................................................................ 

   ......................................................................................................... 

   

Address (postal) :  .........................................................................................................  

   .........................................................................................................  

Telephone :  .............................................  Facsimile:   ........................................  

e-mail :  .........................................................................................................  

D 1.0 
[11.0] 
 
 
 

The security provisions selected are: 
 
Variable construction guarantee 
Fixed Construction Guarantee 
Advanced Payment is required 

(delete that which does not apply) 
 

yes / no 
yes / no 

Not offered 

 
Clause 

Data with reference to Clause D 3.0 Payment of Preliminaries and D 4.0 
Adjustment of Preliminaries of the JBCC Principal Building Agreement (Edition 
6.2 – May 2018) Contract Data – Tenderer(s) to Employer 

D 3.0 
[25.0] 

Payment of preliminaries:  Option   ........................................................... (insert A or B) 

D 4.0 
[26.9.4] 

Adjustment of preliminaries: Option  ......................................................... (insert A or B) 

 
SIGNATURE: ..............................................…………..... ...... DATE:  ..........................................  
(of person authorised to sign on behalf of the Tenderer)  
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.3  Construction Guarantee 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
Guarantor means  ___________________________________________________________  

Physical address  ___________________________________________________________  

Guarantor’s signatory 1  _______________________________  Capacity  ___________________  

Guarantor’s signatory 2  _______________________________  Capacity  ___________________  

Employer means  ___________________________________________________________  

Tenderer(s) means  ___________________________________________________________  

Principal Agent means  ___________________________________________________________  

Works means  ___________________________________________________________  

Site means  ___________________________________________________________  

Agreement means The JBCC Series 2000 Principal Building Agreement 
 
Contract Sum means The accepted amount inclusive of tax of 
 
Amount in words  ___________________________________________________________  
 
Guaranteed Sum means The maximum aggregate amount of 
 
Amount in words  ___________________________________________________________  
 
Construction Guarantee (Insert Variable or Fixed) (Insert expiry date) 
  ___________________________________________________________  
 
AGREEMENT DETAILS 
 
Sections: Total sections (No or n/a) Last section (No / Identification or n/a) 
 
Principal Agent issues: Interim payment certificates, Final payment certificate, Practical completion 
certificate/s and Final completion certificate/s 
   ______________________________________  
 
1.0 VARIABLE CONSTRUCTION GUARANTEE 
 
1.1 Where a variable Construction Guarantee in terms of the Agreement has been selected this 

1.0 with 3.0 to 13.0 shall apply.  The Guarantor’s liability shall be limited to the diminishing 
amounts of the Guaranteed Sum as follows: 

 
GUARANTOR’S LIABILITY  PERIOD OF LIABILITY 

 
1.1.1 Maximum Guaranteed Sum (not 

exceeding 10% of the contract sum) 
in the amount of: 

 From and including the date of issue of this 
Construction Guarantee and up to and including 
the date of the interim payment certificate 
certifying in excess of 50% of the contract sum 

 
 Amount in words:  _________________________________________________________  
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1.1.2 Reducing to the Guaranteed Sum 
(not exceeding 5% of the contract 
sum) in the amount of: 

 From and including the day after the date of the 
aforesaid interim payment certificate and up to 
and including the date of the only practical 
completion certificate or last practical 
completion certificate where there are sections 

 
 Amounts in words:  ________________________________________________________  
 
 

1.1.3 Reducing to the Guaranteed Sum 
(not exceeding 4.0% of the contract 
sum) in the amount of: 

 From and including the day after the date of the 
applicable practical completion certificate and 
up to and including the date of the only final 
completion certificate or last final completion 
certificate where there are sections 

 
 Amounts in words:  ________________________________________________________  
  
 

1.1.4 Reducing to the Guaranteed Sum 
(not exceeding 2.0% of the contract 
sum) in the amount of: 

 From and including the day after the date of the 
applicable final completion certificate and up to 
and including the date of the final payment 
certificate where payment is due to the 
Tenderer(s), whereupon this Construction 
Guarantee shall expire.  Where the final 
payment certificate reflects payment due to the 
Employer, this Construction Guarantee shall 
expire upon payment of the full amount certified 

 
 Amounts in words:  ________________________________________________________  
 
1.2 For avoidance of doubt the Guarantor’s liability limits set out in 1.1.1 to 1.1.4 shall apply in 

respect of any claim received by the Guarantor during the period in question 
 
2.0 FIXED CONSTRUCTION GUARANTEE 
 
2.1 Where a fixed Construction Guarantee in terms of the Agreement has been selected this 

2.0 with 3.0 to 13.0 shall apply.  The Guarantor’s liability shall be limited to the amount of 
the Guaranteed Sum as follows: 

 
 GUARANTOR’S LIABILITY  PERIOD OF LIABILITY 
 Maximum Guaranteed Sum (not 

exceeding 7,5% of the contract 
sum) in the amount of: 

 From and including the date of issue of this 
Construction Guarantee and up to and 
including the date of the only practical 
completion certificate or the last practical 
completion certificate where there are 
sections, upon which this Construction 
Guarantee shall expire 

 
 Amounts in words:  ________________________________________________________  
 

3.0 The Guarantor hereby acknowledges that: 
 
3.1 Any reference in this Guarantee to the Agreement is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation 
or any intention whatsoever to create a suretyship 
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3.2 Its obligation under this Guarantee is restricted to the payment of money 
4.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified 
in 4.1 to 4.3: 

 
4.1 A copy of a first written demand issued by the Employer to the Tenderer(s) stating that 

payment of a sum certified by the Principal Agent in an interim or final payment certificate 
has not been made in terms of the Agreement and failing such payment within seven (7) 
calendar days, the Employer intends to call upon the Guarantor to make payment in terms 
of 4.2 

 
4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address with a copy to the Tenderer(s) stating that a period of seven (7) calendar days has 
elapsed since the first written demand in terms of 4.1 and that the sum certified has still not 
been paid therefore the Employer calls up this Construction Guarantee and demands 
payment of the sum certified from the Guarantor 

 
4.3 A copy of the said payment certificate which entitles the Employer to receive payment in 

terms of the Agreement of the sum certified in 4.0 
 
5.0 Subject to the Guarantor’s maximum liability referred to in 1.0 or 2.0, the Guarantor 

undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance upon 
receipt of a first written demand from the Employer to the Guarantor at the Guarantor’s 
physical address calling up this Construction Guarantee stating that: 

 
5.1 The Agreement has been cancelled due to the Tenderer(s)’s default and that the 

Construction Guarantee is called up in terms of 5.0.  The demand shall enclose a copy of 
the notice of cancellation; or 

 
5.2 A provisional sequestration or liquidation court order has been granted against the 

Tenderer(s) and that the Construction Guarantee is called up in terms of 5.0.  The demand 
shall enclose a copy of the court order 

 
6.0 It is recorded that the aggregate amount of payments required to be made by the Guarantor 

in terms of 4.0 and 5.0 shall not exceed the Guarantor’s maximum liability in terms of 1.0 or 
2.0 

 
7.0 Where the Guarantor is a registered insurer and has made payment in terms of 5.0, the 

Employer shall upon the date of issue of the final payment certificate submit an expense 
account to the Guarantor showing how all monies received in terms of the Construction 
Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  
All monies refunded to the Guarantor in terms of this Construction Guarantee shall bear 
interest at the prime overdraft rate of the Employer’s bank compounded monthly and 
calculated from the date payment was made by the Guarantor to the Employer until the date 
of refund 

 
8.0 Payment by the Guarantor in terms of 4.0 or 5.0 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the Guarantor 
 
9.0 The Employer shall have the absolute right to arrange his affairs with the Tenderer(s) in any 

manner which the Employer deems fit and the Guarantor shall not have the right to claim 
his release from this Construction Guarantee on account of any conduct alleged to the 
prejudicial to the Guarantor 

 
10.0 The Guarantor chooses the physical address as stated above for all purposes in connection 

herewith 
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11.0 This Construction Guarantee is neither negotiable nor transferable and shall expire in terms 

of either 1.1.4 or 2.1, or payment in full of the Guaranteed Sum or on the Guarantee expiry 
date, whichever is the earlier, where after no claims will be considered by the Guarantor.  
The original of this Construction Guarantee shall be returned to the Guarantor after it has 
expired 

 
12.0 This Construction Guarantee, with the required demand notices in terms of 4.0 or 5.0, shall 

be regarded as a liquid document for the purpose of obtaining a court order 
 
13.0 Where this Construction Guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in 
terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed 
the jurisdiction of the Magistrate’s Court 

 
 
 
Signed at   Date  ____________________________  
 
 
Guarantor’s   Guarantor’s 
Signatory 1   Signatory 2  ____________________________  
 
 
 
Witness   Witness  ____________________________  
 
 
Guarantor’s seal or stamp 
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.4 Occupational Health and Safety Agreement  
 
THIS AGREEMENT between City of Joburg Property Company (JPC) (hereinafter called “the 
Employer”) on the one part, herein represented by: 
 
…………………………………………………………….in his capacity 

as…………………………………… 

and………………………………………………………………………………………………………………

… 

(hereinafter called “the Tenderer(s)”) of the other part herein represented 

by……………………………………………………………in his capacity as 

…………………………………… 

 
WHEREAS the Employer is desirous that certain works be constructed, being contract (No. and title 
to be inserted) and has accepted a tender by the Tenderer(s) for the construction, completion and 
maintenance of such works and whereas the Employer and the Tenderer(s) have agreed to certain 
arrangements and procedures to be followed in order to ensure compliance by the Tenderer(s) with 
the provisions of the Occupational Health and Safety Act 1993 (Act 85 of 1993). 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. The Tenderer(s) shall execute the work in accordance with the contract documents pertaining 

to this contract. 
 
2. This Agreement shall hold good for the duration of construction, commencing from the 

handover of the site up to the end of the defects liability period. 
 
3.         Should the contract be terminated for any reason, this agreement shall lapse upon the date of    

termination. 
 
4. The Tenderer(s) declares himself to be conversant with the following: 
 

(a)  All the requirements, regulations and standards of the Occupational Health and Safety Act 
(Act 85 of 1993), hereinafter referred to as “the Act”, together with its amendments thereto. 

 
(b)  All the requirements of the Construction Regulations hereinafter referred to as the 

“Regulations”, together with any amendments thereto. 
 

(c) The Health and Safety Specification of the Employer as pertaining to the Tenderer(s) and 
to all his Sub-Tenderer(s)s. 

 
5. In addition to the requirements of the contract, the Tenderer(s) agrees to execute all the works 

forming part of this contract and to operate and utilise all machinery, plant and equipment in 
accordance with the Act and the Regulations. 

 
6. The Tenderer(s) is responsible for the compliance with the Act and the Regulations by all his 

sub-Tenderer(s), whether or not selected or nominated and/or approved by the Employer. 
 
7. The Tenderer(s) warrants that all his and his Sub-Tenderer(s)s’ workmen are covered in terms 

of the Compensation for Occupational Injuries and Diseases Act 1993 which cover shall remain 
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in force whilst any such workmen are present on site.  A letter of good standing from the 
Compensation Commissioner to this effect must be produced to the Employer upon signature 
of the agreement. 

 
 
8. The Tenderer(s) undertakes to ensure that he and/or his Sub-Tenderer(s) and/or their 

respective employees will at all times comply with the following conditions: 
 

(a) The Tenderer(s) undertakes to comply with all provisions of the Act and its Regulations. 
 
(b) The Tenderer(s) will be obliged to report to the Employer on a regular basis regarding 

compliance by the Tenderer(s) with the Act and its Regulations. 
 
(c) All incidents referred to in the Occupational Health and Safety Act shall be reported by 

the Tenderer(s) to the Department of Labour as well as to the Employer.  The Employer 
will further be provided with copies of all written documentation relating to any incident. 

 
(d) The Employer hereby records an interest in the issue of any formal enquiry conducted 

in terms of Section 32 of the Occupational Health and Safety Act into any incident 
involving the Tenderer(s) and/or his employees and/or his Sub-Tenderer(s)s. 

 
In witness thereof the parties hereto have set their signatures hereon in the presence of the 
subscribing witnesses: 

 

________________________________ 

for and on behalf of the Tenderer(s) who warrants to be duly authorised to do so 

 

Name: _______________________ 

 

Designation: _______________________ 

 
As witnesses: 

 

1. _______________________ 

 
 

________________________________ 

for and on behalf of the Employer who warrants to be duly authorised to do so 

 

Name: _______________________ 

 

Designation: _______________________ 

 
As witnesses: 

 

1. _______________________ 
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.5 AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 

SAFETY ACT NO. 85 OF 1993 
 
THIS AGREEMENT is made between the City of Joburg Property Company(JPC) represented by 
the _______________________________________(hereinafter called the EMPLOYER of the one 
part, herein represented by:  

 ...........................  .....................................................................................................................  

in his capacity as:  ....................................................................................................................   

AND:  .................  .....................................................................................................................   

(hereinafter called the TENDERER(S)) of the other part, herein represented by ......................  

 ...........................  .....................................................................................................................  

in his capacity as:  ....................................................................................................................   

duly authorised to sign on behalf of the Tenderer(s). 
 
 
WHEREAS the TENDERER(S) is the Mandatory of the EMPLOYER in consequence of an agreement 
between the TENDERER(S) and the EMPLOYER in respect of 
 
CONTRACT No: .......................................................................................................................... 
 
AND WHEREAS the EMPLOYER and the TENDERER(S) have agreed to enter into an agreement in 
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as 
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
 
NOW THEREFORE the parties agree as follows: 
 

1. The TENDERER(S) undertakes to acquaint the appropriate officials and employees of the 
TENDERER(S) with all relevant provisions of the ACT and the regulations promulgated in 
terms thereof. 

 
2. The TENDERER(S) undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 
EMPLOYER have prescribed certain arrangements and procedures that same shall be 
observed and adhered to by the TENDERER(S), his officials and employees.  The 
TENDERER(S) shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

 
3. The TENDERER(S) hereby accepts sole liability for such due compliance with the relevant 

duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT 
and Regulations, and the TENDERER(S) expressly absolves the EMPLOYER and the 
Employer’s CONSULTING ENGINEERS from being obliged to comply with any of the 
aforesaid duties, obligations, prohibitions, arrangements and procedures in respect of the work 
included in the contract. 

 
4. The TENDERER(S) agrees that any duly authorised officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 
TENDERER(S) has complied with his undertakings as more fully set out in paragraphs 1 and 
2 above, which steps may include, but shall not be limited to, the right to inspect any 
appropriate site or premises occupied by the TENDERER(S), or to take such steps it may 
deem necessary to remedy the default of the TENDERER(S) at the cost of the TENDERER(S). 
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5. The TENDERER(S) shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT 
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written 
demand, provide full details in writing of such investigation, complaint or criminal charge. 

 
 
Thus signed at ..………..……….....……………………....…….. for and on behalf of the TENDERER(S) 
 
on this the ……………… day of ……......………..……… 20……… 
 
 
SIGNATURE: ...........................................................................................................................  
 
 
NAME AND SURNAME:  .........................................................................................................  
 
 
CAPACITY:  .............................................................................................................................  
 
WITNESS:     .................................................................................................  

 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
SIGNATURE: ...........................................................................................................................  
 
 
NAME AND SURNAME:  .........................................................................................................  
 
 
CAPACITY:  .............................................................................................................................  
 
WITNESS:     .................................................................................................  
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PART C1: AGREEMENT AND CONTRACT DATA 
 
C1.6 JPC STANDARD CONDITIONS OF APPOINTMENT* 
 
1. Appointment in Force and Authorised Signatories: This appointment is considered to have 

come into force immediately after all the necessary signatures have been appended. 
 

2. Independent Tenderer(s):  The Tenderer(s) is appointed as an independent Tenderer(s) and 
no contract of agency and/or employment is created.    Save as may be expressly authorised 
by JPC from time to time in writing, the consultant shall not hold itself out to be the agent of 
JPC and/or commit JPC to any contract or obligation of whatever nature. 
 

3. Alterations: Should circumstances arise which call for modifications of the appointment, these 
may be made by mutual consent given in writing.  Proposals in this respect from one party 
shall be given due consideration by the other party. 
 

4. Assignment: The Tenderer(s) shall not without the prior written consent of JPC, cede or 
assign any of the benefits and obligations under this appointment. 
 

5. Sub-Contracts: Any sub-contracts or modifications or termination thereof relating to the 
performance of the services by the Tenderer(s) shall be made only with the prior written 
consent of JPC. 
 

6. Compliance with Laws, By-laws and Ordinance: The consultant shall comply strictly with 
every applicable law, by-law and ordinance including every regulation, code of conduct or other 
directive to which the Tenderer(s) may be subject in its professional capacity.  In this regard, 
the Tenderer(s)’s particular attention is drawn to the requirements of the Occupational Health 
and Safety Act (OHSA) and its regulations as well as to the Financial Intelligence Centre Act 
(FICA). 
 

7. Insurance: The consultant shall at its own cost and expense maintain professional indemnity 
insurance and public liability insurance with an insurer approved of by JPC in an amount and 
for duration as specified in the letter of appointment to which these general conditions of 
appointment relate. 
 

8. Postponement and Termination: Additional to the reasons for termination provided for in the 
JBCC Principal Builders Agreement, JPC may give written notice to the Tenderer(s) at any 
time of its intention to abandon the services, in whole or in part, or to terminate this 
appointment.  The effective termination date of this appointment shall not be less than fourteen 
(14) days after receipt of such notice, or such other shorter or longer periods as may be agreed 
between the parties.  Upon receipt of such notice, the Tenderer(s) shall take immediate steps 
to bring the services to a close and to reduce expenditure to a minimum. Upon termination of 
the appointment the consultant shall deliver to JPC the originals of all documents in the 
possession of the consultant relating to and/or in connection with the appointment in both hard 
copy and (insofar applicable) electronic format. 
 

9. Force Majeure: The Tenderer(s) shall promptly notify JPC, in writing, of any situation or event 
arising from circumstances beyond its control and which he could not reasonably foresee, 
which makes it impossible for the Tenderer(s) to carry out in whole or in part, his obligations 
under this appointment.  Upon the occurrence of such a situation or event, the services shall 
be deemed to be postponed for a period of time equal to the delay caused by the Force Majeure 
and a reasonable period not exceeding two weeks. 
 

10. Claims for Default: Any claims for damages arising out of default and termination, shall be 
agreed between JPC and the Tenderer(s), or failing agreement, shall be referred to arbitration 
in accordance with clause 20. 
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11. Rights and Liabilities of Parties: Termination of this appointment for whatever reason shall 
not prejudice or affect the accrued rights or claims and liabilities of either party to this 
appointment. 
 

12. Confidentiality:  The Tenderer(s) shall maintain all information relating to the appointment in 
the strictest confidence. 
 

13. Indemnity:  The Tenderer(s) indemnifies JPC and holds JPC harmless against any loss or 
damage that may be suffered by JPC (including and without limiting the generality of the 
aforegoing any claim that may be brought or threatened against JPC by any third party) arising 
from or by reason of the failure by the consultant to comply with its obligation in terms hereof. 
 

14. Skill, Care and Diligence:The Tenderer(s) shall exercise all reasonable skill, care and 
diligence in the performance of the services under the appointment and shall carry out all his 
responsibilities in accordance with recognised professional standards.  If any documentation 
prepared or submitted by the consultant to JPC is approved by JPC such approval shall not 
limit the professional liability of the consultant in respect thereof. The Tenderer(s) shall remain 
professionally liable in respect of such documentation notwithstanding the approval thereof by 
JPC. 
 

15. Faithful Advisor: The Tenderer(s) shall, in all professional matters, act as a faithful advisor to 
JPC and, in so far as his duties are discretionary, act fairly as between JPC and third parties. 
 

16. Indirect Payments: The remuneration of the Tenderer(s) charged to JPC, shall constitute his 
only remuneration in connection with the appointment and neither he nor his personnel shall 
accept any trade commission, discount, allowance or indirect payment or other consideration 
with or in relation to the appointment or to the discharge of his obligations thereunder. 
 

17. Royalties: The Tenderer(s) shall not have the benefit, whether directly or indirectly, of any 
royalty on or of any gratuity or commission in respect of any patented article or process used 
on or for the purposes of the appointment, unless it is agreed to by JPC in writing that he may. 
 

18. Ownership of Equipment, Materials, Supplies and Facilities: Equipment, materials, 
supplies and facilities furnished to the Tenderer(s) by JPC or purchased by the Tenderer(s) 
with funds wholly supplied or reimbursed by JPC shall be the property of JPC and shall be so 
marked.  Upon completion or termination of the services under this appointment, the 
Tenderer(s) shall furnish to JPC, inventories of the equipment and materials referred to above 
as it then remains and dispose of same as directed by JPC. 
 

19. Copyright:  All copyright in and to all documents, plans, designs and other material of 
whatever nature prepared or produced by the Tenderer(s) in the course and scope of its 
appointment shall be and remain vested in JPC for which purpose the consultant cedes to JPC 
all such copyright.  
 

20. Dispute Resolution: 
 
a. Any dispute arising between the Parties in respect of this appointment shall in the first 

instance be referred in writing to the senior executives of the Parties by either Party for 
resolution. The senior executives of the Parties shall meet within five (5) business days 
after receiving the aforesaid written referral and shall use their best endeavours to resolve 
the dispute within the time foregoing. 

b.  If the senior executives fails to meet within five (5) business days after a dispute has been 
referred to them or fail to resolve the dispute within the time in paragraph (a) above, then 
either Party shall be entitled to immediately institute legal proceedings from a competent 
court.  
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c. Notwithstanding anything to the contrary contained in this paragraph 20, any party shall be 
entitled to approach a competent court for an appropriate relief. 
 
 
 
* In the event that the JPC Standard Conditions of Appointment conflicts with the JBCC 
Principal Builders Agreement, the JPC Standard Conditions of Appointment will prevail. 
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PART C2:  PRICING DATA 

C2.1 Pricing Instructions 
 
1. The Bills of Quantities have been drawn up in accordance with the Standard System of 

Measuring Building Work (as amended) published and issued by the Association of South 
African Quantity Surveyors (Seventh Edition - 2015). Where applicable the: 

 
a)     civil engineering work has been drawn up in accordance with the provisions of the latest 

edition of  SABS 1200 Standardised Specifications for Civil Engineering Works. 
 
b)    mechanical work has been drawn up in accordance with the provisions of the Model Bills 

of Quantities for Refrigeration, Air-Conditioning and Ventilation Installations, published 
by the South African Association of Quantity Surveyors, July 1990).   

 
c)   electrical work has been drawn up in accordance with the provisions of the Model Bills of 

Quantities for Electrical Work, published by the South African Association of Quantity 
Surveyors, (July, 2005).   

 
2.      The agreement is based on the JBCC Principal Building Agreement (Edition 6.2 – May 2018), 

prepared by the Joint Building Contracts Committee, Edition 5.0, July 2007. The additions, 
deletions and alterations to the JBCC Principal Building Agreement as well as the contract 
specific variables are as stated in the Contract Data. Only the headings and clause numbers 
for which allowance must be made in the Bills of Quantities are recited. 

 
3. Preliminary and general requirements are based on the various parts of SANS 1921, 

Construction and management requirements for works contracts. The additions, deletions and 
alterations to the various parts of SANS 1921 as well as the contract specific variables are as 
stated in the Specification Data in the Scope of Work. Only the headings and clause numbers 
for which allowance must be made in the Bills of Quantities are recited. 

 
4.  It will be assumed that prices included in the Bills of Quantities are based on Acts, 

Ordinances, Regulations, Bylaws, International Standards and National Standards that were 
published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or 
www.iso.org for information on standards). 

 
5. The drawings listed in the Scope of Works used for the setting up these Bills of Quantities are 

kept by the quantity surveyor and can be viewed at any time during office hours up until the 
completion of the works. 

 
6. Reference to any particular trademark, name, patent, design, type, specific origin or producer 

is purely to establish a standard for requirements.  Products or articles of an equivalent 
standard may be substituted.  

 
7.       Where any item is not relevant to this specific contract, such item is marked N/A (signifying 

“not applicable”) 
 
8.       The  Contract Data and the standard form of contract referenced therein must be studied for 

the full extent and meaning of each and every clause set out in Section 1 (Preliminary and 
General) of the Bills of  Quantities  

 
9.  The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, 

based on the Bills of Quantities, is at the Tenderer(s)’s risk. 
 
10. The amount of the Preliminary and General Section to be included in each monthly payment 

certificate shall be assessed as an amount prorated to the value of the work duly executed in 
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the same ratio as the preliminaries bears to the total of prices excluding any contingency sum, 
the amount for the Preliminary and General Section and any amount in respect of contract 
price adjustment provided for in the contract.  

 
11.    Where the initial contract period is extended, the monthly charge shall be calculated on the 

basis as set out in 10 but taking into account the revised period for completing the works.  
 
12. The amount or items of the Preliminary and General Section shall be adjusted to take account 

of the theoretical financial effect which changes in time or value (or both) have on this section. 
Such  adjustments shall be based on adjustments in the following categories as recorded in 
the Bills of Quantities: 

 
          a)    an amount which is not to be varied, namely Fixed (F) 
          b)    an amount which is to be varied in proportion to the contract value, namely Value Related   

      (V); and  
          c)    an amount which is to be varied in proportion to the contract period as compared to the   

initial construction period excluding revisions to the construction period for which no 
adjustment to the Tenderer(s) is not entitled to in terms of the contract, namely Time 
Related (T). 

 
13.  Where no provision is made in the Bills of Quantities to indicate which of the three categories 

in 12 apply or where no selection is made, the adjustments shall be based on the following 
breakdown: 

 
          a)     10 percent is Fixed; 
          b)     15 percent if Value Related 
          c)      75 percent is Time Related. 
 
14. The adjustment of the Preliminary and General Section shall apply notwithstanding the actual 

employment of resources in the execution of the works. The contract value used for the 
adjustment of the Preliminary and General Section shall exclude any contingency sum, the 
amount for the Preliminary and General Section and any amount in respect of contract price 
adjustment provided for in the contract. Adjustments in respect of any staged or sectional 
completion shall be prorated to the value of each section. 
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PART C2:  PRICING DATA 

C2.2 Provisional Bill of Quantities 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



AmountItem
No

Quantity Rate

City of Joburg Property Company SOC Limited (JPC)

K895 - Roodepoort Civic Centre

SECTION NO. 1

BILL NO. 1

PRELIMINARY AND GENERAL

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building
agreement, amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract
data form an integral part of this agreement

The JBCC General Preliminaries (Edition 6.2 - May
2018) published by the Joint Building Contracts
Committee for use with the JBCC Principal Building
Agreement (Edition 6.2 - May 2018) shall be
deemed to be incorporated in these bills of
quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and
heading only

Where any item is not relevant to this agreement
such item is marked N/A signifying "not applicable"

92

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



City of Joburg Property Company SOC Limited (JPC)

K895 - Roodepoort Civic Centre

Where standard clauses or alternatives are not
entirely applicable to this agreement such
amendments, modifications, corrections or
supplements as will apply are given under each
relevant clause heading and such amendments,
modifications, corrections or supplements shall take
precedence notwithstanding anything to the
contrary contained in the abovementioned
documents.

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said
General Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications
are incorporated in these bills of quantities to satisfy
the requirements of this project. Such
supplementary preambles and/or specifications
shall take precedence over the provisions of the
Model Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
for all of the obligations, requirements and
specifications given in the Model Preambles and in
any supplementary preambles and/or
specifications

Section A : A recital of the headings of the
individual clauses of the aforementioned JBCC
Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B : A recital of the headings of the
individual clauses of the aforementioned
Preliminaries document

Section C : Any special clauses to meet the
particular circumstances of the project
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Should the contractor select Option A in the
contract data for the adjustment of preliminaries,
the amounts entered against the relevant items in
these preliminaries are to be divided into one or
more of the three categories provided namely fixed
(F), value related (V) and time related (T)

PRICING OF PRELIMINARIES

94

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



City of Joburg Property Company SOC Limited (JPC)

K895 - Roodepoort Civic Centre

SECTION A: PRINCIPAL BUILDING AGREEMENT

Clause 1.0 - Definitions and interpretation

Pricing of bills of quantities

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing,
unpacking, hoisting, labour, setting, fitting and fixing
in position, cutting and waste (except where to be
measured in accordance with the standard system
of measurement), patterns, models and templates,
plant, temporary works, returning of packaging,
duties, taxes (other than Value Added Tax), imposts,
establishment charges, overheads, profit and all
other obligations arising out of this agreement.
Value Added Tax (VAT) is to be separately stated
on the summary page of these bills of quantities

Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of
the contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and
subsequent removal and making good as
necessary

Abbreviated descriptions

The items in these bills of quantities utilise
abbreviated descriptions. It is the intention that the
abbreviated descriptions be fully described when
read with the applicable measuring system and the
relevant preambles and/or specifications. However,
should the full intent and meaning of any
description not be clear, the contractor shall,
before submission of his tender, call for a written
directive from the principal agent, failing which it
shall be assumed that the contractor has allowed in
his pricing for materials and workmanship in terms of
international best practice

1

Interpretation (A1-A7)

95

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



City of Joburg Property Company SOC Limited (JPC)

K895 - Roodepoort Civic Centre

Item

Legal status of contractor

If the contractor constitutes a joint venture,
consortium or other unincorporated grouping of
two or more persons then:

1. These persons are deemed to be jointly and
severally liable to the employer for the
performance of this agreement

2. These persons shall notify the employer of
their leader who has authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition
or legal status without the prior written
consent of the employer

F:......................... V:........................ T:........................

Item

Clause 2.0 - Law, regulations and notices

F:......................... V:........................ T:........................

2

Item

Clause 3.0 - Offer and acceptance

F:......................... V:........................ T:........................

3

Item

Clause 4.0 - Cession and assignment

F:......................... V:........................ T:........................

4

Item

Clause 5.0 - Documents

F:......................... V:........................ T:........................

5

Clause 6.0 - Employer's agents6

Delegated authority
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The authority of the principal agent to issue
contract instructions [17.1] and perform duties for
specific aspects of the works is delegated to agents
as follows [6.2]. This does not preclude the principal
agent from issuing such contract instructions:

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural
design, functional design and quality inspection of
the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

1.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

1.2.3 The site [13.0]

1.2.4 Compliance with the law, regulations and
bylaws [2.1]

1.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

1.2.6 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and
goods

1.2.9 Protection of the works
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1.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

1.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Work by direct contractors [16.0]

1.2.16 On suspension or termination, protection of
the works, removal of construction
equipment and surplus materials and goods
[29.0]

2. Quantity surveyor

2.1 Duties [6.2] :

The quantity surveyor is responsible for all
measurements, valuations, financial assessments
and all other quantity surveying and cost control
functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the
quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design
and quality inspection of the works
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3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

3.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

3.2.6 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

3.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums
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4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all
aspects of mechanical engineering design and
quality inspection of the works and, where
appointed by the employer for quantity surveying
services in respect of the mechanical installations,
for all measurements, valuations, financial
assessments and all other quantity surveying and
cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

4.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

4.2.3 Compliance with the law, regulations and
bylaws [2.1]

4.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

4.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and
goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]
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4.2.11 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

4.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

5. Electrical engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects
of electrical engineering design and quality
inspection of the works and, where appointed by
the employer for quantity surveying services in
respect of the electrical installations, for all
measurements, valuations, financial assessments
and all other quantity surveying and cost control
functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

5.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

5.2.3 Compliance with the law, regulations and
bylaws [2.1]

5.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

5.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work
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5.2.7 Removal or substitution of any materials and
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

5.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is responsible for all
aspects of wet services engineering design and
quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

6.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

6.2.3 Compliance with the law, regulations and
bylaws [2.1]
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6.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

6.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials and
goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

6.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of
rational fire design and quality inspection of the
works

7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

103

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



City of Joburg Property Company SOC Limited (JPC)

K895 - Roodepoort Civic Centre

7.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

7.2.3 Compliance with the law, regulations and
bylaws [2.1]

7.2.4 Provision and testing of samples of materials
and goods and/or of finishes and
assemblies of elements of the works

7.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and
goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

7.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

8. Health and safety consultant
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8.1 Duties [6.2] :

The health and safety consultant is responsible for
all aspects of health and safety of the works.
Without derogating from the generality thereof, the
health and safety consultant will perform the
following specific functions and duties in respect of
the health and safety aspects of the works. He shall:

8.1.1 Act as the employer's agent in terms of the
Construction Regulations issued in terms of
the Occupational Health and Safety
Act,1993 as amended

8.1.2 Prepare and update the health and safety
specification for the works

8.1.3 Agree with the contractor the health and
safety plan for the works

8.1.4 Carry out regular audits to ensure
adherence to the safety plan and
compliance with the act and regulations

8.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered
to

ItemF:......................... V:........................ T:........................

Item

Clause 7.0 - Design responsibility

F:......................... V:........................ T:........................

7

Item

Clause 8.0 - Works risk

F:......................... V:........................ T:........................

8

Insurances and securities (A8-A11)

Item

Clause 9.0 - Indemnities

F:......................... V:........................ T:........................

9
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Item

Clause 10.0 - Insurances

F:......................... V:........................ T:........................

10

Item

Clause 11.0 - Securities

Clause 11.5 Omit this clause in its entirety
Clause 11.5.1 Omit this clause in its entirety
Clause 11.5.2 Omit this clause in its entirety
Clause 11.6 Omit this clause in its entirety
Clause 11.10 Omit the words "on receipt of a

Guarantee for Payment from the
employer"

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of all liens and
other encumbrances at all times [11.10]

F:......................... V:........................ T:........................

11
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Item

Clause 12.0 - Duties of the parties

Office accommodation

The contractor shall provide, maintain and remove
on practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall
be kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by
the principal agent, maintain and remove on
practical completion a notice board
recommended by the South African Institute of
Architects and as approved by the principal agent
listing the names and logos of the employer, the
contractor, and the professional consultants. No
subcontractor or supplier notice boards may be
erected unless permission is granted by the
principal agent for such notice boards to be
erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all
statutory and other notices that may be required by
any local or other authority in order not to cause
any delay to the commencement of the works by
the contractor. The contractor shall pay all deposits
or fees in this regard

It is, however, specifically recorded that the
employer shall be responsible for the timeous
approval of building plans by any local or other
authorities and the payment of any fees or charges
related thereto

F:......................... V:........................ T:........................

12

Execution (A12 - A17)

Item

Clause 13.0 - Setting out

F:......................... V:........................ T:........................

13

107

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



City of Joburg Property Company SOC Limited (JPC)

K895 - Roodepoort Civic Centre

Item

Clause 14.0 - Nominated subcontractors

F:......................... V:........................ T:........................

14

Item

Clause 15.0 - Selected subcontractors

F:......................... V:........................ T:........................

15

Item

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor
to establish a temporary office and
workshop and storage of equipment and
materials

2. Allow the use of personnel welfare facilities,
where provided

3. Provide water, lighting and single phase
electric power to a position within 50m of
the place where the direct contract work is
to be carried out, other than fuel or power
for commissioning of any installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided
by the contractor, in common with others
having the like right, while it remains
erected on the site [16.1]

F:......................... V:........................ T:........................

16
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Item

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a
site instruction book which is to be supplied and
maintained on site by the contractor

F:......................... V:........................ T:........................

17

Item

Clause 18.0 - Interim completion

F:......................... V:........................ T:........................

18

Completion (A18 - A24)

Item

Clause 19.0 - Practical completion

F:......................... V:........................ T:........................

19

Item

Clause 20.0 - Completion in sections

F:......................... V:........................ T:........................

20

Item

Clause 21.0 - Defects liability period and final
completion

F:......................... V:........................ T:........................

21

Item

Clause 22.0 - Latent defects liability period

F:......................... V:........................ T:........................

22
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Item

Clause 23.0 - Revision of the date for practical
completion

Substitution of materials and goods

The removal or substitution of any materials and
goods which do not conform to the specification or
the contract drawings shall not constitute grounds
for the extension of the construction period nor for
the adjustment of the contract value [17.1.8, 23.1 &
2]

F:......................... V:........................ T:........................

23

Item

Clause 24.0 - Penalty for late or non-completion

F:......................... V:........................ T:........................

24
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Item

Clause 25.0 - Payment

Clause 25.10 Replace "fourteen (14)" with "thirty
(30)"

Materials and goods prematurely on site

Materials and goods brought onto the site
prematurely shall not be authorised for payment
[25.3.2]

Materials and goods stored off site

Materials and goods stored off site shall not be
authorised for payment [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a
claim under the terms of this agreement and
notwithstanding the fact that such prices may be
used in an interim payment certificate, there is to
be no presumption of acceptance. Should the
principal agent wish to accept any such prices prior
to the issue of the certificate of final completion, it
shall be in writing

F:......................... V:........................ T:........................

25

Payment (A25 - A27)

Clause 26.0 - Adjustment of the contract value and
final account

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor [26.9.5]

26
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Item

Tenant installations/users requirements delayed

There is a possibility that certain works related to
tenant installations/users requirements may have to
be delayed and may consequently not be
executed prior to practical completion

Should the contractor be instructed to do so he
shall execute this work under the conditions
pertaining to this agreement on the basis that a
separate amount for preliminaries appurtenant to
this work (if applicable) is agreed to between the
contractor and the principal agent and on
condition that instruction to proceed with such work
is given to him within a period of three (3) calendar
months after the date of practical completion of
the works

The employer reserves the right to omit such work
without compensation to the contractor for loss of
profit or any other loss which the contractor may
suffer as a result of such omission

Cost of claims

All costs incurred by the contractor in the
preparation of claims shall be borne by the
contractor. This provision shall not preclude an
adjudicator or an arbitrator appointed in terms of
this agreement [30.6 & 7] from making a
determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate
any claims received by him from any subcontractor
and thereafter submit same to the principal agent
with a recommendation in order to assist the
principal agent in adjudicating the claim [26.6]

F:......................... V:........................ T:........................

Item

Clause 27.0 - Recovery of expense and/or loss

F:......................... V:........................ T:........................

27
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Item

Clause 28.0 - Suspension by the contractor

F:......................... V:........................ T:........................

28

Suspension and termination (A28 - A29)

Item

Clause 29.0 - Termination

F:......................... V:........................ T:........................

29

Item

Clause 30.0 - Dispute resolution

F:......................... V:........................ T:........................

30

Dispute resolution (A30)

Item

Agreement

The required information of the parties and the
amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the
parties

F:......................... V:........................ T:........................

31

Item

Contract data

Tenderer's selection
Before submission of his tender the contractor is to
complete the tenderer's selection in the contract
data

F:......................... V:........................ T:........................

32
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SECTION B: GENERAL PRELIMINARIES

Item

Clause 1.1 - Definitions

F:......................... V:........................ T:........................

33

Definitions and interpretation (B1)

Item

Clause 1.2 - Interpretation

F:......................... V:........................ T:........................

34

Item

Clause 2.1 - Checking of documents

F:......................... V:........................ T:........................

35

Documents (B2)

Item

Clause 2.2 - Provisional bills of quantities

Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet trades" - earthworks, concrete,
formwork and reinforcement, precast concrete,
masonry, waterproofing and sub-surface drainage -
are provisionally measured and the subsequent
trades are budgetary allowances and/or
provisional sums

F:......................... V:........................ T:........................

36
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Item

Clause 2.3 - Availability of construction information

Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums
allocated for subsequent trades included in this
agreement will be separately procured, based on
multiple procurement of subcontractors during the
construction period

F:......................... V:........................ T:........................

37

Item

Clause 2.4 - Ordering of materials and goods

F:......................... V:........................ T:........................

38

Item

Clause 3.1 - Previous work - dimensional accuracy

F:......................... V:........................ T:........................

39

Previous work and adjoining properties (B3)

Item

Clause 3.2 - Previous work - defects

F:......................... V:........................ T:........................

40

Item

Clause 3.3 - Inspection of adjoining properties

F:......................... V:........................ T:........................

41

Item

Clause 4.1- Handover of site in stages

F:......................... V:........................ T:........................

42

The site (B4)

Item

Clause 4.2 - Enclosure of the works

F:......................... V:........................ T:........................

43
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Item

Clause 4.3 - Geotechnical and other investigations

F:......................... V:........................ T:........................

44

Item

Clause 4.4 - Encroachments

F:......................... V:........................ T:........................

45

Item

Clause 4.5 - Existing premises occupied

F:......................... V:........................ T:........................

46

Item

Clause 4.6 - Services - known

F:......................... V:........................ T:........................

47

Item

Clause 5.1 - Management of the works

F:......................... V:........................ T:........................

48

Management of contract (B5)

Item

Clause 5.2 - Progress meetings

F:......................... V:........................ T:........................

49

Item

Clause 5.3 - Technical meetings

F:......................... V:........................ T:........................

50

Item

Clause 6.1 - Samples of materials

F:......................... V:........................ T:........................

51

Samples, shop drawings and manufacturer's
instructions (B6)
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Item

Clause 6.2 - Workmanship samples

F:......................... V:........................ T:........................

52

Item

Clause 6.3 - Shop drawings

F:......................... V:........................ T:........................

53

Item

Clause 6.4 - Compliance with manufacturer's
instructions

F:......................... V:........................ T:........................

54

Item

Clause 7.1 - Deposits and fees

F:......................... V:........................ T:........................

55

Deposits and fees (B7)

Item

Clause 8.1 - Water

F:......................... V:........................ T:........................

56

Temporary services (B8)

Item

Clause 8.2 - Electricity

F:......................... V:........................ T:........................

57

Item

Clause 8.3 - Ablution and welfare facilities

F:......................... V:........................ T:........................

58

Item

Clause 8.4 - Communication facilities

F:......................... V:........................ T:........................

59
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Item

Clause 9.1 - Responsibility for prime cost amounts

F:......................... V:........................ T:........................

60

Prime cost amounts (B9)

Item

Clause 10.1 - General attendance

F:......................... V:........................ T:........................

61

Attendance on subcontractors (B10)

Item

Clause 10.2 - Special attendance

F:......................... V:........................ T:........................

62

Item

Clause 11.1 - Protection of the works

F:......................... V:........................ T:........................

63

General (B11)

Item

Clause 11.2 - Protection/isolation of existing works
and works occupied in sections

F:......................... V:........................ T:........................

64

Item

Clause 11.3 - Security of the works

F:......................... V:........................ T:........................

65

Item

Clause 11.4 - Notice before covering work

F:......................... V:........................ T:........................

66
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Item

Clause 11.5 - Disturbance

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust,
noise, vibrations, nuisance, inconvenience,
annoyance and the like to the public, others, other
properties and traffic in so far as they exceed the
permissible limitations set by government legislation
or by the local authority. Any delays, stoppages
and the like arising from or in order to comply with
the above will not constitute grounds for an
adjustment to the construction period or contract
value whatsoever

F:......................... V:........................ T:........................

67

Item

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means
necessary all forms of pollution emanating from the
site during the construction period due inter alia to
noise, artificial light, wind-blown sand, dust, deposits
of mud, etc.

F:......................... V:........................ T:........................

68

Item

Clause 11.7 - Works cleaning and clearing

F:......................... V:........................ T:........................

69

Item

Clause 11.8 - Vermin

F:......................... V:........................ T:........................

70

Item

Clause 11.9 - Overhand work

F:......................... V:........................ T:........................

71
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Item

Clause 11.10 - Tenant installations

F:......................... V:........................ T:........................

72

Item

Clause 11.11 - Advertising

F:......................... V:........................ T:........................

73
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Item

Site instructions

Instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the contractor

F:......................... V:........................ T:........................

74

SECTION C: SPECIFIC PRELIMINARIES

Item

Warranties for materials and workmanship

Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the
entity supplying the materials and/or doing the
work and shall deliver same to the principal agent
on the final completion of the contract

The warranty shall state that workmanship, materials
and installation are warranted for a specific period
from the date of practical completion and that any
defects that may arise during the specified period
shall be made good at the expense of the entity
supplying the materials and/or doing the work,
upon written notice to do so

The warranty will not be enforced if the work is
damaged by defects in the execution of the works,
in which case the responsibility for replacement
shall rest entirely with the contractor

F:......................... V:........................ T:........................

75

Item

Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to
be borne by the contractor unless the principal
agent has specifically authorised, prior to execution
thereof, that costs for such overtime are to be
borne by the employer

F:......................... V:........................ T:........................

76
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Item

Co-operation of the contractor for cost
management

It is specifically agreed that the contractor accepts
the obligation of assisting the principal agent in
implementing proper cost management. The
contractor will be advised by the principal agent of
all cost management procedures which will be
implemented to ensure that the contract value
does not exceed the budget

F:......................... V:........................ T:........................

77

Item

Overloading

The contractor shall take all necessary steps to
ensure that no damage occurs due to overloading
of any portion of the works or temporary works eg
scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, etc
to the principal agent for approval prior to
proceeding with such loading, storing or erecting
and shall comply with and pay for the principal
agent's requirements in connection with the
provision of temporary support work, etc. Any
damage caused to the works by overloading shall
be made good by the contractor at his sole
expense

F:......................... V:........................ T:........................

78

Item

Propping of floors below

The contractor is advised that propping of floors
below may be required if he wishes to use any
areas of completed suspended reinforced
concrete slabs for vehicle access, storage of
materials and goods and location of plant,
scaffolding, etc. The location of these areas and
any necessary propping shall be approved by the
principal agent and the cost thereof shall be borne
by the contractor

F:......................... V:........................ T:........................

79
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Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with
small sand dykes around them of a size and
enclosing an area approved by the principal
agent, flooded with water and kept "ponded" for at
least forty (40) hours as a test to ensure the
watertightness of the waterproofing and before any
further construction work is carried out above the
waterproofing

F:......................... V:........................ T:........................

80

Item

Advertising rights

The employer may elect to contract with
advertising agencies for the erection of advertising
hoardings, banners, wraps or the like for the
duration of the contract. The contractor shall not
prevent such an arrangement and will assist in the
facilitation of same. Position and type of advertising
structure to be agreed with the principal agent so
as not to hinder the contractor in meeting the
obligations under this agreement

F:......................... V:........................ T:........................

81

Item

Confidentiality

The contractor undertakes to maintain in
confidence any and all information regarding this
project and shall obtain appropriate similar
undertakings from all subcontractors and suppliers.
Such information shall not be used in any way
except in connection with the execution of the
works

No information regarding this project shall be
published or disclosed without the prior written
consent of the employer

F:......................... V:........................ T:........................

82
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Item

Media releases

All rights of publication of articles in the media,
together with any advertising relating thereto or in
any way connected with this project, shall vest with
the employer

The contractor together with his subcontractors shall
not, without the prior written consent of the
employer, cause any statement or advertisement
connected with this project to be printed, screened
or aired by the media

F:......................... V:........................ T:........................

83

Item

Testing of windows for watertightness

Each window shall be tested for watertightness with
water sprayed on using adequate pressure. If in the
opinion of the principal agent, the pressure proves
to be inadequate, then the pressure shall be
boosted by means of compressed air or other
approved means

F:......................... V:........................ T:........................

84

Item

Non-Cession of Monies

The Contractor shall not cede or assign his right or
claims to any monies due to or to become due
under this Contract

F:......................... V:........................ T:........................

85

Item

Proprietary Branded Products

The contractor shall take delivery of, handle, store,
use, apply and/or fix all proprietary branded
products in strict accordance with the
manufacturer's instructions after construction with
the manufacturer's authorised representative

F:......................... V:........................ T:........................

86
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Item

Drawings on Site

The Contractor shall maintain on Site at all times, a
complete set of the latest revisions of the working
drawings issued by the Architect, the Engineer, and
the Electrical Consultant

F:......................... V:........................ T:........................

87

Item

Labour Record

At the end of each week the contractor shall
provide the Principal Agent with a written record, in
schedule form, reflecting the number and
description of tradesmen and labourers employed
by him and all subcontractors on the works each
day

F:......................... V:........................ T:........................

88

Item

Scaffolding

No scaffolding is measured as these Bills of
Quantities are based on the sixth edition of the
Standard System for Measuring Building Work.
However, the Tenderer is advised to study the
drawings as scaffolding may be required in certain
areas for use by himself and selected/nominated
subcontractors and the contractor must establish or
otherwise required by him or selected/nominated
subcontractor including taking down and re-
erecting as may be necessary and no claims
whatsoever will be entertained

F:......................... V:........................ T:........................

89
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Item

Plant Record

At the end of each week the contractor shall
provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools,
currently used on the works

F:......................... V:........................ T:........................

90

Daywork

Where in the opinion of the Principal Agent any
extra work cannot properly be measured or valued,
the Contractor will be allowed daywork prices
therefore calculated upon the costs defined
hereunder together with the stated percentages.
The total thus arrived at shall be the total amount
recoverable by the Contractor for performing such
work

1. The costs to the Contractor or sub-contractor
of materials, being the net cost (at current
market prices) actually paid for such materials
after the deduction of cash discounts or if
materials are supplied from the Contractor's or
sub-contractor's stock then the cost of such
materials shall be based upon the current
market price plus the cost of delivery to Site; to
which net cost 7,5% thereof shall be added.

2. The cost of labour to the Contractor or sub-
contractor, being all items of direct cost of
labour actually remunerated to the workmen
concerned which shall include the cost of all
allowances in terms of the industrial
Conciliation Act (where applicable) or any
other wage determination applying in the area
where the daywork is executed: to which
labour cost 7,5% shall be added

Hourly base rates for labour shall be the current
market rates for labour based upon standard
working hours and shall be applied in respect
of the time spent by workers directly engaged
on the particular day works including any
operators mechanical plant and transport and
erecting and dismantling other plant. If a claim

91
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Item

is made that individual workmen have been
paid wages and allowances in excess of the
minimum legalised rates, then proof must be
furnished that such workmen had been so paid
prior to the commencement of the daywork
referred to

3. The rate for mechanical plant shall be
commercial hire rates current at the time of
executing the daywork and shall include fuel
and insurance costs

The above percentages shall cover head office
charges; Site staff including Site supervision; third
party and Contractors workmen compensation and
unemployment insurance fund contributions; use,
repair and sharpening of non-mechanical hand
tools; use of erected scaffolding, staging, trestles
and the like; use of tarpaulins, protective clothing,
artificial lighting, safety and welfare facilities,
storage and the like as may be available on the
Site; and profit

Supporting vouchers reflecting the time spent and
materials used in each week shall be delivered for
verification to the Principal Agent not later than
twenty calendar days after the end of the week
concerned. Should the Contractor fail to submit the
vouchers within this time, the Principal Agent shall
determine a fair price for the work

F:......................... V:........................ T:........................

Item

Unauthorised Persons/Workmen on Premises

The Contractor shall at all times strictly exclude all
unauthorized persons from the site and shall set up
notice boards to that effect

F:......................... V:........................ T:........................

92
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Item

Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the
Architect on Practical Completion, all relevant
guarantees, any operating and maintenance
manuals, data or instructions required by the
Architect or provided by the Manufacturers,
Suppliers, or Sub-contractors

The Contractor shall ensure that all warranties and
guarantees received are fully ceded to the
Employer on Final Completion, failing which the
release of the Construction Guarantee will be
withheld until this is satisfactorily completed

F:......................... V:........................ T:........................

93

Item

Removal and Making Good of Temporary Works,
etc. on Completion

The Contractor shall remove all temporary works,
roads, services and the like used for this contract
and shall make good to the entire satisfaction of
the Architect any damages resulting there from

F:......................... V:........................ T:........................

94

Item

Indemnities

Indemnities shall be sought by the Architect from all
Contractors and Sub-contractors undertaking any
design responsibility

F:......................... V:........................ T:........................

95
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Item

Shop Drawings

The term ‘Shop Drawings’ shall mean drawings,
layout drawings, illustrations, schedules,
performance charts, brochures, operating manuals,
other data which are prepared by the Contractor
or Sub-contractor, Manufacturer, Supplier or
Distributor and which illustrate some portion of the
work

The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all
selected/nominated Sub-contracts and/or
Architect’s instructions, are prepared and
submitted timeously in accordance with the
following procedure

(a) Three prints of shop drawings of all
fabricated work, working or setting out
drawings, shop details and schedules shall
be submitted to the Architect for approval.
Such work shall not be carried out until such
approval has been given

(b) Shop drawings shall be submitted to the
Architect for approval at least two weeks
prior to the date on which such approval is
required in order to comply with the
Contract Programme

(c) All submissions shall be prepared in
accordance with the Contract Drawings
and specifications and/or any Architect’s
instructions and any deviation shall be
specifically highlighted in writing, with a
detailed explanation of the reason for such
deviation, together with any cost and/or
time implication

Delays in approval of shop drawings due to non-
compliance with drawings, specifications and/or
Architect’s instructions shall not constitute grounds
for any claims for delays

F:......................... V:........................ T:........................

96
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Item

Location of Temporary Buildings and Temporary
Services

The Contractor shall provide all necessary
temporary works, including temporary roads, tracks,
crossings, hardstanding, and services, etc., required
for his own Sub-contractors use during the
construction and maintenance period

There is no guarantee given or implied that site
conditions will be such that the Contractor will be
able to erect such offices, stores and temporary
accommodation within the site boundaries and it
shall be the Contractors responsibility to adopt
whatever measures he deems necessary in this
regard and to obtain all necessary permission and
pay all costs in connection therewith

F:......................... V:........................ T:........................

97

Item

Commodities to be New

All commodities, goods, articles or materials
throughout the building are to be new except
where re-use of existing is specified and are to be
handled, stored, used and/or fixed with care to
ensure that they are in perfect condition when
incorporated into the works and thereafter properly
protected so as to ensure that they are likewise in
perfect condition when handed over at completion
of the works

F:......................... V:........................ T:........................

98

Item

Cost of Claims

Costs incurred by the Contractor in the preparation
of claims accepted by the Principal Agent shall be
borne by the Contractor

F:......................... V:........................ T:........................

99
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Item

Overloading

The Contractor shall take all necessary steps to
ensure that no damage occurs due to overloading
of any portion of the works. The Contractor shall
submit details of his proposed loading, storage,
plant, erection, etc., to the Architect for their
approval prior to proceeding with such loading,
storing or erecting and shall comply with and pay
for the Engineer’s requirements in connection with
the provision of temporary support work, etc. Any
damage caused to the works by overloading shall
be made good by the Contractor at his sole
expense

F:......................... V:........................ T:........................

100

Item

Environmental Management Plan

The contractor shall take all necessary measures to
comply with the Environmental Management Plan
(EMP) and make adequate provision to
accommodate the requirements of the EMP

F:......................... V:........................ T:........................

101
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Item

Health and safety

Without limiting the generality of the provisions of
clause 2.0, the contractor's attention is drawn to the
provisions of the Construction Regulations issued in
terms of the Occupational Health and Safety Act,
1993 as amended. It is specifically stated that the
employer shall prepare a documented health and
safety specification for the works and that the
employer shall ensure that the contractor has made
provision for the cost of health and safety measures
during the execution of the works. The contractor
shall price opposite this item for compliance with
the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specification [2.1]

The contractor shall

1. Comply with the health and safety specification
for the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the
works

3. Cooperate with the health and safety
consultant in all respects

4. Manage the compliance of all subcontractors
with the regulations and with the health and
safety plan and specification

5. Conform to the conditions contained in the
employer's health and safety specification

F:......................... V:........................ T:........................

102
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Item

Transformation and Empowerment Requirements

The contractor shall take all necessary measures to
comply with the document titled: Empowerment
Breakdown of 15 point, compiled by Joburg
Property Company, and make adequate provision
to accommodate the requirements relating to job
creation, job intensity, training and development,
local SMME utilisation, local material utilisation,
enterprise development, etc. as detailed in the
above document

F:......................... V:........................ T:........................

103

Category : Fixed ____________

Category : Value ____________

Category : Time ____________

SUMMARY OF CATEGORIES
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AmountItem
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SECTION NO. 2

BILL NO. 1

ALTERATIONS

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

SUPPLEMENTARY PREAMBLES

The Tenderer is advised to visit the site, inspect the
existing premises and acquaint himself thoroughly
with the nature of the work specified.

Site inspection

All sizes and dimensions stated herein are
approximate and deemed only sufficient to identify
the item of work concerned.

Sizes and dimensions

No allowance for overbreak has been made to any
of the adjoining structures, walls, finishes, etc.,
where removals or pockets occur (the nett opening
size, etc., has been made good in later items of this
bill where such making good has not been included
with the item) and the Contractor must allow in his
prices for making good any overbreak that may
occur.

Old materials from alterations, except where
described to be re-used or handed over, become
the property of the contractor.

Materials

Old materials from the alterations, except where
described to be re-used or handed over, as well as
all rubish, etc., must be regularly carted from the
site and not be allowed to accumulate on or
around the site.
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None of the old materials are to be used for new
work except where specifically described as being
set aside for re-use.

Where certain materials or articles from demolitions
or alterations are described as to be handed over
by the Contractor to the Client, such materials or
articles shall be properly stored by the Contractor,
until handing over thereof. The Contractor must
obtain an official receipt listing the materials or
articles and dates of handing over. If the
Contractor fails to submit the receipt when
requested to do so, it shall be deemed that the
materials or articles are still in his possession and he
will be held liable to the Client for the full
replacement value thereof, which amount will be
deducted from any monies due to the Contractor.

All new finishes are measured in the relevant trades
for new work.

General

Allow for watering the works sufficiently to prevent
nuisance from dust.

All alteration works described hereunder shall imply
the use of an approved screed or plaster repairing
compound and preparing existing surfaces to
receive new.

Provide all necessary propping, etc., required to
ensure the safety and stability of the structure
during the contract period and remove at
completion.

Provide all necessary additional barricades,
screens, overhead protections, etc., required to
ensure the safety of persons, property, etc., and
remove at completion.

All alteration work is within an existing facility. The
contractor shall take utmost care to minimise
damage to existing completed works in the vicinity
of the alteration works.
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TEMPORARY BARRIERS, SCREENS, ETC.

90m

Temporary hoarding 3350mm high on concrete
floor, formed of drywall partition system with 6mm
thick gypsum wall board fixed to one side including
all tracks, vertical studs, corners, abuttments, etc.

1

Temporary barriers, screens, etc., including removal
on completion:

3No

Extra over ditto for single leaf door size overall 1100 x
3350mm high, including all necessary posts, framing,
lock, etc.

2

REMOVAL OF EXISTING WORK

30m2Half brick wall.3

Break down and remove brickwork, etc.:

15m2One brick wall.4

105No
Single door and steel frame unit size overall 813 x
2032mm high from one brick wall.

5

Take out and remove doors, windows, etc.
including thresholds, sills, etc. (building up openings
elsewhere):

20No
Double door and steel frame unit size overall 1511 x
2032mm high from one brick wall.

6

812No
Door lockset including handles, escutcheons,
cylinders, etc.

7

45m2
Glass from steel windows including cleaning out
rebates and preparing for new glass.

8

Take out and remove glass, mirrors, etc.:

47NoMirror size 500 x 600mm high.9

3,924m2
Suspended plasterboard ceilings including
suspension grid, hangers, cornices, etc.

10

Take down and remove roofs, floors, panelling,
ceilings, partitions, etc:
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3,502m2
Suspended vinyl clad ceilings including suspension
grid, hangers, cornices, etc.

11

95m

Drywall partitioning system 2600mm high including
all aluminium tracks, studs, wall boarding, doors,
ironmongery, windows, etc.

12

22NoHand dryer including disconnecting complete.13

Take out/off and remove sundry metalwork:

9,463m2
Carpets including preparing screed to receive new
floor finish.

14

Take up and remove vinyl floor coverings,
carpeting, etc:

3,437m2
Vinyl floor covering including preparing screed for
new floor finish.

15

288m2
Laminated timber floor covering including
preparing screed for new floor finish.

16

705m2Internal plaster from walls and columns.17

Hack up/off and remove granolithic, screeds,
plaster, etc. from concrete or brickwork and
prepare surfaces for new screeds, plaster, etc:

2,222m2
Bituminous waterproofing membrane to slabs and
beams including removal of all flashing strips, etc.

18

2,214m2600 x 600mm Porcelain tiles to floors.19

Hack up/off and remove wall and floor tiles
including removing mortar bed or backing and
preparing concrete or brick surfaces for new
screed, plaster or tile finishes:

60No
Water closet with all necessary piping, stop cocks,
valves, etc.

20

Take out and remove piping, sanitary fittings, etc.
including disconnecting piping from fittings and
making good floor and wall finishes (making good
tiling and paintwork elsewhere):
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47No
Wash hand basin with all necessary piping, stop
cocks, valves, taps, etc.

21

28No
Urinal with all necessary piping, stop cocks, valves,
etc.

22

6No
Sink with all necessary piping, stop cocks, valves,
taps, etc.

23

5No
Shower with all necessary piping, stop cocks, valves,
taps, etc.

24

110No
Toilet roll holders, soap dispensers, paper towel
dispensers, dustbins, etc.

25

BUILD UP OPENINGS

15m2Half brick walls.26

Brickwork in SABS approved NFP bricks in class II
mortar in building up opening in:

7m2One brick walls.27

MAKE GOOD FINISHES, ETC.

434m2Floors in patches.28

Make good internal granolithic, screed, plaster, etc.
to match existing:

502m2Walls in patches.29

149m2Concrete ceilings in patches.30
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SECTION NO. 2

BILL NO. 2

WATERPROOFING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc. shall be
laid under a ten year guarantee. Waterproofing to
roofs shall be laid to even falls to outlets etc with
necessary ridges, hips and valleys. Descriptions of
sheet or membrane waterproofing shall be
deemed to include additional labour to turn-ups
and turn-downs.

Waterproofing

The Contractor shall allow in his rates for testing the
waterproofing for water tightness by ponding the
waterproofed surfaces for a period of at least 48
hours before application of a protective layer.

SLAB WATERPROOFING

2,222m2
Concrete slab, beams and sides of parapets
including dressing into outlets, turn-ups, etc.

1

4mm Thick "Derbigum SP" fully bonded
waterproofing guaranteed to remain watertight for
a period of ten years on:

1,667m
Flashing strip 300mm girth at turn-ups including
sealing top edge into groove with mastic.

2

PROTECTIVE PAINT
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2,778m2
Waterproofing on concrete slab, beams and side of
parapets.

3

Prepare and apply two coats bituminous aluminium
paint on:
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SECTION NO. 2

BILL NO. 3

CARPENTRY AND JOINERY

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

DOORS, WINDOWS, SASHES, ETC.

Semi-solid flush doors:

105NoDoor size overall 813 x 2032mm high.1

44mm Thick door with hardwood concealed edge
strips finished on both sides with commercial
veneer and hung on steel frames (frames
elsewhere):

20No
Double leaf door with rebated meeting stiles size
overall 1511 x 2032mm high.

2

2,170m

25 x 75mm High wrot meranti skirting including
19mm quarter round plugged to plastered walls at
500mm centres.

3

SKIRTINGS
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SECTION NO. 2

BILL NO. 4

CEILINGS, PARTITIONS AND ACCESS FLOORING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

SUSPENDED CEILINGS

2,224m2
Ceiling suspended not exceeding 1m below
concrete soffits.

1

9,5mm Thick "Gyproc Rhinoboard" gypsum
plasterboard ceiling screwed to and including
"Donn T37K" screw up ceiling grid with drywall
screws spaced at 150mm centres including
galvanised main tees at 1200mm centres and cross
tees at 600mm centres, all suspended with 25 x
25mm galvanised angles at not exceeding
1200mm centres with 63mm wide strips of mesh
scrim nailed over joints and the whole ceiling
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict accordance with the manufacturer's
instructions:

5,202m2
Ceiling suspended not exceeding 1m below
concrete soffits.

2

12.5mm Thick vinyl faced Gypsum ceiling tile with
embossed finish size 600 x 600mm laid on and
including "OWAconstruct S3a" fire rated white
powder coated aluminium exposed demountable
tee suspension ceiling system including main and
cross tees, holding down clips, necessary hangers,
grids, etc., all in strict accordance with the
manufacturer's instructions:

VERTICAL BULKHEADS
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90m300mm High vertical bulkhead riser.3

9,5mm Thick "Gyproc Rhinoboard" plasterboard
bulkhead fixed to and including light weight steel
support structure with 63mm wide strips of mesh
scrim nailed over joints and the whole bulkhead
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict accordance with the manufacturer's
instructions:

CORNICES, ETC.:

4,979m

25mm GMS shadowline cornice secured to
plastered wall and ceiling boarding including
mitres, etc.

4

Powdercoated shadowline cornices:

PARTITIONING

95m
Partitioning 2600mm high with bottom and top
tracks plugged.

5

"Donn" or equal approved partition system with an
overall thickness of 90mm comprising recessed
head section top track, recessed base section
bottom track including z-section supports and
vertical studs at approximately 600mm centers
including additional studs where necessary at
abuttments, end, reveals, etc., covered with and
including 12,5mm thick wall board on both sides,
screwed to studding with dry-wall screws at 200mm
centers. Joints are to be scrimmed over with 63mm
wide strips of mesh and the whole partition system
finished with skimmed plaster trowelled to a smooth
surface to the thickness recommended by the
manufacturer. Intersections and abuttments are
measured seperately and descriptions shall be
deemed to include any additional studs, corner
beads, aluminium skirting, etc.:

4NoT-intersection.6

Extra over 3000mm high partition for:

16NoVertical abutment.7
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4NoCorner.8

494m2

63mm Thick self-supporting non-combustible
lightweight "Cavitybatt" insulation (14kg/m3) laid
vertically in cavity of partitioning.

9

Insulation:
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SECTION NO. 2

BILL NO. 5

FLOOR COVERINGS, WALL LININGS, ETC.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

POLYPROPYLENE NEEDLE PUNCH CARPET TILES

9,633m2Floors.1

500 x 500 x 7mm Thick "Nexus Berber Point 920"
heavy commercial resinbacked carpet tiles fixed
with an approved adhesive in strict accordance
with the manufacturer's instructions on:

380m2Stepped floors.2

500 x 500 x 7,5mm Thick "Interface Colour Me"
heavy commercial carpet tiles fixed with an
approved adhesive in strict accordance with the
manufacturer's instructions on:

SUNDRIES

285m

"Kirk M-Trim ALNSRBN520.07" aluminium stair nosing
with non slip photoluminescent infill fixed with
patent adhesive in strict accordance with the
manufacturer's instructions.

3

Transition strips, etc.:

125m

"Kirk M-Trim ACGRE100" aluminium rounded edge
carpet transition strip fixed with patent adhesive in
strict accordance with manufacturers instructions.

4
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SECTION NO. 2

BILL NO. 6

IRONMONGERY

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

222No
"QS6055/1/AS/SS" Cylinder latch and dead bolt
lock.

1

LOCKS

222No"QS6055/3/AS/SS" Cylinder roller ball lock.2

443No"QS1103SN" Double cylinder.3

60No"QS0055/5" Dead bolt lock.4

60No"QS4406/QS4409" Thumbturn wc indicator bolt.5

68No"QSR" Rebate conversion set.6

443Pairs"Kiruna" stainless steel lever handle on rose.7

HANDLES

443Pairs"QS4403" Stainless steel cylinder escutcheon.8

20No"QS680" Overhead door closer.9

DOOR CLOSERS

20No"QS700" Overhead delayed action door closer.10

6No

"Franke CNTX21" stainless steel dogleg grab rail
plugged to wall in strict accordance with the
manufacturer's instructions.

11

GRAB RAILS, ETC.
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6No

"Franke CNTX300" stainless steel straight grab rail
plugged to wall in strict accordance with the
manufacturer's instructions.

12

39No
"Franke RODX672" stainless steel two roll lockable
type toilet roll dispenser plugged to wall.

13

BATHROOM FITTINGS

18No
"Franke RODX619" stainless steel liquid dispenser
plugged to wall.

14

20No
"Franke RODX600" stainless steel paper towel
dispenser plugged to wall.

15

443No"QS4422" Door stop with rubber buffer.16

SUNDRIES

60No"QS4434" Hat and coat hook with rubber buffer.17
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SECTION NO. 2

BILL NO. 7

METALWORK

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

PRESSED STEEL DOOR FRAMES

39NoFrame for door size 813 x 2032mm high.1

1,6mm Thick double rebated frames suitable for
half brick walls complete with hoop iron anchors
welded to frame, one adjustable stainless steel
striking plate suitable for cylinder locks, three
rubber shock absorbers in rebate and one pair of
100mm standard heavy duty brass butt hinges
welded to frame:
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SECTION NO. 2

BILL NO. 8

PLASTERING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

INTERNAL PLASTER

203m2Brick vertical surfaces (part on concrete).1

One coat cement plaster mimimum 15mm thick
(5:1) wood floated to receive tiles (elsewhere)
including all labours on:

10m2Narrow widths.2

705m2Brick vertical surfaces (part on concrete).3

Two coats cement plaster comprising one coat
cement plaster minimum 15mm thick (5:1) steel
floated and one finishing coat rhinolite including all
labours on:

55m2Narrow widths.4
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SECTION NO. 2

BILL NO. 9

TILING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

WALL TILING

3,120m2Walls.1

Allow a Prime Cost Amount of R170/m2 for ceramic
tiles fixed with an approved adhesive to plaster
(plaster elsewhere) and flush pointed with tinted
jointing compond on:

256m2Narrow widths.2

FLOOR TILING

5,439m2Floors.3

Allow a Prime Cost Amount of R170/m2 for
porcelain floor tiles fixed with an approved
adhesive on plaster bedding (bedding elsewhere)
and flush pointed with tinted waterproof jointing
compound on:

110m2Narrow widths.4

1,749m100mm High skirting.5

SUNDRIES

108m

"Kirk M-Trim PRE090" 9mm high white PVC round
edge trim fixed with patent adhesive to external
wall corners.

6

Corner protectors, dividing strips, etc.:
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SECTION NO. 2

BILL NO. 10

PLUMBING AND DRAINAGE

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

SANITARY FITTINGS

6No

"Vaal Protea Paraplegic (Ref. 750246WH)" floor
mounted paraplegic washdown suite comprising
90° outlet pan and matching 9 litre cistern including
heavy duty white double flap seat, purpose-made
chromium plated side flush lever, fixing in position
and connecting complete in strict accordance
with the manufacturer's instructions.

1

White vitreous china:

33No

"Vaal Daisy Elite (Ref. 772403WH)" semi-close
coupled wc suite comprising 90° outlet pan and
matching 9 litre cistern including heavy duty white
double flap seat, flushpipe, fixing in position and
connecting complete in strict accordance with the
manufacturer's instructions.

2

23No

"Vaal Lavatera (Ref. 705427WH)" wall mounted
back inlet bowl urinal with and including "Cobra
FJ8.102) flush valve, 38mm chromium plated
domical grating and chromium plated back inlet
spreader (Code : 8541Z000), fixed on and including
two hanger brackets (Code : 8127Z000) and
connected complete in strict accordance with the
manufacturer's instructions.

3
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33No

"Vaal Hibiscus (Ref. 702303AV)" one tap hole wash
hand basin complete with chromium plated waste
union, chain and stay, vulcanite plugs and fixing in
position on and including two semi-concealed
brackets including sealing with an approved
waterproof sealer and connecting complete in
strict accordance with the manufacturer's
instructions (taps elsewhere).

4

6No

"Franke Cascade CDX611" single bowl sink
complete with overflow, 40mm chromium plated
waste union, chain and stay, vulcanite plugs and
under sink insulation, fixing in position and sealing
with an approved waterproof sealer and
connecting complete as per manufacturer's
instructions (mixer elsewhere).

5

Stainless steel:

47No
"Cobra (Ref. 340)" 40mm chromium plated brass
bottle trap.

6

TRAPS, ETC.

6No38mm Combination sink rubber P or S trap.7

TAPS, VALVES, ETC.

27No
"Cobra Carina 294CA" 15mm basin mixer including
flexible connection hoses.

8

Chromium plated:

6No
"Cobra NM-851" 15mm elbow action medical basin
mixer including flexible connection hoses.

9

6No
"Cobra Carina 296CA" 15mm sink mixer including
flexible connection hoses.

10

5No
"Cobra Focus FC-956" 15mm single lever shower
mixer.

11

5No"Cobra Alto 076-ALTO5" shower head.12

5No"Cobra 026" shower arm.13

119No"Cobra 832/350" 15mm angle valve.14
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60No15mm Flexihose 450mm long.15

Sundries:
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SECTION NO. 2

BILL NO. 11

GLAZING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

GLAZING TO STEEL WITH PUTTY

45m2Panes exceeding 0,5m2 and not exceeding 2m2.1

6mm Clear safety glass:

TOPS, SHELVES, DOORS, MIRRORS, ETC.

47NoMirror size 600 x 1000mm high.2

6mm Thick silvered float glass copper backed
mirrors with 10mm bevelled and polished edges
holed for and fixed with chromium plated dome
capped mirror screws with rubber buffers to plugs in
porcelain tiled wall:
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SECTION NO. 2

BILL NO. 12

PAINTWORK

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2008 Edition)

PAINTWORK TO NEW WORK

PLASTER

760m2
Internal plastered walls, columns, recessed bands,
etc.

1

Prepare and apply one coat "Plascon" plaster
primer and two coats "Plascon Double Velvet" paint
on:

PLASTERBOARD

4,812m2Ceilings and cornices.2

Prepare and apply one coat "Plascon" primer and
two coats "Plascon Professional Super Matt" paint
on:

27m2Bulkheads.3

494m2Partitions.4

METAL

78m2Frames and linings.5

Prepare and apply one coat "Plascon Zinc
Phosphate" primer and two coats "Plascon
Velvaglo" paint on:

WOOD
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580m2General surfaces of doors.6

Prepare and apply one coat "Plascon Woodcare
Pre-treatment", one coat "Plascon Wood Primer"
and two coats "Plascon Velvaglo" paint on:

3,230mSkirtings, rails, etc. in narrow girths.7

PAINTWORK TO PREVIOUSLY PAINTED WORK

PLASTER

3,139m2
Internal plastered walls, columns, recessed bands,
etc.

8

Clean down, prepare and apply one coat
"Plascon" plaster primer and two coats "Plascon
Double Velvet" paint on:

4,242m2Internal plastered slab soffits including beams.9

Clean down, prepare and apply one coat
"Plascon" primer and two coats "Plascon
Professional Super Matt" paint on:

PLASTERBOARD

2,062m2Ceilings and cornices.10

Clean down, prepare and apply one coat
"Plascon" primer and two coats "Plascon
Professional Super Matt" paint on:

13,120m2Partitions.11

METAL

540m2Frames and linings.12

Clean down, prepare and apply one coat "Plascon
Zinc Phosphate" primer and two coats "Plascon
Velvaglo" paint on:

132m2Gates, grilles, etc. (both sides measured).13

1,312m2Balustrades (both sides measured).14
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674m2Roof sheeting.15

WOOD

2,050m2General surfaces of doors.16

Clean down, prepare and apply one coat "Plascon
Woodcare Pre-treatment", one coat "Plascon Wood
Primer" and two coats "Plascon Velvaglo" paint on:
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SECTION NO. 2

BILL NO. 13

The following sums and amounts are NETT.

PROVISIONAL SUMS

Under no circumstances may any Provisional Sum or
P.C Item be altered.

Unless a specific percentage mark up for
attendence is indicated in the rate column, the
amounts priced by the contractor for attendence
against each Provisional Sum shall be deemed to
be Lump Sum and shall not be adjusted unless the
scope of the sub-contract varies significantly.

Provisional Sums contained herein may be omitted
or reduced at the employer's sole discretion and
the contractor shall not be entitled to claim for any
loss by way of reductions or omissions of any
discount, or percentage relating to the Provisional
Sums pr P.C Amounts or any loss of profit related
thereto.

ALLOW THE FOLLOWING PROVISIONAL SUMS

4,300,000.00Item

Provide the amount of R4,300,000.00 (Four Million
Three Hundred Thousand Rand) for electrical
installation service and repairs executed complete.

1

ELECTRICAL INSTALLATION

%Profit on above item.2

%Attendance on ditto.3

167

Provisional Sums
Bill No.  13
Section No.  2

Carried to Collection R



City of Joburg Property Company SOC Limited (JPC)

K895 - Roodepoort Civic Centre

150,000.00Item

Provide the amount of R150,000.00 (One Hundred
and Fifty Thousand Rand) for additional earthing
and lightning protection executed complete.

4

EARTHING AND LIGHTNING PROTECTION

%Profit on above item.5

%Attendance on ditto.6

50,000.00Item

Provide the amount of R50,000.00 (Fifty Thousand
Rand) for cctv and access control installation
service and repairs executed complete.

7

CCTV AND ACCESS CONTROL INSTALLATION

%Profit on above item.8

%Attendance on ditto.9

50,000.00Item

Provide the amount of R50,000.00 (Fifty Thousand
Rand) for servicing and repairs to existing lifts
executed complete.

10

LIFT INSTALLATION

%Profit on above item.11

%Attendance on ditto.12

200,000.00Item

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for generator and UPS installation
service and repairs executed complete.

13

GENERATOR AND UPS INSTALLATION

%Profit on above item.14

%Attendance on ditto.15

1,900,000.00Item

Provide the amount of R1,900,000.00 (One Million
Nine Hundred Thousand Rand) for HVAC installation
service and repairs executed complete.

16

HVAC INSTALLATION

%Profit on above item.17
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%Attendance on ditto.18

1,100,000.00Item

Provide the amount of R1,100,000.00 (One Million
One Hundred Thousand Rand) for fire detection
installation executed complete.

19

FIRE DETECTION

%Profit on above item.20

%Attendance on ditto.21

2,000,000.00Item

Provide the amount of R2,000,000.00 (Two Million
Rand) for fire installation service and repairs
executed complete.

22

FIRE INSTALLATION

%Profit on above item.23

%Attendance on ditto.24

200,000.00Item

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for re-upholstering, servicing and
repairing council chamber seating executed
complete.

25

COUNCIL CHAMBER SEATING

%Profit on above item.26

%Attendance on ditto.27

100,000.00Item

Provide the amount of R100,000.00 (One Hundred
Thousand Rand) for refurbishment and new tops to
kitchen units installed complete.

28

KITCHEN UNITS

%Profit on above item.29

%Attendance on ditto.30

200,000.00Item
Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for vanity tops installed complete.

31

VANITY TOPS

169

Provisional Sums
Bill No.  13
Section No.  2

Carried to Collection R



City of Joburg Property Company SOC Limited (JPC)

K895 - Roodepoort Civic Centre

%Profit on above item.32

%Attendance on ditto.33

150,000.00Item

Provide the amount of R150,000.00 (One Hundred
and Fifty Thousand Rand) for reception counters
installed complete.

34

RECEPTION COUNTER

%Profit on above item.35

%Attendance on ditto.36

225,000.00Item

Provide the amount of R225,000.00 (Two Hundred
and Twenty Five Thousand Rand) for roof safety
balustrades installed complete.

37

ROOF SAFETY BALUSTRADES

%Profit on above item.38

%Attendance on ditto.39

100,000.00Item

Provide the amount of R100,000.00 (One Hundred
Thousand Rand) for landscaping executed
complete.

40

LANDSCAPING

%Profit on above item.41

%Attendance on ditto.42

100,000.00Item

Provide the amount of R100,000.00 (One Hundred
Thousand Rand) for repairs to existing fountains
executed complete.

43

FOUNTAINS

%Profit on above item.44

%Attendance on ditto.45
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50,000.00Item

Provide the amount of R50,000.00 (Fifty Thousand
Rand) for repairs to existing balustrades executed
complete.

46

BALUSTRADES

%Profit on above item.47

%Attendance on ditto.48

100,000.00Item
Provide the amount of R100,000.00 (One Hundred
Thousand Rand) for signage installed complete.

49

SIGNAGE

%Profit on above item.50

%Attendance on ditto.51

200,000.00Item

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for facade treatment executed
complete.

52

FACADE TREATMENT

%Profit on above item.53

%Attendance on ditto.54

350,000.00Item

Provide the amount of R350,000.00 (Three Hundred
and Fifty Thousand Rand) for removal of asbestos
carports executed complete.

55

ASBESTOS CARPORTS

%Profit on above item.56

%Attendance on ditto.57

90,000.00Item
Provide the amount of R90,000.00 (Ninety Thousand
Rand) for community liaison officer.

58

COMMUNITY LIAISON OFFICER

%Profit on above item.59

%Attendance on ditto.60
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50,000.00Item
Provide the amount of R50,000.00 (Fifty Thousand
Rand) for public participation.

61

PUBLIC PARTICIPATION

%Profit on above item.62

%Attendance on ditto.63

200,000.00Item

Provide the amount of R200,000.00 (Two Hundred
Thousand Rand) for staff relocation executed
complete.

64

STAFF RELOCATION

%Profit on above item.65

%Attendance on ditto.66

The items described hereunder cover work which is
not fully defined at tender stage and which is
intended to be executed by the Contractor and/or
his Sub-Contractors. The amounts shown shall be
used as directed by the Representative/ Agent and
shall be deducted in whole or in part if not required.

FINANCIAL PROVISIONS

300,000.00Item

Allow the amount of R300,000.00 (Three Hundred
Thousand Rand) for sundry builders work. This work
shall be measured on completion and priced at
scheduled rates.

67
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SECTION SUMMARY - Builders Work
Bill
No

Page
No

Amount

142Alterations1

145Waterproofing2

146Carpentry and Joinery3

150Ceilings, Partitions and Access Flooring4

151Floor Coverings, Walls Linings, Etc.5

154Ironmongery6

155Metalwork7

156Plastering8

157Tiling9

161Plumbing and Drainage10

162Glazing11

166Paintwork12
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Page
No
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Section

No
Amount

136Preliminaries & General1

174Builders Work2

RSub-Total

RValue Added Tax (15%)

RTotal
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PART C3: SCOPE OF WORK 
 
1.1 Description of the Works 
 

1.1.1 Employer’s objectives and Overview of the works 
1.1.2 Location of the works 
1.1.3 Temporary works 
 

1.2 Engineering 
 

1.2.1 Design services and activity matrix 
1.2.2 Employer’s design 
1.2.3 Drawings 

 
1.3 Procurement 
 

1.3.1 Requirements 
1.3.2 Subcontracting 
 

1.4 Construction 
 

1.4.1 Works specifications 
1.4.2 Plant and Materials 
1.4.3 Construction Equipment 
1.4.4 Site establishment 
1.4.5 Site usage 
1.4.6 Permits and way leaves 
1.4.7 Alterations, additions, extensions and modifications to existing works 
1.4.8 Inspection of adjoining properties 
1.4.9 Water for construction purposes 

 
1.5 Management 
 

1.5.1 Management of the works 
1.5.2 Health and safety 

  1.5.2.1 Specification for Occupation Health and Safety in Construction Works 
Contracts 

 
1.6 Environmental Management Plan 
 

1.6.1 Annexure A – To be issued at the Site Briefing Session 
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PART C3: SCOPE OF WORK 

1.1 Description of the Works 

1.1.1 Employer’s Objectives and Overview of the works 

 
This tender is for the refurbishment of the Roodepoort Civic Centre situated at 100 Christiaan de 
Wet Road, Roodepoort, Johannesburg, 1709. 
 
This work will be completed in one phase and comprises briefly of the following: 
 

 Fire installation 
 
The tenderer should note however that the project is on a live site and that the temporary relocation 
/ multiple relocations of staff needs to be accommodated within the programme. 
 
The overall construction area is approximately 18,900m². 
 
The project is intended to start on: 
01 April 2020 & is to be completed within 3 calendar months. 

1.1.2 Location of the Works 

 
Roodepoort Civic Centre, 100 Christiaan de Wet Road, Roodepoort, Johannesburg, 1709. 
 

1.1.3 Temporary Works 

 
The Tenderer(s) is to design, supply, construct, demolish and spoil at his own cost any temporary 
works required in order to carry out the construction works as required. 
 

1.2 Engineering 

1.2.1 Design Services & Activity Matrix 

The following parties are responsible for the various design stages of the project. 

DESCRIPTION RESPONSIBLE 

Concept, feasibility and overall process 

Basic Principal Agenting and Preliminary 

Design 

Final design to approval for construction 

stage 

Employers Agents / Professional Team 

Employers Agents / Professional Team 

 

Employers Agents / Professional Team 

 

 Replacing damaged roof waterproofing 
 Replacing floor finishes 
 Replacing ceilings 
 Replacing sanitary and bathroom fittings 
 Re-painting the entire facility 
 Electrical installation 
 Mechanical installation 
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Temporary Works 

Preparation of as built drawings 

Tenderer(s) 

Employers Agents / Professional Team 

 
 
1.2.2 Employers Design 
 
All permanent works required for construction shall be designed by the employer and his appointed 
agents / professional team. 
 
 
1.2.3 Drawings 

 
The drawings contained on the CD issued with this document are as per the drawing register 
appearing in this document. The drawings included with the tender document are for information and 
tender purposes only. Detailed construction drawings will be issued to the Tenderer(s) at site handover 
and revisions thereto during the construction stage of the project. 
 
The following drawings are applicable to the contract: 
 

Architectural Drawing No Drawing name 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Structural Drawing No Drawing name 

   

   

   

   

   
Civil Drawing No Drawing name 
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1.3 Empowerment and Transformation    
 
1.3.1 Requirements 
 
Refer to Annexure B – JPC MBD 13: PROPOSED EMPOWERMENT PLAN 

1.4 Construction 

1.4.1 Works specifications 

 
Applicable national and international standards: SANS 1200. 
 
 
1.4.2 Plant and Materials 
The contactor shall ensure that adequate plant and materials are procured and available as required 
in order to complete the works as specified in line with the contract programme. The Tenderer(s) shall 
supply a report to the Principal Agent on a fortnightly basis as to the plant and materials on site (or on 
order), and their utilization in relation to the construction programme. 
 
1.4.3 Construction Equipment 
The contactor shall ensure that adequate construction equipment is available as required in order to 
complete the works as specified in line with the contract programme. The Tenderer(s) shall supply a 
report to the Principal Agent on a fortnightly basis as to the construction equipment on site and their 
utilization in relation to the construction programme.  
 
1.4.4 Site Establishment 
Services and Facilities Provided by The Employer: Nil 
Facilities Provided by the Tenderer(s): The Tenderer(s) is to provide facilities, necessary to complete 
the project as specified. 
Storage and Laboratory Facilities: The Tenderer(s) is to provide facilities, necessary to complete the 
project as specified. 
Other Facilities and Services: The Tenderer(s) is to provide facilities, necessary to complete the 
project as specified. 
Vehicles and Equipment: The Tenderer(s) is to provide vehicles and equipment necessary to complete 
the project as specified. 
Advertising Rights: The Tenderer(s) may not place any advertising boards or the like on the site or in 
any public area without the express written permission of the employer. 
Notice Boards: The Tenderer(s) must place a contract notice board outside his site camp as specified 
by the employer.  
The Tenderer(s) must provide meeting facilities for the Employer and the Employers representatives, 
to conduct site meetings. 
 
1.4.5 Site Usage 
The contactor will have unlimited access to the site, however all construction activities are to comply 
with the City of Johannesburg’s by laws. The accommodation of vehicular and pedestrian traffic on 
the site is to be maintained at all times. 
 
The Tenderer(s) is to allow for the accommodation and diversion of pedestrian traffic in his 
preliminaries & general items all in accordance with the South African Road Traffic Signs Manual, The 
Occupational Health & Safety Act & The Construction Regulations as amended, including on-going 
liaison with the traffic authorities and management of traffic, alterations to kerbing and landscaping, 
barricading road entrances, temporary signage, dust screens, painting of lines, etc. The traffic 
accommodation proposal shall be approved by the Principal Agent prior to the execution of the works.  
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1.4.6 Permits and wayleaves 
Wayleaves shall be supplied by the Tenderer(s).The Tenderer(s) are to comply with the terms and 
conditions of the wayleaves as supplied by the various service provider departments. 
 
1.4.7 Alterations, additions, extensions and modifications to existing works 
The works at tender stage are not finalised and are subject to change in their entirety. 
 
1.4.8 Inspection of Adjoining Properties 
Tenderer(s) are to ensure that adequate inspections of adjoining properties are carried out (and 
records are kept thereof) to ensure that any claims received from adjoining properties due to damage 
can be dealt with decisively. The settlement of any claims in this regard shall be for the contactors 
account and the tenderer(s) is/are to ensure that he has the necessary 3rd party insurances in place 
as specified in this document. 
 
1.4.9 Water for Construction Purposes 
The contactor is to make his own arrangements for the supply of water for construction purposes and 
his own domestic usage. 
 
 
1.5 Management 
 
1.5.1 Management of the Works 
The Tenderer(s) is to provide suitably qualified and experienced personnel to manage the works. The 
Tenderer(s) will be expected to provide CV’s of his proposed site management personnel for the 
Principal Agents review and approval.  
 
Should the Principal Agent believe that the proposed site personnel not be sufficiently qualified and/or 
experienced to do the works, be this at CV review, or later into the contract, then the Tenderer(s) will 
be expected to replace this person/s, or provide additional persons to manage the works, and that this 
will be done at the Tenderer(s) own expense. 
 
Should the Tenderer(s) fail to follow this instruction, then the Principal Agent will be entitled to place 
the Tenderer(s) on notice to rectify the situation in terms of the contract. 
 
 
1.5.2.1  Specification for Occupational Health and Safety in Construction Works Contracts 
 
 
1 Scope 
 
 This health and safety specification establishes the overarching framework within which a 

Tenderer(s) is required to satisfy general requirements for occupation health and safety in an 
engineering and construction works contract. 

 
 Note: 1) This specification establishes general requirements to enable the employer and the 

Tenderer(s) to satisfy the Occupational Health and Safety Act, 1993 (Act No. 85 of 
1993) and the Construction Regulations, 2003. 

 
  2) The Construction Regulations, 2003, require an employer to stop any Tenderer(s) 

from executing construction work which is not in accordance with the Tenderer(s) 
health and safety plan for the site or which poses a threat to the health and safety of 
persons. 
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2 Definitions 
 
 Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
 
 competent person: any person having the knowledge, training and experience specific to the 

work or task being performed 
 
 ergonomics:  the application of scientific information concerning humans to the design of 

objects, systems and the environment for human use in order to optimize human well-being and 
overall system performance 

 
 hazard:  a source of or exposure to danger 
 
 incident:  an event or occurrence occurring at work or arising out of or in connection with the 

activities of persons at work, or in connection with the use of plant or machinery, in which,  or in 
consequence of which- 

 a)  any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is 
otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a 
permanent physical defect or likely to be unable for a period of at least 14 days either to work 
or to continue with the activity for which he was employed or is usually employed; 

 
 b)  a major incident occurred; or 
 
 c)  the health or safety of any person was endangered and where- 
 

i) a dangerous substance was spilled; 
   
  ii) the uncontrolled release of any substance under pressure took place; 
 
  iii) machinery or any part thereof fractured or failed resulting in flying, falling or 

uncontrolled moving objects; or machinery ran out of control. 
 
  

health and safety plan:  a documented plan which addresses hazards identified and includes 
safe work procedures to mitigate, reduce or control the hazards identified. 

 
 health and safety specification:  a documented specification of all health and safety 

requirements pertaining to the associated works on a construction site, so as to ensure the health 
and safety of persons. 

 
 inspector:  a person designated as such under section 28 of the Act 
 
 major incident:  an occurrence of catastrophic proportions, resulting from the use of plant or 

machinery, or from activities at a workplace 
 
 reasonably practicable:  practicable having regard to: 
 
 a)  the severity and scope of the hazard or risk concerned; 
 
 b)  the state of knowledge reasonably available concerning that hazard or risk and of any means 

of removing or mitigating that hazard or risk; 
 
 c) the availability and suitability of means to remove or mitigate that hazard or risk; and  
 
 d)  the cost of removing or mitigating that hazard or risk in relation to the benefits deriving there 

from; 
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 risk:  the probability that injury or damage will occur 
 
 safe:  free from any hazard 
 
 scaffold:  any temporary elevated platform and supporting structure used for providing access 

to and supporting workmen or materials or both 
 
 specification data:  data, provisions and variations that make this specification applicable to a 

particular contract 
 
 structure: 
 
 a) any building, steel or reinforced concrete structure (not being a building), railway line or 

siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed 
vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching 
plants, pylon, surface and underground tanks, earth retaining structure or any structure 
designed to preserve or alter any natural feature, and any other similar structure; 

 
 b) any formwork, false work, scaffold or other structure designed or used to provide support or 

means of access during construction work; or 
 
 c) any fixed plant in respect of work which includes the installation, commissioning, 

decommissioning or dismantling and where any such work involves a risk of a person falling 
two metres or more 

 
 substance:  any solid, liquid, vapour, gas or aerosol, or combination thereof 
 
 suitable:  capable of fulfilling or having fulfilled the intended function or fit for its intended 

purpose  
 
3 Interpretation 
 
 3.1 The Act and its associated regulations shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and this specification. 
 
 3.2 Compliance with the requirements of this specification does not necessarily result in 

compliance with the provisions of the Act.  
 
4 Requirements 
 
 4.1 General requirement 
 
  4.1.1 The Tenderer(s) shall execute the works in a manner that complies with all the 

requirements of the Act and all its associated regulations, and in so doing, minimize 
the risk of incidents occurring. 

 
  4.1.2 The Tenderer(s) shall with respect to the site and the engineering and construction 

works that are contemplated: 
 
   a) identify the hazards and evaluate the risks associated with such work 

constituting a hazard to the health and safety of such employees and the steps 
that need to be taken to comply with the Act; and 
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   b) as far as is reasonably practicable, prevent the exposure of such employees to 
the hazards concerned or, where prevention is not reasonably practicable, 
minimize such exposure. 

 
  4.1.3 The Tenderer(s) shall as far as is reasonably practicable, cause every employee to 

be made conversant with the hazards to his health and safety attached to any work 
which he has to perform, any article or substance which he has to produce, process, 
use, handle, store or transport and any plant or machinery which he is required or 
permitted to use, as well as with the precautionary measures which should be taken 
and observed with the respect to those hazards. 

 
  4.1.4 The Tenderer(s) shall ensure that all employees under his or her control are: 
 
   a) informed, instructed and trained by a competent person regarding any hazard 

and the related work procedures before any work commences, and thereafter 
at such times as may be determined in the risk assessment; and 

 
   b) issued with proof of health and safety induction training issued by a competent 

person and carry proof of such induction when working on site. 
 
  4.1.5 The Tenderer(s) shall not allow or permit any employee to enter any site, unless 

such person has undergone health and safety induction training pertaining to the 
hazards prevalent on the site at the time of entry. 

 
 4.1.6 The Tenderer(s) shall ensure that each visitor to a construction site, save where 

such visitor only visits the site office and is not in direct contact with the 
construction work activities: 

   a) undergoeshealth and safety instruction pertaining to the hazards   
 prevalent on the site; and 

   b) is provided with the necessary personal protective equipment. 

 
  4.1.7 The Tenderer(s) shall provide suitable on-site signage to alert workers and visitors 

to health and safety requirements. 
 
  4.1.8 The Tenderer(s) shall not permit any person who is or who appears to be under the 

influence of intoxicating liquor or drugs, to enter or remain at a workplace. 
 
 4.2 Health and safety representatives 
 
  4.2.1 The Tenderer(s) shall appoint in writing one health and safety representative for 

every 50 employees of the contactor working on the site, whenever there are more 
than 20 employees on the site; to:  

 
   a) review the effectiveness of health and safety measures; 
 
   b) identify potential hazards and potential major incidents; 
 
   c) in collaboration with his employer, examine the causes of incidents; 
 
   d) investigate complaints by any employee of the Tenderer(s) relating to that 

employee’s health or safety on the site; 
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   e)  make representations to the Tenderer(s) on matters arising from a), b), c) or d) 
or on general matters affecting the health or safety of the employees at the 
workplace; 

 
   g)  inspect the site with a view to the health and safety of employees, at regular 

intervals;  
 
   h) participate in consultations with inspectors at the workplace and accompany 

inspectors on inspections of the workplace; and 
 
   i) participate in any internal health or safety audit. 
 
  4.2.2 The Tenderer(s) shall inform the relevant safety representative: 
 
   a) beforehand of inspections, investigations or formal inquiries of which he has 

been notified by an inspector; and 
 
   b) as soon as reasonably practicable of the occurrence of an incident on the site. 
 
  4.2.3 The Tenderer(s) shall convene health and safety meetings whenever more than 

two health and safety representatives have been appointed for the site. These 
meetings shall be attended by all health and safety representatives and shall be 
convened at least once every month to: 

 
    a) make recommendations to the employer regarding any matter affecting the 

health or safety of persons on the site; and 
 
   b) discuss any incident on the site in which or in consequence of which any person 

was injured, became ill or died. 
 
 
  4.2.4 The Tenderer(s) shall consult with the health and safety committee on the 

development, monitoring and review of the risk assessment. 
 
 
 4.3 Appointment of construction supervisor and safety officers 
 
  4.3.1 The Tenderer(s) shall appoint a full-time competent employee designated in writing 

as the construction supervisor for the site, with the duty of supervising the 
performance of the work falling within the scope of the contract and may appoint 
one or more competent employees to assist the appointed construction supervisor. 

 
 4.3.2 A Tenderer(s) may having considered the size of the project, the degree of 

dangers likely to be encountered or the accumulation of hazards or risks on the 
site, appoint a full-time or part-time construction safety officer in writing,  who has 
in the Tenderer(s)’s opinion the necessary competencies and resources, to assist 
the Tenderer(s) in the control of all safety related aspects on the site.  

 
 4.3.3 The Tenderer(s) shall ensure that the construction supervisor is in possession of 

the most recently updated version of the fall protection plan. 
 
 4.3.4 The Tenderer(s) shall ensure that the following activities, as relevant, are carried 

out under the supervision of a competent person and that such persons are 
appointed in writing: 

 
 a) all formwork and support work operations; 
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 b) excavation work; 
 
 c) demolition work; 
 
 d) scaffolding work operations; 
 
 e) suspended platform work operations; 
 
 f) operation of batch plants; and  
 
 g) the stacking and storage of articles on the site.   
 
 4.4 Risk assessment 
 
 4.4.1 The Tenderer(s) performing work falling within the contract shall, before the 

commencement of any such work and during construction work, cause a risk 
assessment to be performed by a competent person appointed in writing. Such an 
assessment shall as a minimum: 

 
 a) identify the risks and hazards to which persons may be exposed to; 
 
 b) analyse and evaluate the identified risks and hazards;  
 
 c) document a plan of  safe work procedures to mitigate, reduce or control the 

risks and hazards that have been identified;   
 
 d) provide a monitoring plan; and  
 
 e) provide a review plan.  
 
 
 Note: A risk assessment is an important step in protecting workers as well as complying 

with the law. It helps you focus on the risks that really matter in a particular 
workplace – the ones with the potential to cause real harm. Workers and others 
have a right to be protected from harm caused by a failure to take reasonable 
control measures. The following four steps are recommended: 

 
 Identify the hazards by looking at what could reasonably be expected to cause 

harm, ask employees or their representatives what they think, obtain advice from 
trade associations or publications on health and safety, check manufacturer’s 
instructions or data sheets for chemicals and equipment as they can be very helpful 
in spelling out the hazards and putting them in their true perspective, review 
accident and ill-health records, think about long-term hazards to health (eg high 
levels of noise or exposure to harmful substances) as well as safety hazards etc.  

 
 Identify who may be harmed and how by identifying how groups of people might be 

harmed i.e. what type of injury or ill health might occur. 
 
 Evaluate the risks and decide on precautions by doing everything ‘reasonably 

practicable’ to protect people from harm i.e. by looking at how things are done, what 
controls are in place and  how the work is organised and comparing this against 
good practice to see if more can be done to bring practices up to standard. Consider 
if  the hazard can be got rid of all together, and if not  how can the risks be controlled 
so that harm is unlikely, e.g. try a less risky option (eg switch to using a less 
hazardous chemical); prevent access to the hazard (eg by guarding); organise work 
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to reduce exposure to the hazard (eg put barriers between pedestrians and traffic); 
issue personal protective equipment (eg clothing, footwear, goggles etc); and 
provide welfare facilities (eg first aid and washing facilities for removal of 
contamination).  

 
 Record the findings by writing down the findings of the risk assessment. 
 
 4.4.2 The Tenderer(s) shall ensure that as far as is reasonably practicable, ergonomic 

related hazards are analysed, evaluated and addressed in the risk assessment. 
 

 4.4.3 The Tenderer(s) shall require a competent person to prepare a fall protection plan 
in compliance with the requirements of the Construction Regulations.  

 

 4.4.4 Notwithstanding the provisions of the fall protection plan, the Tenderer(s) shall 
ensure that: 

 a) all unprotected openings in  floors, edges, slabs, hatchways and stairways are 
adequately guarded, fenced or barricaded or that similar means are used to 
safeguard any person from falling through such openings;  

 
 b) no person works in an elevated position, unless such work is performed safely 

as if working from a scaffold or ladder; 
 
 c) notices are conspicuously placed at all openings where the possibility exists 

that  a person might fall through such openings; 
 
 d) fall prevention and fall arrest equipment is: 

 
 i) suitable and of sufficient strength for the purpose or purposes for which it is 

being used having regard to the work being carried out and the load, 
including any person, it is intended to bear; and 

 ii) securely attached to a structure or plant and the means of attachment 
thereto is suitable and of sufficient strength and stability for the purpose of 
safely supporting the equipment and any person who is liable to fall;  

 fall arrest equipment is only used where it is not reasonably practicable to use   
fall prevention equipment; and 

 f) suitable and sufficient steps are taken to ensure, as far as is reasonably 
practicable, that in the event of a fall by any person, the fall arrest equipment or 
the surrounding environment does not cause injury to the person.   

 
 4.4.5 Where roof work is being performed on a construction site, the Tenderer(s) shall 

ensure that it is indicated in the fall protection plan that: 
 
 the roof work has been properly planned; 
 
 the roof erectors are competent to carry out the work; 
 
 no employees are permitted to work on roofs during inclement weather conditions 

or if weather conditions are a hazard to the health and safety of the employees;  
 
 prominent warning notices are to be placed where all covers to openings are not 

of sufficient strength to withstand any imposed loads and where fragile material 
exists; 
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 the areas mentioned in paragraph (d) are to be barricaded off to prevent persons 
from entering; 

 
 suitable and sufficient platforms, coverings or other similar means of support have 

been provided to be used in such a way that the weight of any person passing 
across or working on or from fragile material is supported; and 

 
 there is suitable and sufficient guard-rails or barriers and toe-boards or other 

similar means of protection to prevent, so far as is reasonably practicable, the fall 
of any person, material or equipment. 

 
 4.4.6 The Tenderer(s) shall ensure that: 
 
 a) all reasonably practicable steps are taken to prevent the uncontrolled collapse 

of any new or existing structure or any part thereof, which may become 
unstable or is in a temporary state of weakness or instability due to the 
carrying out of construction work;  

 b) no structure or part of a structure is loaded in a manner which would render it 
unsafe; and  

 
 c) specification data prepared by the designer of the structure is taken into 

account in the risk assessment; 
 
 Note: The specification data provided by the designer should outline known or 

anticipated dangers or hazards relating to the works and make available all 
information required for the safe execution of the work. It should provide as 
relevant, geotechnical information (or make reference to reports provided in the 
site information), the loading the structure is designed to withstand, the methods 
and sequence of construction. 

 
 
 4.5 Health and safety plans 
 
 4.5.1 The Tenderer(s) shall prior to commencing the works to which this specification 

applies, submit to the employer for approval a suitable and sufficiently 
documented health and safety plan, based on this specification and the risk 
assessment that is conducted. 

 
 The health and safety plan shall as a minimum provide: 
 
 a) the information contained in Table 1 in respect of each of the hazards 

associated with work falling within the scope of the contract (see Figure 1); 
and  

 
  
Table 1: Example of the format of a health and safety plan 
 

What are the 
hazards? 

Who might be 
harmed and 
how? 

What are the 
safe work 
procedures for 
the site? 

What further 
action is 
necessary 
(monitoring and 
review)? 

Action 
by 
whom 

Action 
by 
when 
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 b) an outline of the manner in which the Tenderer(s) intends complying with the 
requirements of this specification. 

 4.5.3 The Tenderer(s) shall discuss the submitted health and safety plan with the 
employer’s representative, modify such plan in the light of the discussions and 
resubmit the modified plan for approval.   

 4.5.4 The Tenderer(s) shall apply the approved health and safety plan from the date of 
commencement of and for the duration of the works to which this specification 
applies. 

 4.5.5 The Tenderer(s) shall conduct periodic audits for compliance with the approved 
health and safety plan at intervals agreed upon with the employer, but at least 
once every month. 

 
 4.5.5 The Tenderer(s) shall update the health and safety plan whenever changes to the 

works are brought about.  
 
 4.6 Sub-Tenderer(s) 
 
 4.6.1 The Tenderer(s) may only subcontract work in terms of a written subcontract and 

shall only appoint a Sub-Tenderer(s) should he be reasonably satisfied that such 
a Sub-Tenderer(s) has the necessary competencies and resources to perform the 
work falling within the scope of the contract safely. Such a subcontract shall 
require that the Sub-Tenderer(s) shall: 

 
 a) shall co-operate with the Tenderer(s) as far as is necessary to enable both the 

Tenderer(s) and Sub-Tenderer(s) to comply with the provisions of the Act; and  
 
 b) as far as is reasonably practicable, promptly provide the Tenderer(s) with any 

information which might affect the health and safety of any person at work 
carrying out work or any person who might be affected by the work of such a 
person at work or which might justify a review of the health and safety plan.  

 
 4.6.2 The Tenderer(s) shall provide any Sub-Tenderer(s) who is submitting a tender or 

appointed to perform a sub-contract falling within the scope of the contract, with 
the relevant sections of this specification and associated specification data which 
might be pertinent to the sub-contract. 

 
 4.6.3 The Tenderer(s) shall take reasonable steps as are necessary to ensure: 
 
 a) co-operation between all Sub-Tenderer(s) to enable each of those Sub-

Tenderer(s) to comply with the requirements of the Act and associated 
regulations; and 

 
 b) that each sub-Tenderer(s)’s health and safety plan is implemented. 
  
 4.6.4 The Tenderer(s) shall conduct periodic audits for compliance with the approved 

health and safety plan of each and every Sub-Tenderer(s) working on the site at 
intervals agreed upon with such Tenderer(s), but at least once per month. 

 
 4.6.5 The Tenderer(s) shall stop any Tenderer(s) from executing construction work 

which is not in accordance with the Tenderer(s)’s or Sub-Tenderer(s)’s health and 
safety plan  for the site or which poses a threat to the health and safety of 
persons. 

 
 4.6.6 The Tenderer(s) shall ensure that where changes to the works occur, sufficient 

health and safety information and appropriate resources are made available to 
the Sub-Tenderer(s) to execute the work safely. 
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 4.6.7   The Tenderer(s) shall ensure that: 
 
 a) every Sub-Tenderer(s) is registered and in good standing with the 

compensation fund or with a licensed compensation insurer prior to work 
commencing on site;  

 b) potential sub-Tenderer(s) submitting tenders have made provision for the cost 
of health and safety measures during the construction process; and 

 
 c) every Sub-Tenderer(s) has in place a documented health and safety plan prior 

to commencing any work on site which falls within the scope of the contract. 
 

 4.6.8 The Tenderer(s) shall receive, discuss and approve health and safety plans 
submitted by Sub-Tenderer(s). 

 

 4.6.9 The Tenderer(s) shall ensure that all Sub-Tenderer(s)s are informed regarding 
any hazard as stipulated in the risk assessment before any work commences, 
and thereafter at such times as may be determined in the risk assessment. 

 
 4.6.10 The Tenderer(s) shall reasonably satisfy himself that all employees of Sub-

Tenderer(s) are informed, instructed and trained by a competent person regarding 
any hazard and the related work procedures before any work commences, and 
thereafter at such times as may be determined in the risk assessment.  

 
 The Tenderer(s) shall satisfy himself and ensure that all Sub-Tenderer(s) 

employees deployed in the site are: 
 
 a) informed, instructed and trained by a competent person regarding any hazard 

and the related work procedures before any work commences, and thereafter 
at such times as may be determined in the risk assessment; and 

 
 b) issued with proof of health and safety induction training issued by a competent 

person and carry proof such induction when working on site.   
 
 4.7 Reporting of incidents 
 
 The Tenderer(s) shall notify the employer’s representative of any incident as soon as 

possible after it has occurred and report such incidence to an inspector. 
 
 4.8 Administration 
 
 4.8.1 Notification of intention to commence construction work 
 
 The Tenderer(s) shall notify the Provincial Director of Labour in writing using a 

form similar to that contained in Annexure A of the Construction Regulations 
issued in terms if the Act before construction work commences and retain a copy 
of such notification in the health and safety file where such work: 

 
 involves the demolition of a structure exceeding a height of 3m;  
 
 involves the use of explosives  to perform construction work;  
 
 involves the dismantling of fixed plant at a height greater than 3m; 
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 exceeds 30 days or will involve more than 300 person days of construction work; 
and includes: 

  i) excavation work deeper than 1m; or 
 ii) working at a height greater than 3 m above ground or a landing. 
 
 4.8.2 Health and safety file 
 
  4.8.2.1 The Tenderer(s) shall maintain on site a health and safety file on site 

which contains copies of the following, as relevant: 
 
 a) the notification made to the Provincial Director of Labour in terms of 

4.4.1; 
 
 b) the letters of appointment of health and safety representatives; 
 
 c) the minutes of all health and safety meetings; 
 
 d) a comprehensive and updated list of all the Sub-Tenderer(s) 

(nominated, selected or domestic) employed on site by the 
Tenderer(s), indicating the type of work being performed by such 
sub-Tenderer(s); 

 
 e) a copy of each and every subcontract agreement;.  
 
 f) the Tenderer(s)’s health and safety plan; 
 
 g) the health and safety plans of all the Tenderer(s)’s Sub-Tenderer(s) 

who are required to provide such plans; 
 
 h) the recommendations made to the Tenderer(s) by the health and 

safety committee referred to in 4.2.3  
 
 i) any report made to an inspector by the health and safety committee 

referred to in 4.2.3; and 
 
 j) the findings of all audit reports made regarding the implementation of 

the Tenderer(s)’s or a Sub-Tenderer(s)’s health and safety plan;  
 
 k) proof that the Tenderer(s) and every Sub-Tenderer(s) is registered 

and in good standing with the compensation fund or with a licensed 
compensation insurer;   

 
 
 l) the inputs of the safety officer, if any, into the health and safety plan; 
 
 m) a copy of risk assessments made by competent persons; 
 
 n) details of induction training  conducted whenever it is conducted; 
 
 o) proof of all Sub-Tenderer(s)’s induction training whenever it is 

conducted;  
 
 p) letters of appointments for competent persons to supervise 

prescribed activities; 
 
 q) proof of the following where suspended platforms are used: 
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  i) a certificate of system design issued by a professional engineer,  

professional certificated engineer or a professional engineering 
technologist; 

 
 ii) proof of competency of erectors; 
 
 iii) proof of compliance of operational design calculations with 

requirements of the system design certificate; 
 
 iv) proof of performance test results; 
 
 v) sketches indicating the completed system with the operational 

loading capacity of the platform;  
 
 vi) procedures for and records of inspections having been carried 

out; 
 
 vii) procedures for and records of maintenance work having been 

carried out; 
 viii) proof that the prescribed documentation has been forwarded to 

the provincial director; 
 
 r) records of the register of inspections made by a competent person 

immediately before and during the placement of concrete or any 
other load on formwork; and 

 s) the names of the first aiders on site and copies of the first aid 
certificates of competency.  

 
 4.8.2.2 The health and safety file shall be made available for inspection by any 

inspector, Sub-Tenderer(s), employer’s representative, employer’s 
agent, health and safety representative or employee of the Tenderer(s) 
upon the request of such persons. 

 
 4.8.2.3 The Tenderer(s) shall hand over the health and safety file to the 

employer upon completion of the contract together with a record of all 
drawings, designs, materials used and other similar information 
concerning the completed structure. 

 
 4.9  First aid, emergency equipment and procedures 
 
  The Tenderer(s) shall where more than five employees are employed at a workplace, 

provide a first aid box or boxes at or near the workplace which shall be available and 
accessible for the treatment of injured persons at that workplace. Such first aid boxes 
shall contain suitable first aid equipment.  

 
 The Tenderer(s) shall ensure that where there are more than 10 employees employed on 

the site that for every group of up to 50 employees at that workplace, at least one person 
is readily available during normal working hours, who is in possession of a valid 
certificate of competency in first aid. 
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PART C4: SITE INFORMATION 
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Annexure A 
 
Environmental Management Plan 
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Annexure B 
 
JPC MBD:13 Proposed Empowerment Plan 
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JPC MBD: 13 PROPOSED EMPOWERMENT PLAN 
 
The City of Johannesburg (COJ) is and will remain deliberate about transformation and its 
economic empowerment goals and is committed to empowerment agenda as an integral part 
to nation building. 
 
The successful bidder will be required to champion the entrenchment of true economic 
transformation and empowerment in its spheres of influence.  The successful bidder will be 
required to go beyond redressing historical imbalances and towards intrinsic true value that 
will result in active deliberate facilitation of sustainable and meaningful participation of Black 
people in the mainstream of the economy through its assets, investments and projects. 
 
The bidder is required to commit to the achievement of the following specific targets by 
completing the table below.  The commitments made in this MBD will be measured against the 
targets and used in the evaluation of the functional compliance evaluation.  
 
The commitments made in this table will form part of the contractual obligations of the 
successful bidder 
 
EMPOWERMENT TARGETS 

 
DESCRIPTION TARGET  Bidders 

Commitment 
in numbers 
of persons 

Job Creation & Job intensive plan  
Total number of jobs to be created in the project Total jobs 

created 
 

Number of jobs created for unemployed black people in 
this project 

60% of total 
jobs 

 

Number of job created for black people in this project 30 % of total 
jobs 

 

Training & Development programme     
Number of black people Trained in some aspect of the 
project 

60% of 
workforce 

 

Number of black youth  Trained in some aspect of the 
project 

50%  of black 
people trained 

 

Number of black women Trained in some aspect of the 
project 

40%  of black 
people trained 

 

Number of black disabled people Trained in some aspect 
of the project 

3% of black 
people trained 

 

Demonstrate how will low level employees be incorporated   
2.3 localisation   
Rand value of spend to  local SMMEs   that have  black 
ownership in line with the approved “Delivery Pipeline 
Management Matrix” (overleaf) 

50% 
of project 

value 

R 

Full use of locally sourced or locally assembled  material 
and/or products in line with the approved “Delivery Pipeline 

70% of project 
value 

 

2.4 Enterprise and supplier Development    
Number of Local SMMEs to be supported in terms of the  
Enterprise and supplier development plan for this project, 
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including Demonstration graduation of suppliers in this 
project 

INTERPRETATIONS 
 

“Black-empowered enterprise”  means an enterprise that is 50,1% black-owned 
and where 
                                                           there is substantial management control 
"Black Designated Groups" means: 

(a) unemployed black people not attending and not 
required by law to attend an educational institution and 
not awaiting admission to an educational institution; 
(b) Black people who are youth as defined in the National 
Youth Commission Act of 1996; 
(c) Black people who are persons with disabilities as 
defined in the Code of Good Practice on employment of 
people with disabilities issued under the Employment 
Equity Act; 
(d) Black people living in rural and under developed 

areas; 
(e) Black military veterans who qualifies to be called a 
military veteran in terms of the Military Veterans Act 18 of 
2011; 

 
"Black People"                Is a generic term which means African, 
Coloureds and Indians 

(a) who are citizens of the Republic of South Africa by birth 
or decent;    
or 

(b) who became citizens of the Republic of south Africa by  
naturalisation - 

(i) before 27 April 1994; 
(ii) on or after 27 April 1994 and who would have been 
entitled to acquire citizenship by naturalisation prior to 
that date. 
 

 
"Localisation"              locally produced can be defined using the 
approved local matrix that 
                                                      Determines the meaning of locally 
produced/supplier depending on  
                                                      Complexity of the work package and skill required. 
 

o Simple work package and no skills required 

Where simple work package and no skill required - the 

use of immediate communities is primary. 

o Simple work package and medium to low skill 

required 
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Where simple work package and medium to low skill 

required - the use of COJ regional suppliers is primary. 

o Simple work package and medium to high skill 

Where simple work package and medium to high - the 

use of suppliers within the City of Joburg is encouraged 

and promoted. 

o Simple work package and Specialized skills 

Where simple work package and specialized skills - the 

use of suppliers in the Gauteng province is encouraged 

and promoted. 

o Mixed work package and no skills required 

Where mixed work package and no skill required - the 

use of COJ regional suppliers is primary. 

o Mixed work package and medium low skill required 

Where mixed work package and medium to low skill 

required - the use of suppliers within the City of Joburg is 

encouraged and promoted. 

o Mixed work package and medium high skill 

Where mixed work package and medium high - the use of 

suppliers in the Gauteng province is encouraged and 

promoted. 

o Mixed work package and Specialized skill 

Where mixed work package and specialized skill - the 

use of national vs International suppliers is primary. 

o Complex work package and no skill required 

Where complex work package and no skill required - the 

use of suppliers within the City of Joburg is encouraged 

and promoted. 

o Complex  work package and medium low skill 

Where mixed work package and medium low skill - the 

use of suppliers in the Gauteng province is encouraged 

and promoted. 

o Complex work package and medium high skill 
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Where mixed work package and medium high skill - the 

use of national vs International suppliers is encouraged 

and promoted. 

o Complex  work package and Specialized skills 

required 

Where complex work package and specialized skill 

required - the use of nationally assembled products is 

encouraged and promoted. 

 
"Enterprise & Supplier Development"  Means monetary and Non-Monetary 

contribution carried out for the benefit of suppliers with 
the objectives of contribution to development, 
sustainability and financial and operation independence 
of the beneficiaries 

“Localisation” 
"Majority Black  owned and Controlled Company" means a juristic person, 

having shareholding or similar members interest, in which 
black participants enjoy a right to Exercisable Voting 
Rights that is at least 51% of the total such rights 
measured using the Flow Through Principle; and 
means an enterprise that is 51% black-owned and where 

                                                           there is substantial management control 
 
 
"Partnership" means: 
                                                     means a juristic person, having shareholding or 

similar members interest, in which black participants 
enjoy a right to Exercisable Voting Rights that is at least 
25% and an enterprise that is 25% black-owned and 
where 

                                                there is substantial management control 
 

"Person with disability" means: 
 Black people who are persons with disabilities as 
defined in the employment of people with disabilities 
issued under the Employment Equity Act; 
 

"SMME"                Small Micro Medium Enterprises 
Entities with a turnover of less than R35 M 

 
"Unemployed Black people" means: 

(a) unemployed black people not attending and not 
required by law to attend an educational institution and 
not awaiting admission to an educational institution; 

"SMME"                Small Micro Medium Enterprises 
Entities with a turnover of less than R10M 
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"Wholly Black Owned"  Means: 100% black ownership and at least 30% of the 
ownership must be women and/or designated groups. 

"Youth"                             means: 
 Black people who are youth as defined in the National 
Youth Commission Act of 1996. 

 
"100% Black Owned"  Means : 100% black ownership made up by any 

combination of black owners  
 
 

 
 
 
 
 
 
 


