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OPEN REQUEST FOR QUOTATION PROCESS

NAME OF SERVICE PROVIDER:

REQUEST FOR QUOTATIONS FOR GOODS AND SERVICES AT JPC

N.B. THIS REQUEST FOR QUOTATIONS (RFQ) IS ONLY ISSUED TO CONTRACTORS
APPROVED FOR INCLUSION IN THE JPC PANEL OF CONTRACTORS (POP 03/ 2021) UNDER
THE FOLLOWING CATEGORY:

Contractors with CIDB Grade 4-5GB ONLY

JPC requests your quotation on the goods and/or services listed hereunder and/or on the
available RFQ forms. Please furnish all information as requested and return your quotation on
the date stipulated. Late and incomplete submissions will invalidate the quotation submitted.

DATE OF ISSUE 09 June 2022
CLOSING DATE 17 June 2022
CLOSING TIME 10:30AM

RFQ NUMBER RFQ 342/2022
PANEL NUMBER POP 03/2021

Requests for Quotations from Contractors
approved for inclusion in the JPC Panel of
Contractors (POP 03/ 2021) under the
following category: CIDB Grade 4-5 GB to
DESCRIPTION OF GOODS/SERVICES | quote on the Specifications attached for
Repairs and Maintenance at Metro Centre
Block B, on behalf of the City of Joburg
Property Company SOC Ltd (JPC).

PRE-QUALIFICATION CRITERIA N/A

e Non-attendance of compulsory briefing
session
Not on panel POP 03/2021
Incomplete BOQ
Valid CIDB Grading

DIS-QUALIFICATION CRITERIA

o Valid Tax Compliant Verification PIN
number issued by SARS.

COMPLIANCE REQUIREMENTS
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Close Corporation- current copy of CK1
and/or CK2C

Entity BBBEE Certificate Or Certified
sworn affidavit — B-BBEE Exempted
Micro Enterprise

Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the individual /
Proof that acknowledgements /
arrangements have been made to settle
arrears / Valid lease agreement /
Affidavit stating why an up to date
municipal account cannot be submitted.
Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Entity /
Proof that acknowledgements or
arrangements have been made to settle
arrears / Valid lease agreement /
Affidavit stating why an up to date
municipal account cannot be submitted
Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for .the Director (s)
or Member (s) / Proof that
acknowledgements or arrangements
have been made to settle arrears / Valid
lease agreement Affidavit stating why an
up to date municipal account cannot be
submitted

If the director does not own any property
at least lease agreement or certified
affidavit need to be provided

In the event the bidder is tendering as a
Joint Venture/Consortium, all members
of the JV/Consortium must submit all
required documentation and a JV/
Consortium agreement

Central Supplier Data Base registration
(CSD)

Non - Signature of the following
documents.

Declaration of interest in MBD 4

MBD 6.2: Local Content (If applicable)
Declaration of the Bidder's Past Supply
Chain Practices in MBD 8,

Certificate of Independent Bid
Determination in MBD 9
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[ If the entity or any of its Directors are listed on the
National Treasury register of defaulters, the bid
will be rejected.

DATE: 13 June 2022

TIME: 11H00 - 12h30

ADDRESS: Metro Centre,Reception
Room,Ground Floor

Council Chamber Wing

COMPULSORY BRIEFING SESSION

RFQ SPECIFICATION FORMS/
DOCUMENTS ARE OBTAINABLE www.jhbproperty.co.za
FROM:

Forum | Block A, Braampark

33 Hoofd Street

Braamfontein

SUBMISSION OF QUOTES: 2017

Submissions must be deposited into the RFQ
Box at the Reception. No emailed
submissions will be accepted
Nmatheba@jhbproperty.co.za
BStrydom@jhbproperty.co.za

ENQUIRIES:

QUOTATIONS ABOVE R30 000 WILL BE EVALUATED ON THE BASIS OF THE 80:20 POINT
SYSTEM AS STIPULATED IN THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT
(ACT NUMBER 5 OF 2000) & JPC'S SUPPLY CHAIN MANAGEMENT POLICIES AND

PROCEDURES.
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CHECKLIST
SCM NO: RFQ 342/2022

PLEASE USE THE CHECKLIST TO CONFIRM THAT ALL COMPLIANCE DOCUMENTS HAVE
BEEN ATTACHED TO YOUR QUOTATION.

No | Details v
1. | Certified Copy of Company Registration Document

Rates & Taxes Account for Company OR Certified Copy of Lease Agreement
OR Affidavit Certified by the Commissioner of Oaths/ Arrangements letter
Rates and Taxes Account for All the Directors of the Company OR Certified
3. | Copy of Lease Agreement OR Affidavit Certified by the Commissioner of
Oaths/ Arrangements letter

If the director does not own any property at least lease agreement or certified
affidavit need to be provided

MBD 4: Declaration of Interest (Attached)

MBD 6.2: Local Content (Attached)

MBD 8: Declaration of bidders past supply chain management practices
(attached)

MBD 9: Certificate of Independent Bid Determination. (Attached)

Certified Copy of BBBEE certificate or consolidated BBBEE certificates for joint
9. | ventures and consortiums. NB non-submission of BBBEE will result in a bid
being awarded zero points for BBBEE.

10. | Valid Tax Clearance Certificate or Pin number

Empowerment Plan and employment statistics (youth, women and people with
disabilities)

2.

Of N o0 &

11.

12. | All alterations must be signed.

13. | Quotation is signed

14. | UIF

15. | Copies of ID’s for the Directors or Members of the Entity

16. | Copies of ID’s for the employees of the Entity and employment contracts

17. | Central Supplier Data Base registration (CSD)

18. | Works Insurance and Public liability insurance

19. | Affiliation / Registration with Professional bodies

SIGNATURE

NAME
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PLEASE NOTE THAT NOT SUBMITTING DOCUMENTS REQUESTED UNDER PRE-
QUALIFICATION AND DISQUALIFICATION CRITERIA WILL LEAD TO THE BID NOT BEING
EVALUATED FURTHER / DISQUALIFIED.

NB: PLEASE NOTE THAT PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE
DISQUALIFICATION OF THE QUOTATION SUBMITTED

| HEREWITH CONFIRM THAT | HAVE READ AND UNDERSTOOD THE ABOVEMENTIONED
REQUIREMENTS

SIGNATURE

NAME
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CONDITIONS

1. All goods or services purchased will be subject to JPC SCM Policy and Procedures. A copy
of said conditions is available from the SCMU office.

2. All purchases will be made through an official order form. Therefore no goods must be
delivered or services rendered before an official order has been forwarded to and accepted
by the successful bidder.

3. To participate in JPC’s Quotation process for the procurement of goods and/or services,
vendors are advised to get accredited and registered on Central Supplier Database.
Supplier registration forms are available from the Supply Chain Management Unit. JPC is
dealing only with the registered and accredited suppliers on its Database.

4. All prices quoted must be exclusive of Value Added Tax (VAT). Suppliers who are not
registered for VAT will be treated as Non VAT Vendors.

5. Prices quoted must include delivery charges and goods must be delivered to the address
indicated on the quotation page.

6. All prices submitted must be firm. "Firm" prices are deemed to be fixed prices, which are
only subject to the following statutory changes, namely VAT and any levy related to customs
and excise.

7. Quantities are given in good faith and without commitment to JPC. The JPC reserves the

right to increase or reduce the quantity to be in line with the set threshold for quotations
prescribed in the SCM Policy.

8. JPC DOES NOT TAKE RESPONSIBILITY FOR ANY QUOTATIONS DEPOSITED IN THE
WRONG BOX.

9. QUOTATIONS SUBMITTED THROUGH FAX/EMAIL WILL BE AUTOMATICALLY
DISQUALIFIED.

| HEREWITH CONFIRM THAT | HAVE READ AND UNDERSTOOD THE ABOVEMENTIONED
REQUIREMENTS

SIGNATURE

NAME
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ADDITIONAL REQUIREMENTS

DECLARATION

| certify that the information supplied is correct and | have read and understood the JPC General
Conditions and Policies and Procedures and accept same.

| further certify that all the required information has been furnished and the relevant forms completed
and are herewith submitted as part of the quotation.

SIGNATURE:

NAME:

CAPACITY:

DATE:
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SUPPLY CHAIN MANAGEMENT
P.O. BOX 31565
BRAAMFONTEIN

2017

VAT. NO: 4010194266

BIDDER NAME: REQUEST FOR QUOTATION

RFQ NUMBER RFQ DATE

ADDRESS:

RFQ 342/2022 09 June 2022
TEL: CONTACT PERSON
FAX: NAME: Neo Matheba
BRIl OLUS TEL No: | 010 219 9000
Submission Deadline: 17 June 2022
Submission Time: 10:30AM

VALIDITY OF RFQ:
60 DAYS

OFFICE USE ONLY:
PRICE/S TO BE VAT EXCLUSIVE
Please deposit all quotation in the RFQ box as stipulated in the cover page

Bids above R30 000-00 to a maximum of R50 000 000 will be evaluated on the basis of the 80:20 point
system as stipulated in the Preferential Procurement Policy Framework Act (Act number 5 of 2000), as

amended.
EVALUATION CRITERIA
THE BIDS WILL BE EVALUATED ON PRICE AND BBBEE

POINTS AWARDED FOR PRICE

THE 80/20 PREFERENCE POINT SYSTEMS




anla.

JOBURG
PROPERTY COMPANY & world tteas Africun city

City of Joburg Property Company SOC Ltd.
Supply Chain Management

A maximum of 80 points is allocated for price on the following basis:
80/20

Where

Ps = Points scored for comparative price of bid under consideration.
Pt = Comparative price of bid under consideration

Pmin = Comparative price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION
Points will be allocated as follows:

Price 80
Points for B-BBEE (Max of 20): 20
. Number of Points
B-BBEE status Level of Contributor (80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-Compliant contributor 0

o Certified Copy of BBBEE certificate or original sworn affidavit by the director or
consolidated BBBEE certificates for joint ventures and consortiums.

¢ NB non-submission of BBBEE certificate will result in a bidder allocated zero points for
BBBEE.
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PRICE SCHEDULE

REQUEST FOR QUOTATION (RFQ) NUMBER: RFQ 342/2022

PLEASE NOTE:

e NO PRICE INCREASES WILL BE APPROVED AFTER SUBMISSION OF THE
QUOTATION.

e PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE DISQUALIFICATION
OF THE QUOTATION SUBMITTED

ITEM NO | DESCRIPTION PRICE

1. Requests for Quotations from Contractors approved
for inclusion in the JPC Panel of Contractors (POP 03/
2021) under the following category: CIDB Grade 4-5
GB to quote on the Specifications attached for Repairs
and Maintenance at Metro Centre Block B, on behalf
of the City of Joburg Property Company SOC Ltd
(JPC).

Bidder to price BoQ attached and provide a quotation
on bidders letterhead same as BoQ attached

SUB-TOTAL

VAT

TOTAL

Conditions

1. All prices quoted must be exclusive of Value Added Tax (VAT).

2. Prices quoted must include delivery charges and goods must be delivered to the address
indicated.

3. All prices submitted must be firm. * "Firm" prices are deemed to be fixed prices, which are only
subject to the following statutory changes, namely VAT and any levy related to customs and excise.

4, Quantities are given in good faith and without commitment to the JPC.

5z Vendors not registered for Value Added Tax with SARS will be treated as Non VAT
vendors.

SIGNATURE:

CAPACITY:

10
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MBD 4
DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favoritism, should the resulting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative
declare their position in relation to the evaluating/adjudicating authority.

3. Inorder to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

No. Information Please provide detail

31 Full name of bidder or his or her representative

3.2 Identity number

Position occupied in the company (director,

33 trustee, shareholder?

34 Company registration number

35 | Tax reference number

36 | VAT registration number

Note (The names of all directors / trustees / shareholders members, their individual
identity numbers and state employee numbers must be indicated in paragraph 4

3.7 | Are you presently in the service of the state? Yes No

If yes, please furnish particulars :

11
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No. Information Please provide detail
3.7.1 | Name of director
3.7.2 | Service of state organisation
38 Have you been in the service of the state for the past twelve months? Yes No
If yes, please furnish particulars :
3.8.1 Name of director
3.8.2 | Service of state organisation
39 Do you have any relationship (family, friend, other) with persons in the Yes No
' service of the state and who may be involved with the evaluation and or
adjudication of this bid?
If yes, please furnish particulars :
3.9.1 | Name of person in the service of state
3.92 | Relationship
Are you, aware of any relationship (family, friend, other) between any
3.10 | other bidder and any persons in the service of the state who may be Yes No
involved with the evaluation and or adjudication of this bid?
If yes, please furnish particulars :
3.10.1 | Name of person in the service of state
3.10.2 | Relationship
311 Are any of the company’s directors, trustees, managers, v z
: es o
principle shareholders or stakeholders in service of the state?
If yes, please furnish particulars :

12




o ‘L!;

CBURG
PROPERTY COMPANY o world class Afelcan cliy

City of Joburg Property Company SOC Ltd.
Supply Chain Management

No. Information Please provide detail

3.11.1 | Name of director

3.11.2 | Service of state organisation

Is any spouse, child or parent of the company’s director trustees, Yes J No

e managers, principle shareholders or stakeholders in service of the state?

If yes, please furnish particulars:

3.121 Name of director

3.12.2 | Name of relative

3.12.3 | Relationship

Do you or any of the directors, trustees, managers, principle
3.13 shareholders, or stakeholders of this company have any interest in any Yes No

other related companies or business whether or not they are bidding for

If yes, please furnish particulars:

3.13.1 Name of director

3.13.2 Related company

13
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No.

Information Please provide detail

Note:

SCM Regulations:

“In the service of the state” means to be —

(@)

(b)
(©)
@

€)
M

a member of —

(i) any municipal council;

(i) any provincial legislature; or

(iif) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;
an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial
public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or
an employee of Parliament or a provincial legislature.

“2 Shareholder” means a person who owns shares in the company and is actively involved in
the management of the company or business and exercises control over the company.

4. Full details of directors / trustees / members / shareholders

Full Name

Identity Number State Employee Number

14
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5. |, the undersigned certify that the information furnished on this declaration form is correct.

| accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE AUTHORISED SIGNATURE
(UNDERSIGNED)
DATE CAPACITY

15
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MBD 6.2
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are
used interchangeably).

Before completing this declaration, bidders must study the General Conditions,
Definitions, Directives applicable in respect of Local Content as prescribed in the
Preferential Procurement Regulations, 2011 and the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:201x.

1. General Conditions
1.1. Preferential Procurement Regulations, 2011 (Regulation 9. (1) and 9. (3) make provision for
the promotion of local production and content.

1.2. Regulation 9. (1) prescribes that in the case of designated sectors, wherein the award of bids
local production and content is of critical importance, such bids must be advertised with the
specific bidding condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content will
be considered.

1.3. Regulation 9. (3) prescribes that where there is no designated sector, a specific bidding
condition may be included, that only locally produced services, works or goods or locally
manufactured goods with a stipulated minimum threshold for local production and content, will
be considered.

1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two-stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.5. A person awarded a contract in relation to a designated sector, may not subcontract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance with
the SABS approved technical specification number SATS 1286: 201x as follows:

Loca co
X
LC=1- =—x100
y
Where:
X imported content

y bid price excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by the South African Reserve Bank (SARB) at 12:00 on the date, one week (7 calendar
days) prior to the closing date of the bid as required in paragraph 4.1 below.

16
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A bid will be disquailified if:

the bidder fails to achieve the stipulated minimum threshold for local production and content

indicated in paragraph 3 below, and.

this declaration certificate is not submitted as part of the bid documentation.

2. Definitions

2.1.

2.2.

2.3.

24.

2.5.

2.6.

2.7.

2.8.

2.9.

“bid” includes advertised competitive bids, written price quotations or proposals:
“bid price” price offered by the bidder, excluding value added tax (VAT).

“contract” means the agreement that results from the acceptance of a bid by an organ of
state;

“designated sector” means a sector, sub-sector or industry that has been designated by the
Department of Trade and Industry in line with national development and industrial policies for
local production, where only locally produced services, works or goods or locally

manufactured goods meet the stipulated minimum threshold for local production and content;

“duly sign”means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

“imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subcontractors) and which costs are inclusive of the costs abroad, plus freight
and other direct importation costs, such as landing costs, dock duties, import duty, sales duty
or other similar tax or duty at the South African port of entry;

“local content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a
project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content for this bid is/are as
follows:

Description of services, works or goods Stipulated minimum threshold

%

%

%

17
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4. Does any portion of the services, works or goods offered have any imported content? YES / NO

4.1. If yes, the rate(s) of exchange to be used in this bid to calculate the local content as

prescribed in paragraph 1.6 of the general conditions must be the rate(s) published by the
SARB for the specific currency at 12:00 on the date, one week (7 calendar days) prior to the
closing date of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate (s )of exchange against the appropriate currency in the table below:

Currency Rates of exchange

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB:

Bidders must submit proof of the SARB rate (s) of exchange used.

of

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

NB The obligation to complete, duly sign and submit this declaration cannot be

transferred to an external authorized representative, auditor or any other third party acting on
behalf of the bidder.

I, the undersigned, ........................
do hereby declare, inmy capacity as ........ccccoeiiiiiiiii s e,

entity), the following:

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

RESPECT OF BID No. ..o

ceeeeeneeene (full names),

a) The facts contained herein are within my own personal knowledge.

b) | have satisfied myself that the goods/services/works to be delivered in terms of the
above-specified bid comply with the minimum local content requirements as specified
in the bid, and as measured in terms of SATS 1286.

c) The local content has been calculated using the formula given in clause 3 of SATS
1286, the rates of exchange indicated in paragraph 4.1 above and the following

figures:
Bid price, excluding VAT (y) R
Imported content (x) R

Stipulated minimum threshold for Local
content (paragraph 3 above)

18
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Local content % as calculated in terms
of SATS 1286 ,

If the bid is for more than one product, a schedule of the local content by product shall be
Attached

d) |accept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286.

e) |understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or
data that are not verifiable as described in SATS 1286, may result in the Procurement
Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for
in Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under
the Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1: DATE:
WITNESS No. 2: DATE:

19
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MBD 8

DECLARATION OF BIDDERS PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This municipal bidding document must form part of all bids invited.

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

3. The bid of any bidder may be rejected if that bidder, or any of its directors have:

3.1. Abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

3.2. been convicted for fraud or corruption during the past five years;

3.3. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or

3.4. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No. 12 of 2004).

4, In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Question

41 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes No
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this database were informed in writing of this
restriction by the accounting officer / authority of the institution that imposed the restriction
after the audi afteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s website
www.treasury.gov.za and can be accessed by clicking on its link at the bottom of the
home page

41.1 | If so, fumish particulars:

20
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Question

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of Yes No
section 29 of the Prevention and Combating of Corrupt Activities Act (No. 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website www.treasury.gov.za by clicking on its link at the bottom of the home page.

4.2.1 | If so, fumnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law Yes No
outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 | If so, fumish particulars:

I, the undersigned certify that the information furnished on this declaration form is correct.

| accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE AUTHORISED SIGNATURE
(UNDERSIGNED)

DATE CAPACITY

21
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. This municipal bidding document (MBD) must form part of all bids® invited.

2. Section 4(1)(b)iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is
between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).?
Collusive bidding is a per se prohibition meaning that it cannot be justified under any grounds.

3. Municipal Supply Regulation 38(1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and

must enable the accounting officer, among others, to:

3.1. take all reasonable steps to prevent such abuse;

3.2, reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

3.3. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act

during the bidding process or the execution of the contract.

4, This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must
be completed and submitted with the bid:

! Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers
who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an
agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;

3. | am authorised by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4, Each person whose signature appears on the accompanying bid has been authorised by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word

“competitor” shall include any individual or organisation, other than the bidder, whether or not
affiliated with the bidder, who:
(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder
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MBD 9
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium?® will not be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market allocation)
(¢) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
(f) bidding with the intention not to win the bid.
8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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MBD 9

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.
Signature Date
Position Name of Bidder
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Item
No

SECTION NO. 1
BILL NO. 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract
data form an integral part of this agreement

The JBCC General Preliminaries (May 2018)
published by the Joint Building Contracts
Committee for use with the JBCC Principal Building
Agreement (Edition 6.2 - May 2018) shall be
deemed tc be incorporated in these bills of
quantities, amended as hereinafter described

The confractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and
heading only

Where any item is not relevant to this agreement
such item is marked N/A signifying "not applicable”

Carried to Collection

Section 1
PRELIMINARIES
Bifl No 1
Preliminaries

Quantity

Rate

Amount
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Where standard clauses or alternatives are not
entirely applicable to this agreement such
amendments, modifications, cormrections or
supplements as will apply are given under each
relevant clause heading and such amendments,
modifications, corrections or supplements shall take
precedence notwithstanding anything to the
contrary contained in the abovementioned
documents.

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said
General Preambles will be entertained

Supplementary preambles and/or specifications
are incorporated in these bills of quantities to satisfy
the requirements of this project. Such
supplementary preambles and/or specifications
shall take precedence over the provisions of the
Model Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
for all of the obligations, requirements and
specifications given in the Model Preambles and in
any supplementary preambles and/or
specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the
individual clauses of the aforementioned JBCC
Principal Building Agreement

Section B : A recital of the headings of the
individual clauses of the aforementioned
Preliminaries document

Carried fo Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries
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Section C : Any special clauses 1o meet the
particular circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the
confract data for the adjustment of preliminaries,
the amounts entered against the relevant items in
these preliminaries are to be divided into one or
more of the three categories provided namely fixed
(F), value related (V) and time related (T)

SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definifions and interpretation

Pricing of bills of quantities

The contractor is to ailow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing,
unpacking, hoisting, labour, setting, fitting and fixing
in position, cutting and waste (except where to be
measured in accordance with the standard system
of measurement), patterns, models and templates,
plant, temporary works, returning of packaging,
duties, taxes {other than Value Added Tax), imposts,
establishment charges, overheads, profit and all
other obligations arising out of this agreement.
Value Added Tax (VAT) is to be separately stated
on the summary page of these bills of quantities

Itermns left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of
the contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
waorks, services and other items shall include for the
supply. maintenance, operating cost and
subsequent removal and making good as

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries
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necessary

Abbreviated descriptions

The items in these bills of quantities utilise
abbreviated descriptions. It is the intention that the
abbreviated descriptions be fully described when
read with the applicable measuring system and the
relevant preambiles and/or specifications. However,
shouid the full intent and meaning of any
description not be clear, the contractor shall,
before submission of his tender, call for a written
directive from the principal agent, failing which it
shall be assumed that the contractor has allowed in
his pricing for materials and workmanship in terms of
international best practice

Legal status of contractor

If the contractor constitutes a joint venture,

consortium or other unincorporated grouping of

two or more persons then:

1. These persons are deemed to be jointly and
severally liable to the employer for the
performance of this agreement

2. These persons shall notify the employer of
their leader who has authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition
or legal status without the prior written
consent of the employer

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries
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Clause 4.0 --Cession and assignment

Clause 5.0 - Documents

Value Added Tax

Provision is made in the summary page of these bills
of quantities for the inclusion of Value Added Tax
(VAT)

Confract drawings
Refer to the Notes to Tenderers for a list of the

contract drawings [5.1]

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of
the priced document may be used as a
specification of materials and goods or methods, if
any

Electronic issue of drawings

All drawings for this project will be issued
electronically and the contractor shall be deemed
to have received such drawings on the date that
such drawings have been dispatched electronically

[5.5]

Clause 6.0 - Employer's agents

Delegated authority ~

The authority of the principal agent to issue
contract instructions [17.1] and perform duties for
specific aspects of the works is delegated to agents
as follows [6.2]. This does not preclude the principal
agent from issuing such contract instructions:

Delegated authority

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries
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The authority of the principal agent to issue
confract instructions [17.1] and perform duties for
specific aspects of the works is delegated to agents
as follows [6.2]. This does not preclude the principal
agent from issuing such contract instructions:

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural
design, functional design and quality inspection of
the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Recfification of discrepancies, errors in
description or quantity or omission
of items in the agreement other than in the
JBCC Principal Building Agreement

1.2.2  Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

1.23 Thesite [13.0]

1.2.4 Compliance with the law, regulations and
bylaws [2.1]

1.2.5  Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

1.2.6 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and
goods

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries

-49-



kdm

KOOR DINDAR MOTHEI

Repairs & Maintenance to Metro Centre
Block B Ablutions

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

1.2.11 Rectification of defects [21.2]

1.2.12  Alist for practical completion specifying
outstanding or defective
work to be rectified to achieve practical
completion, a list for
completion and a list for final completion
specifying outstanding or
defective work to be rectified to achieve
final completion

1.2.13 Expenditure of budgetary allowances, prime
cost amounts and
provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Work by direct contractors [16.0]

1.2.16 On suspension or fermination, protection of
the works, removal of construction
equipment and surplus materials and goods

[29.0]

2. Quantity surveyor

2.1 Duties [6.2] :

The quantity surveyor is responsible for all
measurements, valuations, financial assessments
and all other quantity surveying and cost conftrol
functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the
quantity surveyor

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries
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3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design
and quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Recitification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

3.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

3.23 The site [13.0]

3.2.4 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

3.2.6 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries
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3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

3.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all
aspects of mechanical engineering design and
quality inspection of the works and, where
appointed by the employer for quantity surveying
services in respect of the mechanical installations,
for all measurements, valuations, financial
assessments and all other quantity surveying and
cost control functions

4.2 Confract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, emrors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

422 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

423 Compliance with the law, regulations and
bylaws [2.1]

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries
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4.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

4.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

4.2.6 Removal orre-execution of work

4.2.7 Removal or substitution of any materials and
goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

42,12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

5. Electrical engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects
of electrical engineering design and quality
inspection of the works and, where appointed by
the employer for quantity surveying services in
respect of the electrical installations, for all
measurements, valuations, financial assessments
and all other quantity surveying and cost control
functions

Carried to Collection
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5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

5.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

52.3 Compliance with the law, regulations and

bylaws [2.1]

5.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

5.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

5.2.6 Removal orre-execution of work

5.2.7 Removal or substitution of any materials and

goods

5.2.8 Protection of the works

529 Making good physical loss and repairing
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Carried to Collection

Section 1
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5.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is responsible for all
aspects of wet services engineering design and
quality inspection of the works ’

6.2 Confract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

6.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

6.2.3 Compliance with the law, regulations and
bylaws [2.1]

6.2.4  Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

6.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials and
goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing
damage fo the works [23.2.2]

Carried fo Collection
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6.2.10 Rectification of defects [21.2]

6.2.11 Alist for practical completion specifying
outstanding or defective work fo be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

6.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of
rational fire design and quality inspection of the
works

7.2 Confract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in
descripfion or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

7.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

7.2.3 Compliance with the law, regulations and
bylaws [2.1]

7.2.4 Provision and testing of samples of materials
and goods and/or of finishes and
assemblies of elements of the works

7.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

Carried to Collection
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7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and
goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

7.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

8. Hedlth and safety consultant

8.1 Duties [6.2] :

The health and safety consultant is responsible for
all aspects of health and saofety of the works.
Without derogating from the generality thereof, the
health and safety consultant will perform the
following specific functions and dufies in respect of
the health and safety aspects of the works. He shall:

8.1.1 Act as the employer's agent in ferms of the
Construction Regulations issued in terms of
the Occupational Health and Safety
Act, 1993 as amended

8.1.2 Prepare and vpdate the health and safety
specification for the works

Carried fo Collection
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10

8.1.3 Agree with the contractor the health and
safety plan for the works

8.1.4 Carry out regular audits to ensure
adherence to the safety plan and
compliance with the act and regulations

8.1.5 Stop the execution of the works where the

agreed specification or plan is not adhered
to

Insurances and securities (A8-A11)

Clause 8.0 - Works risk

Carried to Collection
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Clause 11.0 - Securities

Clause 11.1  Add the following between the
words "Construction" and "within™: "from a
reputable, vetted financial institution”

Clause 11.1.2 Omit this clause in its entirety
Clause 11.5  Omit this clause in its enfirety
Clause 11,5.1 Omit this clause in its enfirety
Clause 11.5.2 Omit this clause in its enfirety
Clause 11.6  Omit this clause in ifs enfirety
Clause 11.10  Omit the words "on receipt of a
Guarantee for Payment from the employer'

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of dll liens and
other encumbrances at all times [11.10]

The Contractor shall, with his tender, submit a letter
of intent from an accredited guaranfor,
undertaking to provide the selected JBCC
construction guarantee to standard JBCC format.

Such selected security shall be provided to the
Employer within five (5) working days of written
acceptance of the Contractor's tender.

The employer reserves the right to reject a
construction guarantee if, in the opinion of the
employer, the guarantor is not accredited.
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12

Execution (A12 - A17)

Clause 12.0 - Duties of the parties

Office accommodation

The contractor shall provide, maintain and remove
on practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall
be kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by
the principal agent, maintain and remove on
practical completion a notice board
recommended by the South African Institute of
Architects and as approved by the principal agent
listing the names and logos of the employer, the
contractor, and the professional consultants. No
subcontractor or supplier notfice boards may be
erected unless permission is granted by the
principal agent for such notice boards to be
erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all
statutory and other notices that may be required by
any local or other authority in order not to cause
any delay to the commencement of the works by
the contractor. The confractor shall pay all deposits
or fees in this regard

It is, however, specifically recorded that the
employer shall be responsible for the timeous
approval of building plans by any local or other
authorities and the payment of any fees or charges
related thereto

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries

ifem

-60-



kdm

KOOR DINDAR MOTHEI

Repairs & Maintenance to Metro Centre
Block B Ablutions

13

14

15

Clause 13.0 - Setfting out

The contractor shall notify the principal agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, boundaries, etc. exist in
order that the necessary arrangements may be
made for the rectification of any such
encroachments,

Clause 14.0 - Nominated subcontractors

The Contractor shall, at any time on being
requested to do so by the Principal Agent, fumish a
copy of the JBCC Nominated Sub-Contract
Agreement to the Employer, within five (5) working
days of such request
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17

18

Clause 16.0 - Direct confractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor
to establish a temporary office and
workshop and storage of equipment and

materials

2. Allow the use of personnel welfare facilities,
where provided

3. Provide water, lighting and single phase

electric power to a position within 50m of

the place where the direct contract work is to

be carried out, other than fuel or power for
commissioning of any installation

4, Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided
by the contractor, in common with others
having the like right, while it remains erected
on the site [16.1]

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are o be recorded in
triplicate in a site instruction book which is to be
supplied and maintained on site by the contractor

Only the Principal Agent is empowered fo resolve

cost aspects of any matter pertaining to the
Contract.

Complefion (A18 - A24)

Clause 18.0 - Interim completion
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20

21

22

23

24

Clause 19.0 - Practical completion

Clause 21.0 - Defects liability period and final
completion

Clause 23.0 - Revision of the date for practical
completion

Clause 23.4.2 Replace "twenty (20)" with "seven
(7) 'll

Substitution of materials and goods

The removal or substitution of any materials and
goods which do not conform to the specification or
the contract drawings shall not constitute grounds
for the extension of the construction petriod nor for
the adjustment of the contract value [17.1.8, 23.1 &
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25

26

Payment (A25 - A27)

Clause 25.0 - Payment

Clause 25.10 Replace "fourteen {14)" with "thirty
[30)"

Materials and goods prematurely on site
Materials and goods brought onto the site
prematurely shall not be authorised for payment
[25.3.2]

Materials and goods stored off site
Materials and goods stored off site shall not be
authorised for payment [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor {25.3.4]

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to @
claim under the terms of this agreement and
notwithstanding the fact that such prices may be
used in an interim payment certificate, there is to
be no presumption of acceptance. Should the
principal agent wish to accept any such prices prior
to the issue of the certificate of final completion, it
shall be in writing

Clause 26.0 - Adjustment of the contract value and
final account

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor [26.9.5]

No qualification in respect of fluctuations in cost in
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respect of labour, plant, materials, preliminaries,
etc., will be accepted. All fluctuations in cost - inter
alia - of labour, materials, taxes (excluding Value
Added Tax] exchange rates, fransport charges,
plant, overheads, etc., after the closing tenders
shall be to the contractor's account.

Rates tendered shall remain fixed irespective of
any fluctuations in the value of the weorks, and shall
remain so for the duration of the contract, and also
for any extension of the contract period granted by
the principal agent.

Where prices are submitted by the contractor or n/s
subcontractor during the progress of the works in
respect of contract insiructions or in regard to a
claim under the terms of the contract and
notwithstanding the fact that such prices may be
used in an interim payment certificate, there is to
be no presumption of acceptance. Should the
principal agent wish o accept any such prices prior
to the issue of the final payment cerdificate, it shall
be in writing.

Tenant installations/users requirements delayed
There is a possibility that certain works related to
tenant installations/users requirements may have to
be delayed and may consequently not be
executed prior to practical completion

Should the coniractor be instructed fo do so he
shall execute this work under the conditions
pertaining to this agreement on the basis that a
separate amount for preliminaries appurtenant to
this work (if applicable) is agreed to between the
contractor and the principal agent and on
condition that instruction to proceed with such work
is given to him within a period of three (3) calendar
months after the date of practical completion of
the works

The employer reserves the right to omit such work
without compensation to the contractor for loss of
profit or any other loss which the contractor may
suffer as a result of such omission

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries

-65-




kdm

KOOR DINDAR MOTHEI

Repairs & Maintenance to Mefro Centre

Block B Ablutions

27

28

29

30

Cost of claims

All costs incurred by the contractor in the
preparation of claims shall be borne by the
contractor. This provision shall not preclude an
adjudicator or an arbitrator appointed in terms of
this agreement [30.6 & 7] from making a
determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate
any claims received by him from any subcontractor
and thereafter submit same to the principal agent
with a recommendation in order to assist the
principal agent in adjudicating the claim [26.4]

Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

Dispute resolution (A30)

Clause 30.0 - Dispute resolution
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31

32

33

34

35

36

Agreement

The required information of the parties and the
amount of the coniract sum shall be inserted in the
agreement for signature of the agreement by the
parties

Contract data
Tenderer's selection
Before submission of his tender the confractor is to

complete the tenderer's selection in the contract
data

SECTION B: GENERAL PRELIMINARIES

Definitions and interpretation (B1)

Clause 1.1 - Definitions

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities
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1. The work set out in these Bills of Quantities is
provisional and the quantities and
specifications do not purport to represent a
final assessment of the work eventually required
to be done. The quantities and specifications
herein have been set down solely in order to
form a basis for the obtaining of competitive
tenders.

2. The contractor shall be obliged, on instruction
from the principal agent to execute such work
as the principal agent in his sole discretion may
consider necessary, whether or not such work is
reflected in these Bills of Quantities or the
Coniract Drawings.

3. The value of work executed shall be
determined by the principal agent by
applying, or with reference to, the rates
contained in the priced Bills of Quantities. The
rates {or rafes analogues to them) wil be
applied irespective of changes to the scope or
nature of the works instructed by the principal
agent; and no claims for extras, variations, loss
of profits; the basis for which is the use of any
alternate method of pricing; wil be
enfertained.

4, Provisional Sum Amounts, or Prime Cost
Amounts may be replaced, reduced or
omitted at the sole discretion of the principal
agent, and no claim for loss of discount, profit,
aftendance mark-up percentage wil be
entertained.

Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet frades" - earthworks, concrete,
formwork and reinforcement, precast concrete,
masonry, waterproofing and sub-surface drainage -
are provisionally measured and the subsequent
trades are budgetary allowances cand/or
provisional sums
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37

38

39

40

41

Clause 2.3 - Availability of construction information

The Tenderer shall together with his programme,
submit the lead in periods for each area of sub-
contract or independent activity. The principal
agent shall, in his sole discretion determine the
dates by which documentation should be -
prepared in order to meet the agreed construction
programme.

Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums
adllocated for subsequent frades included in this
agreement will be separately procured, based on
multiple procurement of subconiractors during the
construction period

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy
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42

43

44

45

The site (B4)

Clause 4.1- Handover of site in stages

Fioeeeeeeeeeeeenn, Vieoeeeeeeerereenns T

Clause 4.2 - Enclosure of the works

Fioreericinrerenieen, Vi | DN

Clause 4.3 - Geotechnical and other investigations

Fiomeeeiiiireennon, Vi, L ISR

Clause 4.4 - Encroachments

B, Vi T
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47

48

49

Clause 4.5 - Existing premises occupied

Attention is specifically drawn to the fact that whilst
the Contractor is undertaking work in the specified
areas, the balance of the existing hospital wili
remain fully occupied and operational by the
Client.

Existing staircases, liffs and passages cannot be
used for vertical access to the upper floors.

The project environment is such that patients are at
risk should the optimal functioning of the existing
facility be comprised in the execution thereof.

Should the contractor choose to utilise an external
hoist all facades are to be made good on
completion.

Rates are deemed fo include the above
requirements.

Management of confract (B5)

Clause 5.1 - Management of the works
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50

51

52

53

54

Clause 5.3 - Technical meetings

Samples, shop drawings and manufaciurer's

instructions (Bé)

Clause 6.1 - Samples of materials

Clause 6.2 - Workmanship samples

The principal agent may instruct the contractor to
prepare certain samples or "mock-ups" of works to
be executed. Once the workmanship and
materials in such a sample is approved by the
principal agent, he shall be entitled to reject any
workmanship that does not comrrespond with the
approved simple.

The contractor shall submit the samples or prepare
the mock-ups within a reasonable time of the
request, and allow sufficient time for their
consideration.

ST VSRR Vit Troreccenrereeereeines

A

Clause 6.3 - Shop drawings

Clause 6.4 - Compliance with manufacturer's
instructions
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56

57

58

59

60

61

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)

Clause 8.1 - Water

Prime cost amounts (B%)

Clause 9.1 - Responisibility for prime cost amounts

Aftendance on subcontractors (B10)

Clause 10.1 - General aftendance
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63

64

65

66

67

Clause 10.2 - Special aftendance

General (B11)

Clouse 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing works
and works occupied in sections

Clause 11.5 - Disturbance

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust,
noise, vibrations, nuisance, inconvenience,
annoyance and the like to the public, others, other
properties and fraffic in so far as they exceed the
permissible imitations set by government legislation
or by the local authority. Any delays, stoppages
and the like arising from or in order to comply with
the above will not constitute grounds for an
adjustment to the consfruction period or confract
valvue whatsoever
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69

70

71

72

73

Clause 11.6 - Environmental disturbance
Conitrolling all forms of pollution

The contractor shall be responsible for and take all
precautions in controling by whatever means
necessary all forms of pollution emanating from the
site during the construction period due inter alia to
noise, artificial light, wind-blown sand, dust, deposits
of mud, etc

Clause 11.7 - Works cleaning and clearing

No claims for additional carting away of, or clearing
of rubble of any description will be entertained. The
Tenderer is to allow herein for all necessary
cleaning; including a provision for cleaning waste
not removed by sub-contractors.
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75

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship

Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the
entity supplying the materials and/or doing the
work and shall deliver same to the principal agent
on the final completion of the contract

The warranty shall state that workmanship, materials
and installation are warranted for a specific period
from the date of practical completion and that any
defects that may arise during the specified peried
shall be made good at the expense of the entity
supplying the materials and/or doing the work,
upon written notice t0 do so

The warranty will not be enforced if the work is
damaged by defects in the execution of the works,
in which case the responsibility for replacement
shall rest entirely with the contractor

Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to
be borne by the contractor unless the principal
agent has specifically authorised, prior to execution
thereof, that costs for such overtime are to be
borne by the employer

Carried fo Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries

ltem

ltem

-76-




kdm

KOOR DINDAR MOTHE!

Repairs & Maintenance to Metro Centre
Block B Ablutions

76

77

Co-operation of the contractor for cost
management

It is specifically agreed that the contractor accepts
the obligation of assisting the principal agent in
implementing proper cost management. The
contractor will be advised by the principal agent of
all cost management procedures which will be
implemented to ensure that the contract value
does not exceed the budget

Overloading

The conftractor shall take all necessary steps to
ensure that no damage occurs due fo overloading
of any portion of the works or temporary works eg
scaffolding, efc. The contractor shall submit details
of his proposed loading, storage, plant erection, etc
to the principal agent for approval prior to
proceeding with such loading, storing or erecting
and shall comply with and pay for the principal
agent's requirements in connection with the
provision of temporary support work, etc. Any
damage caused to the works by overloading shall
be made good by the coniractor at his sole
expense
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79

80

Propping of floors below

The contractor is advised that propping of floors
below may be required if he wishes to use any
areas of completed suspended reinforced
concrete slabs for vehicle access, storage of
materials and goods and location of plant,
scaffolding, efc. The location of these areas and
any necessary propping shall be approved by the
principal agent and the cost thereof shall be borne
by the contractor

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with
small sand dykes around them of a size and
enclosing an area approved by the principal
agent, flooded with water and kept "ponded" for at
least forty (40) hours as a test to ensure the
watertighiness of the waterproofing and before any
further construction work is carried out above the
waterproofing

Advertising rights

The employer may elect to contract with
advertising agencies for the erection of advertising
hoardings, banners, wraps or the like for the
duration of the contract. The contractor shall not
prevent such an arrangement and will assist in the
facilitation of same. Position and type of advertising
sfructure to be agreed with the principal agent so
as not to hinder the contractor in meeting the
obligations under this agreement
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82

83

Confidentiality

The contractor undertakes to maintain in
confidence any and allinformation regarding this
project and shall obtain appropriate similar
undertakings from all subcontractors and suppliers.
Such information shall not be used in any way
except in connection with the execution of the
works

No information regarding this project shall be
published or disclosed without the prior written
consent of the employer

Media releases

All rights of publication of articles in the media,
together with any advertising relating thereto orin
any way connected with this project, shall vest with
the employer

The contractor together with his subconiractors shall
not, without the prior written consent of the
employer, cause any statement or advertisement
connected with this project to be printed, screened
or aired by the media

Testing of windows for watertightness

Each window shall be tested for watertightness with
water sprayed on using adequate pressure. If in the
opinion of the principal agent, the pressure proves
to be inadequate, then the pressure shall be
boosted by means of compressed air or other
approved means
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85

86
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Non-Cession of Monies

The Contractor shall not cede or assign his right or
claims to any monies due to or fo become due
under this Confract.

Proprietary Branded Products

The contractor shall take delivery of, handle, store,
use, apply and/or fix all proprietary branded
products in strict accordance with the
manufacturer's instructions after construction with
the manufacturer's authorised representative.

Drawings on Site

The Contractor shall maintain on Site at all fimes, a
complete set of the latest revisions of the working
drawings issued by the Architect, the Engineer, and
the Electrical Consultant.

Labour Record

At the end of each week the contfractor shall
provide the Principal Agent with a written record, in
schedule form, reflecting the number and
description of tradesmen and labourers employed
by him and all subcontractors on the works each
day.
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89

20

Scaffolding

No scaffolding is measured as these Bills of
Quantities are based on the sixth edition of the
Standard System for Measuring Building Work.
However, the Tenderer is advised fo study the
drawings as scaffolding may be required in certain
areas for use by himself and selected/nominated
subcontractors and the confractor must establish or
otherwise required by him or selected/nominated
subcontractor including taking down and re-
erecting as may be necessary and no claims
whatsoever will be entertained.

Plant Record

At the end of each week the contractor shaif
provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools,
currently used on the works.

Daywork

Where in the opinion of the Principal Agent any
extra work cannot properly be measured or valued,
the Contractor will be dllowed daywork prices
therefore calculated upon the costs defined
hereunder together with the stated percentages.
The total thus arrived at shall be the total amount
recoverable by the Contractor for performing such
work.

1. The costs to the Coniractor or sub-contractor
of materials, being the net cost (at current
market prices) actually paid for such materials
after the deduction of cash discounts or if
materials are supplied from the Contractor's or
sub-contractor's stock then the cost of such
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materials shall be based upon the current
market price plus the cost of delivery to Site; to
which net cost 7,5% thereof shall be added.

2. The cost of labour to the Contractor or sub-
contractor, being all items of direct cost of
labour actually remunerated to the workmen
concerned which shall include the cost of dll
allowances in terms of the industrial
Conciliation Act (where applicable) or any
other wage determination applying in the area
where the daywork is executed: to which
labour cost 7,5% shall be added.

Hourly base rates for labour shall be the current
market rates for labour based upon standard
working hours and shall be applied in respect
of the time spent by workers directly engaged
on the particular day works including any
operators mechanical piant and fransport and
erecting and dismantling other plant. If a claim
is made that individual workmen have been
paid wages and allowances in excess of the
minimum legalised rates, then proof must be
furnished that such workmen had been so paid
prior to the commencement of the daywork
referred to.

3. The rate for mechanical plant shall be

commercial hire rates current at the time of
executing the daywork and shall include fuel and
insurance costs.

The above percentages shall cover head office
charges; Site staff including Site supervision; third
party and Contractors workmen compensation and
unemployment insurance fund contributions; use,
repair and sharpening of non-mechanical hand
fools; use of erected scaffolding, staging, trestles
and the like; use of tarpaulins, protective clothing,
arfificial lighting, safety and welfare facilities,
storage and the like as may be available on the
Site; and profit.

Supporting vouchers reflecting the time spent and
materials used in each week shall be delivered for
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92

verification to the Principal Agent not Iater than
twenty calendar days after the end of the week
concerned. Should the Contractor fail to submit the
vouchers within this fime, the Principal Agent shall
determine a fair price for the work.

Unauthorised Persons/Workmen on Premises

The Contractor shall at all fimes strictly exclude all
unauthorized persons from the site and shall set up
notice boards to that effect.

Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the
Architect on Practical Completion, all relevant
guaraniees, any operating and maintenance
manuals, data or instructions required by the
Architect or provided by the Manufacturers,
Suppliers, or Sub-contractors.

The Confractor shall ensure that all warranties and
guarantees received are fully ceded to the
Employer on Final Completion, failing which the
release of the Construction Guarantee will be
withheld until this is satisfactorily completed.
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Shop Drawings

The term ‘Shop Drawings' shall mean drawings,
layout drawings, illustrations, schedules,
performance charts, brochures, operating manuals,
other data which are prepared by the Contractor
or Sub-confractor, Manufacturer, Supplier or
Distributor and which illustrate some portion of the
work.

The Conftractor shall ensure that all shop drawings
required for the work in terms of this Contract, all
selected/nominated Sub-contracts and/or
Architect’s insfructions, are prepared and
submitfed timeously in accordance with the
following procedure:

(q) Three prinfs of shop drawings of all
fabricated work, working or setting out
drawings, shop details and schedules shall
be submitted to the Architect for approval.
Such work shall not be carried out until such
approval has been given.

(b}  Shop drawings shall be submitted to the
Architect for approval at least two weeks
prior fo the date on which such approval is
required in order to comply with the
Confiract Programme.

{c) All  submissions shall be prepared in
accordance with the Contract Drawings
and specifications and/or any Architect's
instructions and any deviation shall be
specifically highlighted in writing, with a
detailed explanation of the reason for such
deviation, together with any cost and/or
time implication.

Delays in approval of shop drawings due to non-
compliance with drawings, specifications and/or
Architect’s insfructions shall not constitute grounds
for any claims for delays.

Carried to Collection

Section 1
PRELIMINARIES
Bill No 1
Preliminaries

-84-




kdm

KOOR DINDAR MOTHE!

Repairs & Maintenance to Metro Centre
Block B Ablutions

94

95

26

Location of Temporary Buildings and Temporary
Services

The . Contractor shall provide dll necessary
temporary works, including temporary roads, tracks,
crossings, hardstanding, and services, etc., required
for his own Sub-contractors use during the
construction and maintenance period.

There is no guarantee given or implied that site
conditions will be such that the Contractor will be
able to erect such offices, stores and temporary
accommodation within the site boundaries and it
shall be the Contractors responsibility to adopt
whatever measures he deems necessary in this
regard and to obtain all necessary permission and
pay all costs in connection therewith.

Removal and Making Good of Temporary Works,
etc. on Completion

The Contractor shallremove all temporary works,
roads, services and the like used for this contract
and shall make good to the entire satisfaction of
the Architect any damages resuiting therefrom,

Indemnities

Indemnities shall be sought by the Architect from all
Contractors and Sub-contractors undertaking any
design responsibility.
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Commodities to be New

All commodities, goods, articles or materials
throughout the building are to be new except
where re-use of existing is specified and are to be
handled, stored, used and/or fixed with care to
ensure that they are in perfect condition when
incorporated into the works and thereafter properly
protected so as fo ensure that they are likewise in
perfect condition when handed over at completion
of the works.
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Health and Safety

Without limiting the generdaiity of the provisions of
clause 2.0, the contractor's attention is drawn to the
provisions of the Construction Regulations issued in
terms of the Occupational Health and Safety Act,
1993 as amended as well as all current legislation
related to compliance with Covid-19 health and
safety requirements. It is specifically stated that the
employer shall prepare a documented health and
safety specification for the works and that the
employer shall ensure that the contractor has made
provision for the cost of health and safety measures
including specific legislated Covid-19 compliance
measures during the execution of the works. The
contractor shall price opposite this item for
compliance with the act and the regulations,
specifically including legislated Covid-19
compliance measures and the reasonable
provisions of the aforementioned heaith and safety
specification [2.1]

The contractor shall:

1. Comply with the health and safety specification
including legislated Covid-19 compliance measures
for the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the works
3. Cooperate with the health and safety consultant
in all respects

4. Manage the compliance of all subcontractors
with the regulations including legislated Covid-19
compliance measures and with the health and
safety plan and specification

1 5. Conform to the conditions contained in the

employer's health and safety specification
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No

SECTION NO. 2

BILL NO. 1

ALTERATIONS

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambles for
Trades (2008 Edition)

SUPPLEMENTARY PREAMBLES

Sile inspection

The Tenderer is advised to visit the site, inspect the
existing premises and acquaint himself thoroughly
with the nature of the work specified.

Sizes and dimensions

All sizes and dimensions stated herein are

approximate and deemed only sufficient to identify

the item of work concerned.

No allowance for overbreak has been made to any

of the adjoining structures, walls, finishes, etc.,
where removals or pockets occur (the nett opening
size, etc., has been made good in later items of this

bill where such making good has not been included

with the item) and the Contractor must allow in his
prices for making good any overbreak that may
occur,

Carried to Collection

Section 2
BUILDING WORKS
Bill No 1
Alterations

Quantity

Rate

Amount
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Nature and extent of demolitions:

Descriptions of demolitions give a rough guide only
as to the scope of the work. Tenderers are therefore
adpvised to visit the site before submitting a tender
and to acquaint themselves with the nature and
extent of the work to be done and the value of the
materials in the buildings to be demolished.

The contractor shall completely demolish the
buildings etc. in a careful, skilful, practical and safe
manner.

Descriptions of demolitions shall be deemed to
include for breaking up and removing of:

- foundation brickwork, reinforced concrete
columns in foundations, reinforced concrete
footings and reinforced concrete column bases;
- dll floors and surface beds;

- backfiling and compaction of all frenches where
foundations have been removed;

- adll external screen walls, steps, ramps, aprons,
surface water channels, rainwater sumps, gulleys,
etc. attached to the building to be demolished;

- dll services, manholes, efc. in ground to a point
not less than Tm beyond the perimeter of the
building, including plugging off ends of all
remaining pipes, drains, etc., filling in holes where
necessary and ramming and levelling fo ground
level.

Where only a portion of a building is to be
demoiished, it shall be done without damage to the
remaining portion of the building. Any such
damage shall be made good by the Contractor at
his own expense,

Materials

Old materials from alterations, except where
described 1o be re-used or handed over, become
the property of the contractor.

’

Carried to Collection

Section 2
BUILDING WORKS
Bill No 1
Alterations
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Old materials from the alterations, except where
described to be re-used or handed over, as well as
all rubish, etc., must be regularly carted from the
sife and not be adllowed to accumulate on or
around the site.

None of the old materials are to be used for new
work except where specifically described as being
set aside for re-use.

Where certain materials or articles from demolitions
or alterations are described as to be handed over
by the Contractor to the Client, such materiais or
articles shall be properly stored by the Contractor,
until handing over thereof. The Contractor must
obtain an official receipt listing the materials or
articles and dates of handing over. If the
Contractor fails fo submit the receipt when
requested to do so, it shall be deemed that the
materials or articles are still in his possession and he
will be held liable to the Client for the full
replacement value thereof, which amount will be
deducted from any monies due to the Confractor.

General

All new finishes are measured in the relevant trades
for new work.

Allow for watering the works sufficiently to prevent
nuisance from dust,

All alteration works described hereunder shall imply
the use of an approved screed or plaster repairing
compound and preparing existing surfaces to
receive new.

Provide all necessary propping, etc., required to
ensure the safety and stability of the structure
during the contract period and remove at
completion.

Carried to Collection

Section 2
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Bill No 1
Alterations
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Provide all necessary additional barricades,
screens, overhead protections, eic., required to
ensure the safety of persons, property, etfc., and
remove at completion.

All alteration work is within an existing facility. The
contractor shall fake utmost care to minimise
damage to existing completed works in the vicinity
of the alteration works.

TEMPORARY BARRIERS, SCREENS, ETC.

Temporary barriers, screens, etc., including removal

on completion:

Lafarge Gypsum Jumbo® Fixed Partition drywall
partitioning system 2800mm high with an overall
thickness of 82mm comprising internal framing
formed of 64mm Lafarge galvanised steel studs
fixed at 600mm cenftres to Lafarge galvanised steel
track or female aluminium head section and
Laofarge galvanised steel floor tracks including
where necessary any additional galvanised steel
studding to form door openings, glazing and other
apertures, angles, cormers and termination ends.
Internal steel framing to be covered on both sides
with and including 12mm thick tapered edge
Jumbo® plasterboard in single lengths to suit height,
butt jointed and secured to steel studding with
25mm drywdll screws at 220mm centres

Extra over partitioning for natural anodised
aluminium door frame for door size 813 x 2032mm
high with one pair of 100mm aluminium hinges
including additional studding, trimming, etc.

REMOVAL OF EXISTING WORK

Break down and remove brickwork, efc.:

Half brick wall.

Carried to Collection

Section 2
BUILDING WORKS
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No

m2

67

21
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10

11

One brick wall.

Take out and remove doors, windows, etc.
including thresholds, sills, etc. (building up openings

elsewhere).

Single leaf door and steel frame size overall 1000 x
2100mm high from one brick wall.

Take down and remove roofs, floors, panelling,
ceilings, partitions, elc.:

Suspended ceilings including suspension grid,
hangers, etfc.

Toilet partitioning system 2000mm high including all
aluminium tracks, studs, wall boarding, doors,
ironmongery, etc.

Hacking up/off and removing granolithic,
screeds, plaster, etc from concrete or brickwork
and preparing surfaces for new screeds,

plaster, etc, including taking care not to

damage the existing slab and the cover to the
reinforcement.

Average 30mm thick screed.
Internal plaster from walls and columns.

Hack up/off and remove wall and floor tiles
including removing mortar bed or backing and '
preparing concrete or brick surfaces for new
screed, plaster or file finishes:

Porcelain floor tiles.

Porcelain wall tiles.

Carried to Coliection

Section 2
BUILDING WORKS
Bill No 1
Alterations

m2

No

m?2

m2

m2

m2

m2

333

137

333

1020

333

1020
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Take out and remove sanitary fittings, piping, etc.
including disconnecting piping from fittings and
making good floor and wall finishes (making good
filing and paintwork elsewhere):
12 | Wash hand basin with brackets, taps, etc. including
all necessary piping, etc.
No 38
13 | Urinal with brackets, taps, etc. including all
necessary piping, etc.
No 33
14 | Water closet with brackets, etc. including all
necessary piping, efc.
No 50
15 | Shower arm and rose with brackets, etc. including
all necessary piping, etc.
No 4
BUILD UP OPENINGS
Brickwork in SABS approved NFP bricks in class Il
mortar in building up opening in:
16 | One brick walls. m2 32
FINANCIAL PROVISION
17 | Allow the amount of R50 000.00C for general
alterations. ltem 50 000J00

Carried to Collection

Section 2
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Bill No 1
Alterations
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SECTION NO. 2
BILL NO 2
CARPENTRY AND JOINERY
The Tenderer is referred to the relevant Clauses in
the separate document Model Preambles for
Trades (2008 Edition)
DOORS, ETC
Semi-solid flush doors
44mm Thick door with hardwood concealed edae
strips and finished on both sides with commercial
veneer and hung on steel frames (frames
elsewhere)
Door size overall 1000 x 2032mm high No 20

Carried Forward to Summary of Section 2

Section 2

BUILDING WORKS

Bill No 2

Carpeniry and Joinery
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ltem
No

SECTION NO. 2
BILL NO 3

CEILINGS, PARTITIONS AND ACCESS FLOORING

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambles for
Trades (2008 Edition)

SUSPENDED CEILINGS

Note:

Electrical light fittings, diffusers, panels, etc
generally are "lay in" units of the same dimensions
as the suspension grid described and dllowance
must be made accordingly for their support
inclusive of any flexibility in setting out that may be
required {ceiling panels have not been deducted
and pricing is to take cognisance thereof)

Carried to Collection

Section 2

BUILDING WORKS

Bil No 3

Ceilings, partitions and access flooring
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Flush plastered plasterboard ceiling formed of
9.5mm square edged gypsum plaster board
screwed to concealed galvanised suspension tee
arid system with drywall screws spaced at 150mm
centres. Suspension grid system consisting of main
tees spaced at 1200mm centres and cross tees
spaced at 300mm centres, with and including 4mm
diameter suspension wires and rods, additional
suspension wires and rods, etc. to accommodate
air-conditioning ducts and other electrical,
mechanical, and plumbing services in the ceiling
void, wall angles, suspension clips, suspension
plates, etc. All joints finished off with 63mm wide
shrips of mesh scrim nailed over joints and the
whole finished with minimum 3mm and maximum
émm thick coat of gypsum skim plaster frowelled to
a smooth polished surface:

Ceilings suspended not exceeding Tm below
concrete soffit. m2

Vertical bulkhead riser 150mm high. m

CORNICES, ETC.

Powdercoated shadowline cornices:

25mm Donn SM25 shadowline cornice secured to
plastered wall and ceiling boarding including
mitres, etc. m

TOILET PARTITIONS

Carried to Collection

Section 2

BUILDING WORKS

Bill No 3

Cellings, partitions and access flooring
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"Cubicle Solutions Cube Standard ", or equal
approved, toilet cubicles and doors formed of
12mm thick Compact High Pressure Laminate
(CHPL) board in Cube-Standard overlap (Code:
CSCHPLCSO / CSCDFBCSO), fixed to masonry walls
with and including powder coated aluminium head

rail (Code: CSH/allu/1), adjustable supporting feet
(Code: CS13FT150) plugged and screwed to floor
and fixed into position by means of arade 304
stainless steel wall mounting brackets (Code:
CS3X10HLCRNBKT) plugged and screwed to walls
including all ironmongery (304 grade stainless
steel) comprising of rise_and fall bult auto open
hinge (Code: CSHNGCHPL/CDFB), grade 314 door
indicator (Code: CS14INDBLT), grade 304 stainless
steel hat and coat hooks with buffer stopper (Code:

CSH&CHK), in strict accordance with the
manufacturer's insiructions:

Partition size 1800 x 1920mm high.
Mid stile 250mm wide x 1935mm high.
End stile 125mm wide x 1935mm high.
Door size 750 x 1930mm high.

URINAL PARTITIONS

"Cubicle Solutions (Ref. CSUS/CHPL/304/1)", or
equal approved, urinal screen formed of 12mm
thick compact high pressure laminate (CHPL), fixed

to brick walls with stainless steel brackets in strict
accordance with the manufacturer's instructions:

Partition size 450 x 750mm high.

Carried to Collection

Section 2
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Item
No

SECTION NO. 2

BILLNO 4

IRONMONGERY

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambles for
Trades (2008 Edition)

LOCKS

Stainless steel (Grade 304)

"Dormakaba DBC-S$-022", or equal approved,
adjustable roller bolt.

"Dormakaba DCE-002", or equal approved, euro
profile escutcheon.

"Dormakaba DDWC-006", or equal approved,
thumbturn WC Indicator bolf.

HANDLES

Stainless steel (Grade 304)

"Dormakaba DPH301B", or equal approved, 325 X
300 x 25mm pull handle with flange fixing.

"Dormakaba DPH301C", or equal approved, 150mm

pull handle on 300 x 150mm backplate.

DOOR CLOSERS

"Dormakaba TS83/EN2-4", or equal approved,
delayed action door closer with parallel arm and
push side fixing.

Carried to Collection
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BUILDING WORKS
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10

12

13

15

"Dormakaba TS73V/EN2-4", or equal approved,
door closer with standard arm.

SUNDRY ITEMS

"Dormakaba DDS-NP-018", or equal approved,
nickel plated floor mounted door stop.

"Dormakaba DSS130", or equal approved, 150 x 150
x 1.2mm thick stainless steel plate engraved with
"male”.

"Dormakaba DSS130", or equal approved, 150 x 150
x 1,2mm thick stainless steel plate engraved with
"female".

"Dormakaba DS$133", or equal approved, 150x 150
x 1.2mm thick stainless steel plate engraved with
"disabled".

GRADE 430 BRUSHED STAINLESS STEEL

"Dormakaba DKP-8S-161", or equal approved, 300 x
1000 x 1,2mm thick stainless steel kick plate, ten
fimes countersunk holed for and screwed to door
with and including chromium plated dome headed
screws.

"Dormakaba DPP-§§-161", or equal approved, 300 x
1000 x 1,2mm thick stainless steel push plate, ten
times countersunk holed for and screwed to door
with and including chromium plated dome headed
screws,

BATHROOM FITTINGS

"Bobrick B-2620", or equal approved, satin-finish
stainless steel surface mounted paper towel
dispenser, plugged to wall.

"Bobrick B-279", or equal approved, satin-finish
stainless steel surface mounted waste receptacle,
plugged to wall.

Carried to Collection
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17

18

20

"Bobrick TrimLineSeries B-35139", or equal approved,
satin-finish stainless steel surface mounted sanitary
napkin disposal bin, plugged to wall.

"Bobrick ClassicSeries B-2888", or equal approved,
satin-finish stainless steel surface mounted multi-roll
toilet paper dispenser, plugged to wall.

"Bobrick ClassicB-2111" satin-finish stainless steel
soap dispenser, plugged to wall.

GRAB RAILS, ETC

"Franke CNTX750" stainless steel straight grab rail
including mounting brackets screwed and plugged
to wall.

"Franke CNTX21" stainless steel angle grab rail
including mounting brackets screwed and plugged
fo wall.

Carried to Collection
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Item
No

SECTION NO. 2

BILL NO 5

METALWORK

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambles for
Trades (2008 Edition)

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed 1o include
nuts and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to
include nuts, washers and mortices in brickwork or
concrete

Metalwork described as "holed for bolt(s)" shall be
deemed to exclude the bolts unless otherwise
described

SUNDRY STAINLESS STEELWORK TYPE 316 (18/8)

Corner protectors

50 x 50 x 2mm Thick corner protector for 90 degree
corner fixed with patent adhesive to plastered
walls.

PRESSED STEEL DOOR FRAMES

Carried to Collection

Section 2
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1,6mm Thick double rebated frames suitable for
one brick walls complete with hoop iron anchors
welded to frame, 4.2mm thick flanged adjustable
steel striking plate suitable for cylinder locks, three
rubber shock absorbers in rebate and one and a
half pair 100mm heavy duty butt hinges welded to
frame for:

Frame for door size overall 1000 x 2032mm high. No

Carried to Collection
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Item
No

SECTION NO. 2

BILL NO 6

PLASTERING

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambles for
Trades (2008 Edition)

SCREEDS

1:3 Cement plasier screeds on concrete

30mm Thick on floors
30mm Thick on narrow widths

INTERNAL PLASTER

One coat cement plaster minimum 12mm thick -

finished smooth with a wood float for tiling including

all labours on brickwork:

On walls, part on concrete.
On narrow widths.
One coat cement plaster minimum 1Zmm thick

finished smooth with a steel float including all
labours on brickwork:

On wdlls, part on concrete.
On narrow widths,

One coat rhinolite finished to a smooth polished
surface:

On walls, part on concrete,

Carried Forward to Summary of Section 2
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ltem
No

SECTION NO. 2

BILL NO 7

TILING

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambles for
Trades (2008 Edition)

WALL TILING

Allow a Prime Cost Amount of R300/m2 for 300 x
600mm porcelain tiles fixed with an approved
porcelain adhesive to plaster (plaster elsewhere)
and flush pointed with tile grout (colour: dove grey)

On walls.
In narrow widths.

Allow a Prime Cost Amount of R350/m2 for 100 x
300mm ceramic accent files fixed with an
approved ceramic adhesive to plaster (plaster
elsewhere) and flush pointed with tile arout (colour:

dove grey)

On walls in patterns.

FLOOR TILING

Allow a Prime Cost Amount of R300/m2 for 300 x
600mm porcelain files fixed with an approved
porcelain adhesive to plaster (plaster elsewhere)

and flush pointed with file grout (colour: dove grey)

On floors.

100mm High skirting.

Carried to Collection

Section 2
BUILDING WORKS
Bill No 7

Tiling

m2

m2

m2

m2

Quantity

185

60

333

408

Rate

Amount

-112-




kdm

KOOR DINDAR MOTHE|

Repairs & Maintenance to Metro Centre

Block B Ablufions

11

SUNDRIES

"Kirk Marketing SSE120", or equal approved, 12mm
thick stainless steel straight edge frim fixed in strict
accordance with the manufacturer's instructions.

VANITY TOPS
20mm Thick "Silestone White Storm", or equal

approved, counter top with profiled edges and
fixed onto and including purpose made galvanised

mild steel frame rawl bolted to walls, including
sealing with an approved waterproof sealer, epoxy
glue, efc. in strict accordance with the
manvufacturer’s instructions:

Vanity counter fop size overall 1240 x 600mm wide
including cut out for two wash hand basins, each
wash hand basin size overall 470 x 360mm.

Vanity counter top size overall 1455 x 600mm wide
including cut out for two wash hand basins, each
wash hand basin size overall 470 x 360mm.

Vanity counter top size overall 2250 x 600mm wide
including cut out for three wash hand basins, each
wash hand basin size overall 470 x 360mm.

Vanity counter top size overall 2650 x 600mm wide
including cut out for three wash hand basins, each
wash hand basin size overall 470 x 360mm.

Extra over 20mm thick vanity top for forming 50mm
diameter cut-outs.

Carried to Collection
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Item
No

SECTION NO. 2

BILL NO 8

PLUMBING

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambles for
Trades (2008 Edition)

SANITARY FITTINGS

Vaal Cardinal (Ref. 700200)", or equal approved,

single taphole underslung vanity basin size overall

470 x 360mm complete with and including

chromium plated waste union, chain and stay,

vulcanite plugs, fixing in position including sealing

with an approved waterproof sealer and

connecting complete in strict accordance with the
manufacturer's instructions (taps elsewhere). No

"Vaal Sanitaryware Urban Life (Ref. 439300WH)", or
equal approved, 20° outlet back inlet wall hung
closed couple water closet with open white colour
rim wash down pan and Urban Life Urea soft close
seat (Ref. 43932100), complete with a "Grohe Uniset
for WC (Ref.G-38729000)", or equal approved,
concealed cistern for wail hung WC, front actuated
with "Grohe Skate Cosmpolitan {Ref.G-38732000)
single flush with flush/stop application actuator in
stainless steel finish, including flush pipe and pan
connector, water supply connection with angle
stop valve, protection cover for service opening
and protection cover for flush pipe, fixed with
included fastening materials inside solid wall from
120mm up to 200mm. All with conditional
guarantees and connecting complete in strict
accordance with the manufacturer's instructions. No

Carried to Collection
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"Vaal Sanitaryware Sweeltpea (Ref.705127)", or
equal approved, 565 x 275 x 310mm white vitreous
china wall mounted back inlet urinal including
38mm chromium plated domical grating (Ref.
878710) and chromium plated back inlet spreader
{Ref. 705412), fixed on and including two hanger
brackets (Ref. 8127Z0) in strict accordance with the
manufacturer's instructions.

TRAPS ETC.

"Cobra Watertech (Ref. 832/350F)", or equal
approved, 15mm chrome plated ball type angle
valve with 350mm flexible hose connector.

"Cobra Watertech (Ref. FWARBS10-0GT01)", or equal
approved, 62mm chrome plated slotted basin
waste union with plug.

"Dutton Plastics (Ref. F4OPMP)", or equal approved,
40 x 40mm plain mini P trap.

"Cobra Watertech" chrome plated deep seal bottle
frap with adjustable telescopic waste connection
pipe (Code: 365/50).

"Cobra Watertech {Ref. 3735Q)", or equal
approved, rough brass shallow seal shower P trap
with Fl outlet and chrome plated grating.

TAPS, VALVES, ETC

"Grohe Eurceco Cosmopolitan T (Ref. 36266000)", or
equal approved, self closing pillar tap.

"Grohe Rapido U {Ref.37338000)}", or equal
approved, flush valve for urinal with box for
concealed installation including "Grohe Skate
Cosmopolitan (Ref. 38784SD0)", or equal approved,
stainless steel manual actuation plate including
water supply connection and integrated stop
valve.

Carried to Collection
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18

20

21

22

23

"Cobra Watertech (Code: 515/055-21)", or equal
approved, chrome piated elbow action wall
mounted mixer with goose neck swivel outlet,
ceramic disc head parts, bent inlet connections

and walll flanges.

"Cobra Watertech (Ref. 074-EXILIST)', or equal
approved,' chrome plated shower head with flow

restrictor with and including "Cobra Watertech (Ref,

026)", or equal approved, chrome plated shower

arm with wall flange.

SANITARY PLUMBING

uPVC pipes

50mm Pipes

100mm Pipes

100mm Pipes in vertical vent and stack pipes

Extra over uPVC pipes for fittings

50mm Bend

30mm Junction

100mm Bend

100mm Access junction

100mm Access bend pan connector

WATER SUPPLIES
Class 0 copper pipes
15mm Pipes.

22mm Pipes.

28mm Pipes.

Section 2
BUILDING WORKS
Bill No 8

internal Plumbing

Carried to Collection

Block B Ablutions
No 8
No 2
m 64
m 71
m 67
No 91
No 36
No 33
No 23
No 59
m 124
m 73
m 61
R
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24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

35mm Pipes. m 25
42mm Pipes. m 20
54mm Pipes. m 30
Extra over class 0 copper pipes for capillary fittings
15mm Fittings. No 33
22mm Fittings. No 27
28mm Fittings. No 15
35mm 90 Degree elbow. No 8
35mm 45 Degree elbow. No 7
35mm Tee. No 5
42mm 90 Degree elbow. No 9
42mm 45 Degree elbow. No 4
42mm Tee. No 3
42mm x 35mm Reducing tee. No 5
54mm 90 Degree elbow. No 7
54mm 45 Degree elbow. No é
54mm Tee. No 2
54mm x 28mm Reducing tee. No 4
54mm x 35mm Reducing tee. No 3
54mm x 42mm Reducing fee. No 8
Carried to Collection
Section 2
BUILDING WORKS
Bill No 8
Internal Plumbing
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Carried Forward fo Summary of Section 2

Section 2
BUILDING WORKS
Bill No 8

Infernal Plumbing

Block B Ablutions
Section 2
BillNo 8
Internal Plumbing
COLLECTION
Page Amouvunt
No
Total Brought Forward from Page No 118
116
117
118
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ltem
No

SECTION NO. 2

BILL NO ¢

GLAZING

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambles for
Trades (2008 Edition)

PANELS, MIRRORS, ETC

émm Silvered float glass copper backed mirrors
with polished edges holed for and fixed with

chromium plated domed and felt washer mirror
cap screws fo plugs in brickwork or concrete and
foam backing strip all round

1030 x 1000mm High.
1545 x 1000mm High.
1855 x 1000mm High.

SUNDRIES

"Kirk Marketing SSE225", or equal approved, 22.5mm
thick stainless steel straight edge trim fixed around
mirrors (elsewhere) in strict accordance with the
manufacturer's instructions.

Carried Forward fo Summary of Section 2

Section 2
BUILDING WORKS
Bill No 9

Glazing

No

No

No

Quantity

18

101

Rate

Amount
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Item
No

SECTION NO. 2

BILL NO 10

PAINTWORK

The Tenderer is referred to the relevant Clauses in

the separate document Model Preambiles for
Trades (2008 Edifion)

PAINTWORK, ETC TO NEW WORK

ON FLOATED PLASTER

Prepare and apply one coat Plascon plaster primer
and two coats Plascon Double Velvet paint:

On internal plastered walls, columns, recessed
bands, efc

ON PLASTER BOARD

Prepare and apply one coat Plascon plaster primer

and two coafs Plascon Polvin Walls and Ceilings
pgint:

On flush plastered ceilings
On flush plastered bulkheads
ON METAL

Prepare and apply one coat Plascon metal primer
and two coats Plascon Velvaglo paint:

On door frames

ON WOOD

Carried to Collection

Section 2
BUILDING WORKS
Bill No 10
Paintwork

m2

m2

m2

ma2

Quantity

1020

333

39

Rate

Amount
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Sand down, prepare and apply one coat Plascon
wood primer and iwo coals Plascon Velvagle paint:

On doors

Carried to Collection

Section 2
BUILDING WORKS
Bill No 10
Paintwork

m2

53
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Section 2
Bill No 10
Paintwork
COLLECTION
Page Amount

No
Total Brought Forward from Page No 121

122

Carried Forward to Summary of Section 2

Section 2
BUILDING WORKS
Bill No 10
Paintwork
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Bill
No

SECTION SUMMARY - BUILDING WORKS

Alterations

Carpentry and Joinery

Ceilings, partitions and access flooring
[ronmongery

Metalwork

Plastering

Tiing

Intfernal Plumbing

Glozing

Paintwork

Carried to Final Summary

Section 2
BUILDING WORKS

Page
No

98
29
103
107
110
111
114
19
120

123

Amount
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Item
No

SECTION NO. 4
BILL NO. 1

PROVISIONAL SUMS

The Tenderer is referred to the relevant Clauses in
the separate document Model Preambles for

Trades (2008 Edition)

The following sums and amounts are NETT.

Under no circumstances may any Provisional Sum or
P.C Item be altered.

Unless a specific percentage mark up for
attendence is indicated in the rate column, the
amounts priced by the contractor for aftendence
against each Provisional Sum shall be deemed to
be Lump Sum and shall not be adjusted unless the
scope of the sub-contract varies significantly.

Provisional Sums contained herein may be omitted
orreduced at the employer's sole discretion and
the contractor shall not be entitled to claim for any
loss by way of reductions or omissions of any
discount, or percentage relating to the Provisional
Sums pr P.C Amounts or any loss of profit related
thereto.

ALLOW THE FOLLOWING PROVISIONAL SUMS

ALUMINIUM SHOWER DOORS

Provide the amount of R20 000.00 for aluminium
shower doors executed complete.

Profit on above item.

Attendance on ditto.

Carried to Collection

Section 3
PROVISIONAL SUMS
Bill No 1
Provisional sums

Quantity

ltem

Rate

%

%

Amount

20000

00

-125-



kdm

KOOR DINDAR MOTHE!

Repairs & Maintenance to Metro Centre

Block B Ablutions

SIGNAGE

Provide the amount of R45 000.00 for sighage
executed complete.

Profit on above item.
Attendance on ditto.

ELECTRICAL INSTALLATION

Provide the amount of R220 000.00 for the electrical
installation executed complete.

Profit on above item.
Attendance on ditto.

EXTRACTION

Provide the amount of R200 000.00 for extraction
executed complete,

Profit on above item.
Attendance on ditto.

FIRE DETECTION

Provide the amount of R55 000.00 for the fire
detection executed complete.

Profit on above item.

Attendance on ditto.

Carried to Collection

Section 3
PROVISIONAL SUMS
Bill No 1

Provisional sums

ltem

lfem

ltem

ltem

%

%

%

%

%

%

%

%

45 000/00

220 000400

200 000,00

55 000400
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16

FINANCIAL PROVISIONS

The items described hereunder cover work which is
not fully defined at tender stage and which is
intended to be executed by the Contractor and/or
his Sub-Contractors. The amounts shown shall be
used as directed by the Representative/ Agent and

shall be deducted in whole orin part if not required.

Allow the amount of R100 000.00 (One Hundred
Thousand Rand) for sundry builders work. This work
shall be measured on completion and priced at
scheduled rates.

Carried to Collection

Section 3
PROVISIONAL SUMS
Bill No 1
Provisional sums

Item 100 000/00
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Section 3
Bill No 1
Provisional sums
COLLECTION
Page Amount
No
Total Brought Forward from Page No 125
126
127
Carried to Final S ummary R
Section 3
PROVISIONAL SUMS
Bill No 1
Provisional sums
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FINAL SUMMARY
Section Page Amount
No No
1 | PRELIMINARIES 21

2 | BUILDING WORKS 124

3 | PROVISIONAL SUMS 128
Sub-Total {A) - Building works R
Value-Added Tax @ 15% R
Carried to Form of Tender R
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