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CLOSED REQUEST FOR QUOTATION

NAME OF SERVICE PROVIDER:

REQUEST FOR QUOTATIONS FOR GOODS AND SERVICES AT JPC

JPC requests your quotation on the goods and/or services listed hereunder and/or on the
available RFQ forms. Please furnish all information as requested and return your quotation on
the date stipulated. Late and incomplete submissions will invalidate the quotation submitted.

N.B. THIS REQUEST FOR QUOTATIONS (RFQ) IS ONLY ISSUED TO CONTRACTORS
APPROVED FOR INCLUSION IN THE JPC PANEL OF CONTRACTORS (POP 03/ 2021) UNDER

THE FOLLOWING CATEGORY: CIDB GRADE 4- 5GB ONLY

DATE OF ISSUE 31 May 2023

CLOSING DATE 07 June 2023

CLOSING TIME 10:30AM

RFQ NUMBER RFQ 398\2023FY\JPC

PANEL NUMBER (POP 03/ 2021)-PANEL OF CONTRACTORS

DESCRIPTION OF GOODS/SERVICES

Appointment of a contractor from approved
JPC Panel of Contractors (POP 03/ 2021)
under the following category: CIDB Grade 4
- 5GB to quote on the Specifications
attached for the refurbishment and security
gate at Metro Mall, Block C Informal Trading
Facility as per the attached BOQ.

DIS-QUALIFICATION CRITERIA

e Not on JPC panel of contractors
(POP03/2021) CIDB Grade 3- 5 GB
Category Only; and

e Incomplete BOQ

COMPLIANCE REQUIREMENTS

e Valid Tax Compliant Verification PIN
number issued by SARS.

¢ Close Corporation- current copy of CK1
and/or CK2C (Not less than 3 months)

¢ Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the individual /
Proof that acknowledgements /
arrangements have been made to settle
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arrears / Valid lease agreement / Affidavit
stating why an up to date municipal
account cannot be submitted.

¢ Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Entity /
Proof that acknowledgements or
arrangements have been made to settle
arrears / Valid lease agreement / Affidavit
stating why an up to date municipal
account cannot be submitted

o Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Director (s)
or Member (s) [/ Proof that
acknowledgements or arrangements
have been made to settle arrears / Valid
lease agreement Affidavit stating why an
up to date municipal account cannot be
submitted

o If the director does not own any property
at least lease agreement or certified
affidavit need to be provided

* In the event the bidder is tendering as a

| Joint Venture/Consortium, all members

of the JV/Consortium must submit all

required documentation and a JV /
‘ Consortium agreement
e Central Supplier Data Base registration
| (CSD)
| e Signature of the following documents.
» Declaration of interest in MBD 4
» MBD 6.2: Local Content (If
applicable)
> Declaration of the Bidder's Past
Supply Chain Practices in MBD 8,
» Certificate of Independent Bid
Determination in MBD 9
If the entity or any of its Directors are listed
on the National Treasury register of
defaulters, the bid will be rejected.

NB : Bidders to submit one
electronic/memory stick copy and hard copy
of priced BOQ

COMPULSORY BRIEFING SESSION No Briefing Session
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RFQ SPECIFICATION FORMS/ ‘
DOCUMENTS ARE OBTAINABLE | www.jhbproperty.co.za

FROM:

Forum | Block A, Braampark
33 Hoofd Street
Braamfontein
SUBMISSION OF QUOTES: 2017

Submissions must be deposited into the RFQ
Box at the Reception. No emailed
submissions will be accepted

ENQUIRIES: Imasemola@jhbproperty.co.za

QUOTATIONS ABOVE R30 000 WILL BE EVALUATED ON THE BASIS OF THE 80:20 POINT
SYSTEM AS STIPULATED IN THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT
(ACT NUMBER 5 OF 2000) & JPC’S SUPPLY CHAIN MANAGEMENT POLICIES AND

PROCEDURES.
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SCOPE OF WORK

Appointment of a contractor from approved JPC Panel of Contractors (POP 03/ 2021)
under the following category: CIDB Grade 4 - 5GB to quote on the Specifications

attached for the refurbishment and security gate at Metro Mall, Block C Informal Trading
Facility as per the attached BOQ.
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CONDITIONS

10.

1.

12.

All goods or services purchased will be subject to JPC SCM Policy and Procedures. A copy
of said conditions is available from the SCMU office.

All purchases will be made through an official purchase order form. Therefore no goods
must be delivered or services rendered before an official purchase order has been forwarded
to and accepted by the successful bidder.

To participate in JPC's Quotation process for the procurement of goods and/or services,
vendors are advised to get accredited and registered on Central Supplier Database.

All prices quoted must be exclusive of Value Added Tax (VAT). Suppliers who are not
registered for VAT will be treated as Non VAT Vendors.

Prices quoted must include delivery charges and goods must be delivered to the address
indicated on the quotation page.

All prices submitted must be firm. "Firm" prices are deemed to be fixed prices, which are
only subject to the following statutory changes, namely VAT and any levy related to customs
and excise.

Quantities are given in good faith and without commitment to JPC. The JPC reserves the
right to increase or reduce the quantity to be in line with the set threshold for quotations as
prescribed in the SCM Policy.

Quotation documents must be completed in black ink

The lowest price or any quotation will not necessarily be accepted and the Joburg Property
Company reserves the right to accept the wholé or any portion of a quotation.

In the event that the JPC has made an offer to a service provider and the service provider
declines the offer for one reason or another, the JPC reserves the right to go to the second
acceptable offer and/or re-advertise the requirements.

Quotations are to remain open for acceptance for a period of sixty (60) days effective from
the date on which they are closed and shall be accepted at any time within the said period
of sixty (60) days.

In the event of a mistake having been made on the price schedule, it shall be crossed
out in ink and be accompanied by an initial at each price alteration. Corrections in
terms of price may not be made by means of a correction fluid such as Tipp- Ex or a
similar product. If correction fluid has been used on any specific item price, such item
will not be considered. No correction fluid may be used in a Bill of Quantities where
prices are calculated to arrive at a total amount. If correction fluid has been used, the
guotation as a whole will not be considered. The JPC will reject the quotation if
corrections are not made in accordance with the above.

5
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13. If items are not quoted for, a line must be drawn through the space in pen.

14, Prices quoted must be all inclusive of delivery charges and goods must be delivered to the
address indicated on the quotation page.

15. FORWARD EXCHANGE RATE COVER In the event of price/prices being based on the
exchange rate, the successful tenderer/s will be required to obtain exchange rate cover in
order to protect the ENTITY against exchange rate variations. Proof must be provided that
forward Exchange Rate cover has been taken out within 14 days after an order has been
placed. If proof that cover was taken out within 14 days after the order has been placed, is
not submitted to The Joburg Property Company, with the invoice, the contract price
adjustment will not be accepted and the contract may be cancelled.

16. A valid Tax Clearance Certificate or the SARS Pin of the Company should be submitted with
this quotation document. In cases where the tenderer has not submitted a Tax Clearance
Certificate/SARS Pin, the JPC reserves the right to at any time after the closure of the tender,
but before the award of the tender, request from the tenderer to provide the valid Tax
Clearance Certificate or a SARS Pin within 48 hours from date of notification. Bidders should
note, that in accordance with legislation, no contract may be awarded to a/an person/entity
who/which has failed to submit a Valid Tax Clearance Certificate issued by the South African
Revenue Service (SARS), certifying that the taxes of that person/entity are in order, or that
suitable arrangements have been made with SARS/SARS pin to enable the City of
Johannesburg to verify that the Company is tax compliant. Each party to a consortium/joint
venture should submit a separate tax clearance certificate or SARS Pins.

17. EXECUTION OF ORDERS

Tenderers are reminded that orders placed against accepted quotations are to be executed
in strict accordance with the accepted specification and within the quoted delivery period.

18. OCCUPATIONAL HEALTH AND SAFETY

The successful tenderer will be required to comply with the requirements of the Occupational
Health and Safety Act and regulations

19. JPC DOES NOT TAKE RESPONSIBILITY FOR ANY QUOTATIONS DEPOSITED IN THE
WRONG BOX.

| HEREWITH CONFIRM THAT | HAVE READ AND UNDERSTOOD THE ABOVEMENTIONED
REQUIREMENTS

SIGNATURE

NAME
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ADDITIONAL REQUIREMENTS

DECLARATION

| certify that the information supplied is correct and | have read and understood the JPC General
Conditions and Policies and Procedures and accept same.

| further certify that all the required information has been furnished and the relevant forms completed
and are herewith submitted as part of the quotation.

SIGNATURE:

NAME:

CAPACITY:

DATE:
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SUPPLY CHAIN MANAGEMENT
P.O. BOX 31565
BRAAMFONTEIN

2017

VAT. NO: 4010194266

BIDDER NAME: REQUEST FOR QUOTATION
RFQ NUMBER RFQ DATE
ADDRESS: ‘
RFQ 398\2023FY\JPC | 31 May 2023
|
TEL: CONTACT PERSON
FAX: NAME: Lesiba Masemola
CSD NUMBER: TEL No: | 083 272 1592

Submission Deadline: 07 June 2023

Submission Time: 10:30AM

VALIDITY OF RFQ:
60 DAYS

OFFICE USE ONLY:
PRICE/S TO BE VAT EXCLUSIVE
Please deposit all quotation in the RFQ box as stipulated in the cover page

Bids equal to or above R30 000 and up to R50 million will be evaluated on the basis
of the 80/20 preference point system as stipulated in the Preferential Procurement
Policy Framework Act (Act number 5 of 2000), as amended.

EVALUATION CRITERIA

The bids will be evaluated on price and preferential goals specified on this RFQ

80/20 PREFERENCE POINT SYSTEMS

The following formula will be used to calculate the points out of 80 for price:
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_ __ Pt—Pmin
Ps = 80 (1 Pmin )
Where
Ps = Points scored for price of bid under consideration.

Pt
Pmin

Price of bid under consideration
Price of lowest acceptable bid

POINTS AWARDED FOR PRICE AND PREFERENTIAL GOALS

Points will be allocated as follows:

PRICE

80

PREFERENTIAL GOALS

20

Enterprises owned by black people with at least 51% shareholding
» 51% black ownership =10 points
» Less than 51% black ownership =0 points

(Provide (certified copy (not older than three (3) months) of CSD and ID copy of
Director/s)

05

Business owned by 51% or more People with Disabilities/Women

» 51% women ownership =02 points
» Less than 51% black ownership =0 points

(Provide (certified copy (not older than three (3) months) of CSD and ID copy of
Director/s)

03

Creation of new jobs or the intensification of labour absorption

Prepare contract for local labour : Include:
» Rate per day
» Hours of work
» Designation (labour\builder)

02

Enterprises located in a specific municipal area for work to be done or
services to be rendered in that municipal area
» CSD and proof of municipal account or lease agreement\proof of residence
from the local councilor
Johannesburg (2)
Gauteng (1)
Outside Gauteng (0)

02
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Subcontracting to businesses owned by designated groups(up to 30%)

» Draft subcontracting agreement (5)
> Include scope of work to be issued based on the scope of work in this
RFQ(3)

08

The following documents will be required for the purposes of allocating preferential points:

1. Central supplier data base (CSD) registration report
2. ID copy of Director/s
3

Proof of municipal accounts or letter from the Ward Council confirming the business address.

¢ NB: Non-submission of aforementioned documents, will result in a bidder allocated zero

points for preferential goals.

10
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PRICE SCHEDULE

PLEASE NOTE:
REQUEST FOR QUOTATION (RFQ) NUMBER: RFQ 398\2023FY\JPC

*» NO PRICE INCREASES WILL BE APPROVED AFTER SUBMISSION OF THE QUOTATION.
e PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE DISQUALIFICATION OF
THE QUOTATION SUBMITTED

ITEM NO ‘ DESCRIPTION PRICE

1. Appointment of a contractor from approved JPC Panel
of Contractors (POP 03/ 2021) under the following
category: CIDB Grade 4 - 5GB to quote on the
Specifications attached for the refurbishment and
security gate at Metro Mall, Block C Informal Trading
Facility as per the attached BOQ.

Sub-Total.
Vat. -
Total.

Conditions

1. All prices quoted must be exclusive of Value Added Tax (VAT).

2. Prices quoted must include delivery charges and goods must be delivered to the address
indicated.

3. All prices submitted must be firm. * "Firm" prices are deemed to be fixed prices, which are
only subject to the following statutory changes, namely VAT and any levy related to customs
and excise. ‘

4, Quantities are given in good faith and without commitment to the JPC.

5. Vendors not registered for Value Added Tax with SARS will be treated as Non VAT vendors.

6. JPC reserves the right not to award the lowest bidder if the price quoted is significantly lower

than market value estimated by JPC

SIGNATURE:

CAPACITY:

11
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MBD 4
DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favoritism, should the resulting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative
declare their position in relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.
No. Information Please provide detail
3.1 Full name of bidder or his or her representative

3.2 Identity number

3.3 Position occupied in the company (director,
trustee, shareholder?

3.4 Company registration number

3.5 Tax reference number

3.6 VAT registration number

Note | (The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.)

3.7 Are you presently in the service of the state? Yes No

12
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No. Information Please provide detail
If yes, please furnish particulars :
3.7.1 | Name of director
3.7.2 | Service of state organisation
3.8 Have you been in the service of the state for the past twelve months? Yes No
if yes, please furnish particulars :
3.8.1 | Name of director
3.8.2 Service of state organisation
39 Do you have any relationship (family, friend, other) with persons in the v N
: service of the state and who may be involved with the evaluation and or, es °
adjudication of this bid?
If yes, please furnish particulars :
3.9.1 Name of person in the service of state
3.9.2 Relationship
3.10 Are you, aware of any relationship (family, friend, other) between any Y N
) other bidder and any persons in the service of the state who may be es °
involved with the evaluation and or adjudication of this bid?
If yes, please furnish particulars :
3.10.1 Name of person in the service of state
3.10.2 | Relationship
311 Are any of the company’s directors, lrustees, managers, principle'| Y N
: shareholders or stakeholders in service of the state? es ©

13
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No. Information Please provide detail
If yes, please furnish particulars :
3.11.1 Name of director
3.11.2 | Service of state organisation
319 Is any spouse, child or parent of the company’s director trustees, v N
) managers, principle shareholders or stakeholders in service of the state? s °
If yes, please furnish particulars:
3.12.1 Name of director
3.12.2 Name of relative
3.12.3 Relationship
313 Do you or any of the directors, trustees, managers, principle Y N
) shareholders, or stakeholders of this company have any interest in any =8 °
other related companies or business whether or not they are bidding for
this contract?
If yes, please furnish particulars:
3.13.1 Name of director
3.13.2 | Related company

14
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No. Information

Please provide detail

Note: | SCM Regulations:

“In the service of the state” means to be —

(a8 a member of —

(i) any municipal council;
(ii) any provincial legislature; or
(iif) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;
() an official of any municipality or municipal entity;

(d an employee of any national or provincial department, national or provincial
public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or
(H an employee of Parliament or a provincial legislature.

“2 Shareholder” means a person who owns shares in the company and is actively involved in
the management of the company or business and exercises control over the company.

4. Full details of directors / trustees / members / shareholders

Full Name Identity Number State Employee Number

15
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5. |, the undersigned certify that the information furnished on this declaration form is correct.

| | accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE

AUTHORISED SIGNATURE (UNDERSIGNED)

DATE

CAPACITY

16
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MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2011 and the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex
C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the promotion
of local production and content.

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids
local production and content is of critical importance, such bids must be advertised with the
specific bidding condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content will
be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may
be foliowed, where the first stage involves a minimum threshold for local production and content
and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC =[1- x/y] *100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

17
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Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as required in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http://Iwww.thedti.gov.za/industrial development/ip.jsp at no cost.

A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary
Schedule) are not submitted as part of the bid documentation; and

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and
E) have been audited and certified as correct.

Definitions

“bid” includes written price quotations, advertised competitive bids or proposals;

“bid price” price offered by the bidder, excluding value added tax (VAT);

“contract’” means the agreement that results from the acceptance of a bid by an organ of state;

“designated sector” means a sector, sub-sector or industry that has been designated by the
Department of Trade and Industry in line with national development and industrial policies for
local production, where only locally produced services, works or goods or locally manufactured
goods meet the stipulated minimum threshold for local production and content;

“duly sign”means a Declaration Certificate for Local Content that has been signed by the Chief
Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

“imported content” means that portion of the bid price represented by the cost of components,
parts or materials which have been or are still to be imported (whether by the supplier or its
subcontractors) and which costs are inclusive of the costs abroad (this includes labour and
intellectual property costs), plus freight and other direct importation costs, such as landing
costs, dock duties, import duty, sales duty or other similar tax or duty at the South African port
of entry;

“local content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

18
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2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or

employing another person to support such primary contractor in the execution of part of a
project in terms of the contract.

The stipulated minimum threshold(s) for local production and content (refer to Annex A
of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

%

%

%

Does any portion of the services, works or goods offered
have any imported content?
(Tick applicable box)

YES NO |

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by the
SARSB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen _
Other |

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as
correct?
(Tick applicable box)

YES NO |

5.1. If yes, provide the following particulars:

(a) Fullname of auditor: ............cooooiiiiii

19



sl

JOBURG
PRAPERTY COMPANY & world class Alclcan city

City of Joburg Property Company SOC Ltd.
Supply Chain Management

(b) Practice NUMDBEr: ..o e
(c) Telephone and cell NUMDbBEI: ...t
(d) Email address: oo e

(Documentary proof reqarding the declaration will, when required, be submitted to the
satisfaction of the Accounting Officer / Accounting Authority)

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the Accounting Officer / Accounting Authority provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. .........ooiiiiiiiiiiire e

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on behalf of
the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on htfp://www.thedti.gov.za/industrial
development/ip.isp. Bidders should first complete Declaration D. After completing Declaration
D, bidders should complete Declaration E and then consolidate the information on
Declaration C. Declaration C should be submitted with the bid documentation at the
closing date and time of the bid in order to substantiate the declaration made in
paragraph (c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to continuously
update Declarations C, D and E with the actual values for the duration of the contract.

I, the undersigned, . O RUPPPPPPORPRPRPOR ¢ 11|l ==1o 1 (=1 8
do hereby declare, in my capamty aS e e e
o (name of bidder

entity), the following:

(a) The facts contained herein are within my own personal knowledge.
20
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(b) I have satisfied myself that

(i) the goods/services/works to be delivered in terms of the above-specified
bid comply with the minimum local content requirements as specified in the bid,
and as measured in terms of SATS 1286:2011; and

(ii) the declaration templates have been audited and certified to be correct.

(c)The local content percentages (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E which has been consolidated
in Declaration C;

Bid price, excluding VAT (y) R
Imported content (x}, as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above. The local content
percentages for each product has been calculated using the formula given in clause
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286:2011.

(e) lunderstand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for
in Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the
Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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MBD 8
DECLARATION OF BIDDERS PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1. This municipal bidding document must form part of all bids invited.
2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that

when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.
3. The bid of any bidder may be rejected if that bidder, or any of its directors have:
3.1. Abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;
3.2. been convicted for fraud or corruption during the past five years;
3.3. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or
3.4. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No. 12 of 2004).

4, In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.
ltem Question Yes No
4.1 | Is the bidder or any of its directors listed on the National Treasury’s| Yes No

Database of Restricted Suppliers as companies or persons prohibited from
doing business with the public sector?

(Companies or persons who are listed on this database were informed in
writing of this restriction by the accounting officer / authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website www.treasury.gov.za and can be accessed by
clicking on its link at the bottom of the home page

4.1.1| If so, furnish particuiars:
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Item Question Yes No
4.2 | Is the bidder or any of its directors listed on the Register for Tenden Yes No )
Defaulters in terms of section 29 of the Prevention and Combating of Corrupt
Activities Act (No. 12 of 2004)?
The Register for Tender Defaulters can be accessed on the National
Treasury’s website www.treasury.gov.za by clicking on its link at th
bottom of the home page.
4.2.1| If so, furnish particulars:
4.3 | Was the bidder or any of its directors convicted by a court of law (includingl Yes No

a court of law outside the Republic of South Africa) for fraud or corruption
during the past five years?

4.3.1| K so, furnish particulars:

I, the undersigned certify that the information furnished on this declaration form is correct.

| accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE AUTHORISED SIGNATURE
| (UNDERSIGNED)
DATE CAPACITY
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

1.

3.1.
3.2.

3.3.

This municipal bidding document (MBD) must form part of all bids invited.

Section 4(1)(b)(iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive

bidding is a per se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38(1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and

must enable the accounting officer, among others, to:

take all reasonable steps to prevent such abuse;

reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

cancel a contract awarded to a person if the person committed any corrupt or fraudulent act

during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that,

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must

be completed and submitted with the bid:

' Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected
to compete, secretly conspire to raise prices or lower the quality of goods and / or services for
purchasers who wish to acquire goods and/ or services through a bidding process. Bid rigging
is, therefore, an agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

| have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect;

3. | am authorised by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;
4, Each person whose signature appears on the accompanying bid has been authorised by the

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organisation, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder
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6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium?® will not be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
(f) bidding with the intention not to win the bid.
8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.
Signature Date
Position Name of Bidder
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STATEMENT OF AUTHORISATION

IF THE TENDERER IS A COMPANY OR FIRM, STATE ON WHAT AUTHORITY THE
UNDERSIGNED HAS THE AUTHORIZATION TO SIGN THE TENDER DOCUMENTS, FOR
EXAMPLE: COMPANY’S RESOLUTION OR PROCURATION OR STATUTES OF
PARTNERSHIP, ETC.

IWe the undersigned is/fare authorized to enter into this contract on behalf

o OSSP VRUPFPPO
..................................................................................................................................................... by
AULROTIEY OF ..ottt et e s snees dated
..................................... A certified copy of which may be attached to this tender.

SIGNATURE:

1. ID NR DATE: DATE:

2. ID NR DATE: DATE:
WITNESSES:

1. ID NR DATE: DATE:

2. ID NR DATE: DATE:

NB: PROOF IS REQUIRED THAT THE COMPANY HAS BEEN REGISTERED AND DOES IN
FACT EXIST, AND THAT THE PERSONS WHO HAVE SIGNED THE TENDER DOCUMENT
HAVE INDEED BEEN SO AUTHORIZED
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ARTICLE OF AGREEMENT IN TERMS OF THE OCCUPATIONAL SAFETY ACT, 1993
BETWEEN

The CITY OF JOHANNESBURG
(Hereinafter referred to as the “EMPLOYER?”)

AND

Herein represented by........ccccocoevveiieenn e in his/her capacity as . . duly
authorized as per Form D , Attached hereto,(herein after referred to as the (CONTRACTOR")
WHEREAS the CONTRACTOR is the mandatory of the EMPLOYER as contemplated in an
agreement iN rESPECE OF ...oiiiiiiieii it s e e s s eare

....(RFQ Description)
RFQ number.......ccccoevveieiirieeens

AND WHEREAS the Occupational Health and Safety act, 1993 (Act 85 of 1993, hereinafter referred
to as the “ACT”), imposes certain powers and duties upon the EMPLOYER. AND WHEREAS the
parties have agreed to enter into an agreement in terms of the ACT. NOW THEREFORE the parties
agree as follows:

(a) The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in
terms thereof.

(b) The CONTRACTOR undertakes that all relevant duties, obligations and prohibitions imposed
in terms of the ACT and Regulations will be fully complied with. Provided that should the
EMPLOYER prescribe certain arrangements and procedures, that same shall be observed and
adhered to by the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear
the onus of acquainting himself/herself/itself with such arrangements and procedures.

(c) The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedure, if any, imposed by the ACT and
Regulations and the EMPLOYER expressly absolves the EMPLOYER from itself being obliged
to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedure as the case may be.

(d) The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with the undertakings as more fully set out in paragraphs (a) and
(b) above, which steps may include, but shall not be limited to, the right to inspect any
appropriate site or premises occupied by the CONTRACTOR, or to inspect any appropriate
records held by the CONTRACTOR or to take such steps it may deem necessary to remedy
the default of the CONTRACTOR at the cost of the CONTRACTOR.
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(e) The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigations,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such an investigation, complaint or criminal charge as
the case may be.

Thus signed at JOHANNESBURG for and on behalf of the EMPLOYER on this the

................................. DAY OF veereeeeerrereeeeeeeeeeseeeeesneseessnnecersen 20

AS WITNESSES:

TR

7 S

SIGNATURE. ......oooeoeeeeeeveeeeeee e ese e

NAME AND SURNAME.............oovoeeeoveeeeeeseseeeseesesesseseeeessesssssssasssessseesseeess

SIGNATURE.......cocoeier e

NAME AND SURNAME.........cccoiiiiieii
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AND ACKNOWLEDGMENTS IN TERMS OF THE PROTECTION OF PERSONAL INFORMATION

ACT 2013 (POPI)

This section sets out how personal information will be collected, used and protected by the City of
Joburg Property Company SOC Ltd (hereinafter referred to as “JPC”), as required by the Protection of
Personal Information Act.

The use of the words “the individual” for the purposes of this document shall be a reference to any
person, with reference to the bidder and its directors/shareholders/personnel, communicating with JPC
and/or concluding any agreement, registration or application, with the inclusion of each of those
individuals referred to or included in terms of such agreement, registration or application.

1.

What is personal information?

The personal information that JPC may require relates to names and surnames, birth dates, identity
numbers, passport numbers, demographic information, education information, occupation information,
health information, addresses, memberships, and personal and work email and contact details.

2,

What is the purpose of the collection, use and disclosure (the processing) of personal
information?

JPC is legally obligated to collect, use and disclose personal information for the purposes of:

reporting initiatives to the City of Johannesburg Metropolitan Municipality;

reporting all contracts awarded to National Treasury;

obtaining information related to Tax Compliance information from SARS;

verifying information on the National Treasury database of defaulters;

evaluating and processing applications for registration on the database;

compiling statistics and other reports;

providing personalised communication in respect of the tender/quotation submitted;
complying with the law; and/or

for a purpose that is ancillary to the above.

for the evaluation and adjudication of Quotations, Request for Proposals and Panel of service
providers

posting all awards for Request for Proposals and Panel on the JPC website

Personal information will not be processed for a purpose other than what is identified (the purpose)
above without obtaining consent beforehand.

3.

How will JPC process personal information?
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JPC will only collect personal information for the purpose as stated above. Information will be collected
in the following manner:

. directly from the individual

. through the documents submitted with the tender/quotation;

® from service providers who provided services or goods to JPC;

. from JPC’s own records relating to previous supply of services or goods; and/or
. from a relevant public or equivalent entity.

4. To whom will personal information be disclosed?

The personal information may be disclosed to other relevant public or other entities on whose behalf
we act as intermediaries, other third parties referred to above in relation to the purpose or who are
sources of personal information, service providers such as professional bodies who operate across the
borders of this country (transborder flow of information), where personal information must be sent in
order to provide the information and/or services and/or benefits requested or applied for.

In the event of another party/ies acquiring all of or a portion of JPC’s mandate or functions, personal
information will be disclosed to that party but they will equally be obliged as we are, to protect personal
information in terms of this policy and the law.

In respect of Request for Proposals and Panel to the Bid Evaluation and Adjudication Committee
members

5. Consent and Permission to process personal information:

| hereby agree with the policy and provide authorisation to JPC to process the personal information
provided for the purpose stated:

° I understand that withholding of or failure to disclose personal information will result in JPC being
unable to perform its functions and/or any services or benefits | may require from JPC.

. Where | shared personal information of individuals other than myself with JPC | hereby provide
consent on their behalf to the collection, use and disclosure of their personal information in terms
of this personal information policy and | warrant that | am authorised to give this consent on their
behalf.

. To this end, | indemnify and hold JPC not responsible and harmiess in respect of any claims by
any other person on whose behalf | have consented, against JPC should they claim that | was
not so authorised.

o I understand that in terms of POPIA and other laws of the country, there are instances where my
express consent is not necessary in order to permit the processing of personal information, which
may be related to police investigations, litigation or when personal information is publicly
available.
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I will not hold JPC responsible for any improper or unauthorised use of personal information that
is beyond its reasonable control.

Rights regarding the processing of personal information:

The individual may withdraw consent to the processing of personal information at any time, and
should they wish to do so, must provide JPC with reasonable notice to this effect. Please note
that withdrawal of consent is still subject to the terms and conditions of any contract that is in
place. Should the withdrawal of consent result in the interference of legal obligations, then such
withdrawal will only be effective if JPC agrees to same in writing. JPC specifically draws to the
attention that the withdrawal of consent may result in it being unable to provide the requested
information and/or services and/or financial or other benefits.

In order to withdraw consent, please contact the JPC Information Officer/SCM

Individuals are encouraged to ensure that where personal information has changed in any respect
to notify JPC so that our records may be updated. JPC will largely rely on the individual tc ensure
that personal information is correct and accurate.

The individual has the right to access their personal information that JPC may have in its
possession and are entitied to request the identity of which third parties have received and/or
processed personal information for the purpose. Please note however, that any request in this
regard may be declined if:

- the information comes under legal privilege in the course of litigation,

- the disclosure of personal information in the form that it is processed may result in the
disclosure of confidential or proprietary information,

- giving access may cause a third party to refuse to provide similar information to JPC,

- theinformation was collected in furtherance of an investigation or legal dispute, instituted
or being contemplated,

- the information as it is disclosed may result in the disclosure of another person’s
information,

- the information contains an opinion about another person and that person has not
consented, and/or

- The disclosure is prohibited by law.

Queries relating to breach of personal information:

Please submit queries relating to the breach of personal information to the JPC’s information officer
and SCM in writing as soon as the breach is discovered.

Signature: Date:
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JOBURG PROPERTY COMPANY (SOC)LTD
METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES
BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement {Edition 6.2 - May 2018) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as hereinafter
described

The JBCC Principal Building Agreement contract data form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building Contracts Committee
for use with the JBCC Principal Building Agreement (Edition 6.2 - May 2018} shall be deemed to be
incorporated in these bilis of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full intent
and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and
heading only

Where any item is not relevant to this agreement such item is marked N/A signifying "not
applicable”

Where standard clauses or alternatives are not entirely applicable to this agreement such
amendments, modifications, corrections or supplements as will apply are given under each
relevant clause heading and such amendments, modifications, corrections or supplements shall
take precedence notwithstanding anything to the contrary contained in the abovementioned
documents

These Bills of Quantitties are provisional therefore all items are subject to remeasurement
PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors is designed to support and extend the abbreviated descriptions utilised in these bills of
quantities by inter alia referring to SANS construction standards. Where such preambles are not
applicable (eg where BS or Euro construction standards are applicable or the design consultants
provide other preambles/specifications for insertion}, users are to ensure that the abbreviated
descriptions when read in conjunction with the Standard System of Measuring Building Work
{seventh edition) for works within South Africa or the Standard Method of Measuring Building
Work for Africa 2015 (first edition) for works elsewhere in Africa, represent the full description by
extending the abbreviated bills of quantities descriptions and/or by inserting appropriate
preambles or specifications

The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these bills of quantities and no claims arising
from brevity of description of items fully described in the said General Preambles will be
entertained

Supplementary preambles and/or specifications are incorporated in these bills of quantities to
satisfy the requirements of this project. Such supplementary preambles and/or specifications shall
take precedence over the provisions of the General Preambles




JOBURG PROPERTY COMPANY (SOC) LTD
METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

The contractor's prices for all items throughout these bills of quantities shall take account of and
include where applicable for all of the obligations, requirements and specifications given in the
General Preambles and in any supplementary preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the aforementioned JBCC Principal
Building Agreement

Section B : A recital of the headings of the individual clauses in the aforementioned JBCC General
Preliminaries

Section C : Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for the adjustment of preliminaries, the
amounts entered against the relevant items in these preliminaries are to be divided into one or
more of the three categories provided namely fixed {F), value related {V) and time related (T}

SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

1| Clause 1.0 - Definitions and interpretation
2| Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection therewith. All prices to
include, unless otherwise stated, for all materials, fabrication, conveyance and delivery, unioading,
storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except
where to be measured in accordance with the standard system of measurement), patterns, models
and templates, plant, temporary works, returning of packaging, duties, taxes (other than Value
Added Tax), imposts, establishment charges, overheads, profit and all other obligations arising out
of this agreement. Value Added Tax (VAT) is to be separately stated on the summary page of these
bills of quantities

Items left unpriced will be deemed to be covered in prices against other items throughout these
bills of quantities and no claim for any extras arising out of the contractor’s omission to price any
item will be entertained

Prices for all construction equipment, temporary works, services and other items shall include for
the supply, maintenance, operating cost and subsequent removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the intention that the
abbreviated descﬁptions be fully described when read with the applicable measuring system and
the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the contractor shall, before submission of his tender, call for a written
directive from the principal agent, failing which it shall be assumed that the contractor has allowed
in his pricing for materials and workmanship in terms of international best practice

Legal status of contractor
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ITEM NO

DESCRIPTION

UNIT

QUANTITY |RATE

AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILL NO. 1

PRELIMINARIES
If the contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons then:

1. These persons are deemed to be jointly and severally liable to the employer for the
performance of this agreement

2. These persons shall notify the employer of their leader who has assigned authority to bind the
contractor and each of these persons
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ITEM NO DESCRIPTION UNIT QUANTITY [RATE AMOUNT

SECTION 1 PRELIMINARIES & GENERAL

BILL NO. 1

PRELIMINARIES

3. The contractor shall not alter its composition or legal status without the prior written consent

of the employer

F Vi RO ltem
3| Clause 2.0 - Law, regulations and notices

Fronneeneces Vi nnenens Toeireerrneeseecrenns Item
4| Clause 3.0 - Offer and acceptance Fr.......ooveeeciveeenne Vi LSO Item
5| Clause 4.0 - Cession and assignment Fi.........ccooveerverenene. v T Item
6| Clause 5.0 - Documents

Value Added Tax

Provision is made in the summary page of these bills of quantities for the inclusion of Value Added

Tax (VAT)

Priced document as specification Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the priced document may be used as a

specification of materials and goods or methods, if any ?

Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor shall be deemed to

have received such drawings on the date that such drawings have been dispatched electronically

[5.6]

F: ' seremrrmrvenines Toonrrenereresenneseesnsesens Item
7| Clause 6.0 - Employer's agents

Delegated authority may be dealt with in B 5.0 of the contract data.

Note that the contract instructions hereinafter are selected from those listed in clause 17.1 of the

JBCC PBA

1.1 Duties [6.2] : The architect is responsible for the architectural design, functional design and

quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1  Rectification of discrepancies, errors in description or quantity or omission of items in the

agreement other than in the JBCC Principal Building Agreement

1.2.2  Alteration to design, standards or quantity of the works provided that such contract

instructions shall not substantially change the scope of the works

1.2.3  The site [13.0)

1.2.4  Compliance with the law, regulations and bylaws [2.1)
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DESCRIPTION
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AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILL NO. 1

PRELIMINARIES

1.25 Provision and testing of samples of materials and goods and/or of finishes and assemblies
of elements of the works

1.2.6 Opening up of work for inspection, remova! or re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and goods

1.2.9 Protection of the works
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UNIT
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1

PRELIMINARIES
1.2.10 Making good physical loss and repairing damage to the works [23.2.2]

1.2,11 Rectification of defects [21.2]

1.2.12  Alist for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Work by direct contractors [16.0]

1.2.16 On suspension or termination, protection of the works, removal of construction equipment
and surplus materials and goods [29.0] ?

2. Quantity surveyor

2.1 Duties [6.2] : The quantity surveyor is responsible for all measurements, valuations, financial
assessments and all other quantity surveying and cost control functions of the works

2.2 Contract instructions [6.2; 17.1] :
2.2.1 No contract instructions delegated to the quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] : The civil and structural engineer is responsible for all aspects of civil and
structural engineering design and quality inspection of the works

3.2 Contract instructions [6.2; 17.1]) :

3.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

3.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

3.2.3The site [13.0]
3.2.4Compliance with the faw, regulations and bylaws [2.1]

3.2.5Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

3.2.60pening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
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3.2.7Removal or re-execution of work

3.2.8Removal or substitution of any materials and goods

3.2.9Protection of the works

3.2.10Making good physical loss and repairing damage to the works [23.2.2]
3.2.11Rectification of defects [21.2]

3.2.12A list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

3.2.13Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

4. Mechanical engineer

4.1 Duties [6.2] : The mechanical engineer is responsible for all aspects of mechanical engineering
design and quality inspection of the works ? and, where appointed by the employer for quantity
surveying services in respect of the mechanical installations, for all measurements, valuations,
financial assessments and all other quantity surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

4.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

4.2.3Compliance with the law, regulations and bylaws [2.1]

4.2.4Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

4.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
4.2.6Removal or re-execution of work

4.2.7Removal or substitution of any materials and goods

4.2.8Protection of the works

4.2.9Making good physical loss and repairing damage to the works [23.2.2]

4.2.10Rectification of defects [21.2]

4.2.11A list for practical completion specifying outstanding or defective work to be rectified to

achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion
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4.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

5. Electrical engineer

5.1 Duties [6.2] : The electrical engineer is responsible for all aspects of electrical engineering
design and quality inspection of the works ? and, where appointed by the employer for quantity
surveying services in respect of the electrical installations, for all measurements, valuations,
financial assessments and all other quantity surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

5.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

5.2.3Compliance with the law, regulations and bylaws [2.1]

5.2.4Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

5.2.50pening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
5.2.6Removal or re-execution of work

5.2.7Removal or substitution of any materials and goods

5.2.8Protection of the works

5.2.9Making good physical loss and repairing damage to the works [23.2.2]

5.2.10Rectification of defects [21.2]

5.2.11A list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying

outstanding or defective work to be rectified to achieve final completion

5.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?
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6. Wet services engineer

6.1 Duties [6.2] : The wet services engineer is responsible for all aspects of wet services
engineering design and quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

6.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

6.2.3Compliance with the law, regulations and bylaws [2.1]

6.2.4Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

6.2.50pening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
6.2.6Removal or re-execution of work

6.2.7Removal or substitution of any materials and goods

6.2.8Protection of the works

6.2.9Making good physical loss and repairing damage to the works [23.2.2]

6.2.10Rectification of defects [21.2]

6.2.11A list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

6.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

7. Fire consultant

7.1 Duties [6.2} : The fire consultant is responsible for all aspects of rational fire design and quality
inspection of the works

7.2 Contract instructions [6.2; 17.1] :
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7.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

7.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

7.2.3Compliance with the law, regulations and bylaws [2.1]

7.2.4Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

7.2.50pening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
7.2.6Removal or re-execution of work

7.2.7Removal or substitution of any materials and goods

7.2.8Protection of the works

7.2.9Making good physical loss and repairing damage to the works [23.2.2)
7.2.10Rectification of defects [21.2]

7.2.11Alist for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion
7.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

8. Health and safety consultant

8.1 Duties [6.2] : The health and safety consuitant is responsible for all aspects of health and
safety of the works. Without derogating from the generality thereof, the health and safety
consultant will perform the following specific functions and duties in respect of the health and
safety aspects of the works, He shall:

8.1.1Act as the employer's agent in terms of the Construction Regulations issued in terms of the
Occupational Health and Safety Act,1993 as amended

8.1.2Prepare and update the health and safety specification for the works

-10-
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8.1.3Agree with the contractor the health and safety plan for the works
8.1.4Carry out regular audits to ensure adherence to the safety plan and compliance with the act
and regulations
8.1.55top the execution of the works where the agreed specification or plan is not adhered to?
Item
8| F.. Item
Insurances and securities (A8-A11)
Clause 8.0 - Works risk
9 Frrrcrnenene Viiverccosersennennenens Tiiieririsinenrenns Item
10 Item
11 Item
12| Clause 11.0 - Securities
Extension of waiver of lien
The contractor shall ensure that a waiver of lien is included in all subcontracts and that the works
executed on the site are kept free of all liens and other encumbrances at ali times [11.10] ?
Fricinineens Vi T Item

-11-




JOBURG PROPERTY COMPANY {SOC) LTD
METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO

DESCRIPTION UNIT

QUANTITY |RATE

AMOUNT

13

14

15

16

17

SECTION 1 PRELIMINARIES & GENERAL
BILL NO. 1

PRELIMINARIES
Execution (A12 - A17)

Clause 12.0 - Obligations of the parties

Office accommodation The contractor shall provide, maintain and remove on practical completion
air conditioned office accommodation with suitable tables and chairs for meetings to be held on
the site. Such offices shall be kept clean and fit for use at all times [12.2.18]

Notice board The contractor shall erect in a position approved by the principal agent, maintain
and remove on practical completion a notice board recommended by the South African Institute of
Architects and as approved by the principal agent listing the names and logos of the employer, the
contractor and the professional consultants. No subcontractor or supplier notice boards may be
erected unless permission is granted by the principal agent for such notice boards to be erected
[12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all statutory and other notices that may be
required by any local or other authority in order not to cause any delay to the commencement of
the works by the contractor. The contractor shall pay all deposits or fees in this regard

It is, however, specifically recorded that the employer shall be responsible for the timeous
approval of building plans by any local or other authorities and the payment of any fees or charges
related thereto

Froeinieninennn Vi T Item

SR Vi T ltem

Clause 14.0 - Nominated subcontractors

|- v Vs Te... . item

Clause 15.0 - Selected subcontractors

Frvriniincennrcreenns Vinvierceoeneernne [N Item

Clause 16.0 - Direct contractors Attendance on direct contractors In respect of direct contractors
the contractor shall:

1. Designate an area for the direct contractor to establish a temporary office and workshop and
storage of equipment and materials

2.Allow the use of personnel welfare facilities, where provided

-12 -
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3. Provide water, lighting and single phase electric power to a position within 50m of the place
where the direct contract work is to be carried out, other than fuel or power for commissioning of
any installation
4. Permit the direct contractor to use erected scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like right, while it remains erected on the site [16.1]
Flniin e eereanens Vi s T seeen Item
Clause 17.0 - Contract instructions ? Site instructions Instructions issued on site are to be
recorded in a site instruction book which is to be supplied and maintained on site by the

18| contractor ?
Foce e Vi T eeeseenens Item
Completion (A18 - A24)

19| Clause 18.0 - Interim completion N/A
Clause 19.0 - Practical completion

20| Frooirccrcnncnnnnees V.. Tvrrereererereresenne Item

21| Clause 20.0 - Completion in sections
Froiii s Vit nnenrecenan s T eercinanas Item

22| Clause 21.0 - Defects liability period and final completion
Froiiiisiiiceens Vi T Item
Clause 22.0 - Latent defects liability period

23| Fu.. Vi Thiriiirmccnicsnenns Item
Clause 23.0 - Revision of the date for practical completion Substitution of materials and goods
The removal or substitution of any materials and goods which do not conform to the specification
or the contract drawings shall not constitute grounds for the extension of the construction period

24| nor for the adjustment of the contract value [17.1.8; 23.1 & 2]
Floiirceannen Vi, T Item
Clause 24.0 - Penalty for late or non-completion

25| Frencicerenenee V.. L TSR ltem
Payment (A2S - A27)

26| Clause 25.0 - Payment

Prices submitted Where prices are submitted by the contractor or subcontractor during the
progress of the works in respect of contract instructions or in regard to a claim under the terms of
this agreement and notwithstanding the fact that such prices may be used in an interim payment
certificate, there is to be no presumption of acceptance. Should the principal agent wish to accept

any such prices prior to the issue of the certificate of final completion, it shall be in writing
-13-
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27

SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES

Clause 26.0 - Adjustment of the contract value and final account
Cost of claims All costs incurred by the contractor in the preparation of claims shall be borne by

the contractor. This provision shall not preclude an adjudicator or an arbitrator appointed in terms
of this agreement [30.6 & 7] from making a determination on costs

-14-
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Claims from subcontractors The contractor shall review, assess and adjudicate any claims received

by him from any subcontractor and thereafter submit same to the principal agent with a

recommendation in order to assist the principal agent in adjudicating the claim [26.6]

F: V: ST T Item
28| Clause 27.0 - Recovery of expense and/or loss Item

Suspension and termination (A28 - A29)
29| Clause 28.0 - Suspension by the contractor

F Vi Item
30| Clause 29.0 - Termination

Flaviiienne. Vi, TR ltem

Dispute resolution (A30)

Clause 30.0 - Dispute resolution
31| Froieneicriicnennn V: T Item
32| Agreement

The required information of the parties and the amount of the contract sum shall be inserted in

the agreement for signature of the agreement by the parties

Froiriniiiinicniee Vi T Item
33| Contract data

Tenderer's selections

Before submission of his tender the contractor is to complete the tenderer's selections in the

contract data

B e Vi T Item

SECTION B: GENERAL PRELIMINARIES

User note Amendments, modifications, corrections or supplements to the General Preliminaries in

Section B should be recorded in the contract data

Should it be necessary to expand on any of the General Preliminaries clauses, the user should list

the appropriate General Preliminary clause number and heading and insert the relevant provision

under a suitable heading in bold as may be necessary

Definitions and interpretation (B1)

Clause 1.1 - Definitions
34| Fu..... R ' e TN Iltem

-15-
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35

SECTION 1 PRELIMINARIES & GENERAL

BILL NO. 1

PRELIMINARIES
Clause 1.2 - Interpretation

-16-
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Documents (B2}
Clause 2.1 - Checking of documents
36| Flavininenn Vicvoirenesenesennens T ltem
37| Clause 2.2 - Provisional bills of quantities
38| Clause 2.3 - Availability of construction information
Frrvincnininens Vi [T Item
Clause 2.4 - Ordering of materials and goods
39| Frinn V.. T Item
Previous work and adjoining properties (B3
Clause 3.1 - Previous work - dimensional accuracy
40| Frveinicenn, Vi T Item
Clause 3.2 - Previous work - defects
A1 Froiciirciens Vi B Item
Clause 3.3 - Inspection of adjoining properties
42| F: w Vi Tl Item
The site (B4)
Clause 4.1 - Handover of site in stages
43| Frornireensenns Vi T Item
44| Clause 4.2 - Enclosure of the works Item
Clause 4.4 - Encroachments
45 Item
46| Friene V. Thi o, Itemn
Clause 4.6 - Services - known
A7 Fivcrcininne Vi, L N Item
Management of contract (BS)
Clause 5.1 - Management of the works
A8  Fiorriirirnniiiniiinns Vi B PR

-17 -
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49

50

SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES
Clause 5.2 - Progress meetings

-18-
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Samples, shop drawings and manufacturer's instructions (B6)
Clause 6.1 - Samples of materials

Bl Frrriniensinens Vi R Item
Clause 6.2 - Workmanship samples

52| Froncrenis Vi T Item
Clause 6.3 - Shop drawings

83| Friiin Vi T Iltem
Clause 6.4 - Compliance with manufacturer's instructions

54| F: Vi B N Item
Deposits and fees (B7)
Clause 7.1 - Deposits and fees

55| Freiiiiene Vi T nem
Temporary services (B8
Clause 8.1 - Water

56| Fireienieniienins Vi T Item
Clause 8.2 - Electricity

57| Friciiinciccien Vi, Tiiisniin Item
Clause 8.3 - Ablution and welfare facilities

111 [ SN Vi T Item
Clause 8.4 - Communication facilities

59| Fluiniieiiniincenn Vi neennannns L RN Item
Prime cost amounts (B9)

60| Clause 9.1 - Responsibility for prime cost amounts
Where details of materials for which prime cost amounts are to be allowed are readily available,
the quantity surveyor may elect to insert the relevant prime cost amounts in measured items,
which measured items shall contain sufficient detail for the contractor to price for fixing and
installation, waste, etc
Freiiinn Vi, T Item
Attendance on subcontractors (B10)
Clause 10.1 - General attendance

61| F.. T L Item

-19-
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General {B11)
Clause 11.1 - Protection of the works
62| Frriniiiininen Vi T Item
Clause 11.2 - Protection/isolation of existing works and works occupied in sections
63| Frniiiinn V.. T, Item
Clause 11.3 - Security of the works
64| Frrviiinrnennes Vi L RO URNON Item
65 Iltem

-20-
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66| Clause 11.5 - Disturbance

Disturbance All work is to be carried out in such a manner as to cause no unacceptable or
unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance and the like to the
public, others, other properties and traffic in so far as they exceed the permissible limitations set
by government legislation or by the local authority. Any delays, stoppages and the like arising from
or in order to comply with the above will not constitute grounds for an adjustment to the
construction period or contract value whatsoever

Froeeone V: RPN LT Item

67| Clause 11.6 - Environmental disturbance

Controlling all forms of pollution The contractor shall be responsible for and take all precautions in
controlling by whatever means necessary all forms of pollution emanating from the site during the
construction period due inter alia to noise, artificial light, wind-blown sand, dust, deposits of mud,
etc

The contractor is to ensure that all roads which border the site and are used by the contractor
during the execution of the works are kept clean and free of any dirt or debris caused by the
execution of the works

Clause 11.7 - Works cleaning and clearing

68| Friiiciiciiiene Vi T Item

Clause 11.8 - Vermin

69| Fu.. Viiieneseceeeneene [T Item

Clause 11.9 - Overhand work

70| Fiieccennns Vi T, Item

7 Fronrneneenes \'H W T ltem

72| Fra V:

Item

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written warranty, addressed to the employer, from the
entity supplying the materials and/or executing the work and shall deliver same to the principal
73| agent on final completion of the contract

The warranty shall state that workmanship, materials and installation are warranted for a specific
period from the date of practical completion and that any defects that may arise during the
specified period shall be made good at the expense of the entity supplying the materials and/or
doing the work, upon written notice to do so

-21-
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The warranty will not be enforced if the work is damaged by defects in the execution of the works,
in which case the responsibility for replacement shall rest entirely with the contractor
| ST Vi, T Item
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74

75

76

77

78

79

SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES

Overtime Should overtime be required to be worked for any reason whatsoever, the cost of such
overtime is to be borne by the contractor unless the principal agent has specifically authorised,
prior to execution thereof, that costs for such overtime are to be borne by the employer

Cooperation of the contractor for cost management It is specifically agreed that the contractor
accepts the obligation of assisting the principal agent in implementing proper cost management.
The contractor will be advised by the principal agent of all cost management procedures which will
be implemented to ensure that the contract value does not exceed the budget

Overloading The contractor shall take all necessary steps to ensure that no damage occurs due to
overloading of any portion of the works or temporary works eg scaffolding, etc. The contractor
shall submit details of his proposed loading, storage, plant erection, etc to the principal agent for
approval prior to proceeding with such loading, storing or erecting and shall comply with and pay
for the principal agent's requirements in connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading shall be made good by the contractor at his
sole expense

Propping of floors below The contractor is advised that propping of floors below may be required
if he wishes to use any areas of completed suspended reinforced concrete slabs for vehicle access,
storage of materials and goods and location of plant, scaffolding, etc. The location of these areas
and any necessary propping shall be approved by the principal agent and the cost thereof shall be
borne by the contractor

Testing of flat roof waterproofing for watertightness Flat roof waterproof areas shall be flooded
and kept "ponded" for at least forty eight (48} hours as a test to ensure the watertightness of the
waterproofing and before any further construction work is carried out above the waterproofing

Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn
to the provisians of the Construction Regulations issued in terms of the Occupational Health and
Safety Act, 1993 as amended. It is specifically stated that the employer shall prepare a
documented health and safety specification for the works and that the employer shall ensure that
the contractor has made provision for the cost of health and safety measures during the execution
of the works. The contractor shall price opposite this item for compliance with the act and the
regulations and the reasonable provisions of the aforementioned heaith and safety specification
[2.1]

The contractor shali: 1. Comply with the health and safety specification for the works 2.
Prepare and agree with the health and safety consultant the health and safety plan for the works
3. Cooperate with the health and safety consultant in all respects 4. Manage the compliance of
all subcontractors with the regulations and with the health and safety plan and specification 5.
Conform to the conditions contained in the employer's health and safeg specification

ftem

Item

Item

ltem

Item
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F:.. v Vit ncennens [ Item
Broad based black economic empowerment (BBBEE) Tenders submitted will be evaluated taking
into account their empowerment rating The employer will be monitoring the broad based black
80| economic empowerment (BBBEE) status of the contractor throughout the execution of the works
The contractor is to submit to the principal agent on an a monthly basis a schedule of spend, split
into vendors engaged as subcontractors and suppliers indicating their BBBEE rating including proof
of the said rating
Frrvoicinees Vi, RN Item
Advertising rights The employer may elect to contract with advertising agencies for the erection of
advertising hoardings, banners, wraps or the like for the duration of the contract. The contractor
shall not prevent such an arrangement and will assist in the facilitation of same. The position and
type of advertising structure to be agreed with the principal agent so as not to hinder the
contractor in meeting his obligations under this agreement
8l Fiiie Vi Tl Item
Confidentiality The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from all subcontractors
and suppliers. Such information shall not be used in any way except in connection with the
execution of the works No information regarding this project shall be published or disclosed
without the prior written consent of the employer
82| Frvvvvriiines Vienceesnineniens N OO Item
Media releases All rights of publication of articles in the media, together with any advertising
relating thereto or in any way connected with this project, shall vest with the employer The
contractor together with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement connected with this project to be printed,
screened or aired by the media
83| Fiveiiiie V.. T Item
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84| Drawings on Site
The Contractor shall maintain on Site at all times, a complete set of the latest revisions of the
working drawings issued by the Architect, the Engineer, and the Electrical Consultant
85| Frovniinns Vi T Item
86| Labour Record
At the end of each week the contractor shall provide the Principal Agent with a written record, in
schedule form, reflecting the number and description of tradesmen and labourers employed by
him and all subcontractors on the works each day
87| Friinies V... T Item
88| Scaffolding
No scaffolding is measured as these Bills of Quantities are based on the sixth edition of the
Standard System for Measuring Building Work. However, the Tenderer is advised to study the
drawings as scaffolding may be required in certain areas for use by himself and
selected/nominated subcontractors and the contractor must establish or otherwise required by
him or selected/nominated subcontractor including taking down and re- erecting as may be
necessary and no claims whatsoever will be entertained
89 LV T Iltem
90| Plant Record
At the end of each week the contractor shall provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and capacity of all plant, excluding hand tools,
currently used on the works
91| F e Vi Teiriinnsrenneiens Item
92| Daywork
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

93

94

95

96

97

SECTION 1 PRELIMINARIES & GENERAL
BILL NO. 1

PRELIMINARIES
Where in the opinion ot the Principal Agent any extra work cannot properly be measured or

valued, the Contractor will be allowed daywork pricestherefore calculated upon the
costs defined hereunder together with the stated percentages. The total thus arrived at
shall be the total amount recoverable by the Contractor for performing such work The costs to
the Contractor or sub-contractor of materials, being the net cost (at current market prices)
actually paid for such materials after the deduction of cash discounts or if materials are
supplied from the Contractor's or sub-contractor's stock then the cost of such materials shall
be based upon the current market price plus the cost of delivery to Site; to which net cost
7,5% thereof shall be added. The cost of labour to the Contractor or sub- contractor, being all
items of direct cost of fabour actually remunerated to the workmen concerned which shall
include the cost of allallowances in terms of the industrial Conciliation Act {where
applicable) or any other wage determination applying in the area where the daywork is
executed: to which labour cost 7,5% shall be added Hourly base rates for labour shall be the
current market rates for labour based upon standard working hours and shall be applied in
respect of the time spent by workers directly engaged on the particular day works including
any operators mechanical plant and transport and erecting and dismantling other plant. If a ctaim
is made that individual workmen have been paid wages and allowances in excess of the
minimum legalised rates, then proof must be furnished that such workmen had been so paid
prior to the commencement of the daywork referredto3. The rate for mechanical
plant shall be commercial hire rates current at the time of executing the daywork and shall
include fuel and insurance costs The above percentages shall cover head office charges; Site
staff including Site supervision; third party and Contractors workmen compensation and
unemployment insurance fund contributions; use, repair and sharpening of non-mechanical
hand tools; use of erected scaffolding, staging, trestles and the like; use of tarpaulins,
protective clothing, artificial lighting, safety and welfare facilities, storage and the like
as may be available on the Site; and profit Supporting vouchers reflecting the time spent and
materials used in each week shall be delivered for verification to the Principal Agent not later than
twenty calendar days after the end of the week concerned. Should the Contractor fail to submit

Unauthorised Persons/Workmen on Premises

The Contractor shall at all times strictly exclude all unauthorized persons from the site and shall
set up notice boards to that effect

Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the Architect on Practical Completion, all
relevant guarantees, any operating and maintenance manuals, data or instructions
required by the Architect or provided by the Manufacturers, Suppliers, or Sub-
contractors The Contractor shall ensure that all warranties and guarantees received are fully ceded
to the Employer on Final Completion, failing which the release of the Construction Guarantee will
be withheld until this is satisfactorily completed
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

98

99

100

101

102

103

104

105

106

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES
Removal and Making Good of Temporary Works, etc. on Completion

The Contractor shall remove all temporary works, roads, services and the like used for this contract
and shall make good to the entire satisfaction of the Architect any damages resulting there from

Ve R

Indemnities

Indemnities shall be sought by the Architect from all Contractors and Sub-contractors undertaking
any design responsibility

Location of Temporary Buildings and Temporary Services

The Contractor shall provide all necessary temporary works, including temporary roads,
tracks, crossings, hardstanding, and services, etc., required for his own Sub-contractors use
during the construction and maintenance period There is no guarantee given or implied that site
conditions will be such that the Contractor will be able to erect such offices, stores and temporary
accommodation within the site boundaries and it shall be the Contractors responsibility to adopt
whataver measures he deems necessary in this regard and to obtain all necessary permission and
pay all costs in connection therewith

Shop Drawings

The term ‘Shop Drawings’ shall mean drawings, layout drawings, illustrations,
schedules, performance charts, brochures, operating manuals, other data which are prepared by
the Contractor or Sub-contractor, Manufacturer, Supplier or Distributor and which
illustrate some portion of the work The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all selected/nominated Sub-contracts
and/or Architect’s  instructions, are prepared and submitted timeously in
accordance with the following procedure Three prints of shop drawings of all
fabricated work, working or setting out drawings, shop details and schedules shall be
submitted to the Architect for approval. Such work shall not be carried out until such approval
has been given Shop drawings shall be submitted to the Architect for approval at least
two weeks prior to the date on which such approval isrequired in order to comply
with the Contract Programme (All submissions shall be prepared inaccordance with
the Contract Drawingsand specifications and/or any Architect’s instructions and any
deviation shall be specifically highlighted in writing, with a detailed explanation of the
reason for such deviation, together with any cost and/or time implication Delays in approval of
shop drawings due to non- compliance with drawings, specifications and/or Architect’s instructions
shall not constitute grounds for any claims for delays

....... i

Commodities to be New
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SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES

All commodities, goods, articles or materials throughout the building are to be new except where

re-use of existing is specified and are to be handled, stored, used and/or fixed with care to ensure

that they are in perfect condition when incorporated into the works and thereafter properly

protected so as to ensure that they are likewise in perfect condition when handed over at

completion of the works
107 Fioineincnveennine Vicoin Trsirrnrnenines Item
108| Cost of Claims

Costs incurred by the Contractor in the preparation of claims accepted by the Principal Agent shall

be borne by the Contractor
109| Frocvircrnrnenene V... B Item
110| Transformation and Empowerment Requirements

The contractor shall take all necessary measures to comply with the document titled:

Empowerment Breakdown of 15 point, compiled by Joburg Property Company, and make

adequate provision to accommodate the requirements relating to job creation, job intensity,

training and development, local SMME utilisation, local material utilisation, enterprise

development, etc. as detailed in the above document
111 Frniinionin Vi, LT Item

SUMMARY OF CATEGORIES

Category : Fixed R....

Category : Value R....corvvimiicinenninnnae

Category : Time R

CARRIED TO SUMMARY
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Carried to Summary R -
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ITEM NO

DESCRIPTION

UNIT

QUANTITY RATE

AMOUNT

SECTION 2; DEMOLITIONS AND ALTERATIONS
BILLNO 1

ALTERATIONS (PROVISIONAL}

LOCATIONS FOR QUANTITIES

Completion in sections (Clause 20.0 JBCC PBA| is applicable to this contract, All
items without location quantities are applicable to the whole works. The
dimensions in the Bills of Quantities are allocated to the Sections as follows:

PREAMBLES

The General Preambles for Trades 2017 published by the Association of South
African Quantity Surveyors is designed to support and extend the abbreviated bills
of quantities descriptions by inter alia referring to SANS construction standards.

SUPPLEMENTARY PREAMBLES

The Tenderer is advised to visit the site, inspect the existing premises and acquaint
himself thoroughly with the nature of the work specified.

Sizes and dimensions

Al sizes and dimensions stated herein are approximate and deemed only sufficient
to identify the item of work concerned. No allowance for overbreak has been
made to any of the adjoining structures, walls, finishes, etc., where removals or
pockets occur {the nett opening size, etc., has been made good in later items of
this bill where such making good has not been included with the item) and the
Contractor must allow in his prices for making good any overbreak that may occur.

Materials

©Old materials from alterations, except where described to be re-used or handed
over, become the property of the contractor. Old materials from the alterations,
except where described to be re-used or handed over, as well as all rubbish, etc.,
must be regularly carted from the site and not be allowed to accumulate on or
around the site. None of the old materials are to be used for new work except
where specifically described as being set aside for re-use. Where certain materials
or articles from demolitions or alterations are described as to be handed over by
the Contractor to the Client, such materials or articles shall be properly stored by
the Contractor, until handing over thereof. The Contractor must obtain an official
receipt listing the materials or articles and dates of handing over. If the Contractor
fails to submit the receipt when requested to do so, it shall be deemed that the
materials or articles are still in his possession and he will be held liable to the Client
for the full replacement value thereof, which amount will be deducted from any
monies due to the Contractor.

General

All new finishes are measured in the relevant trades for new work. Allow far
watering the works sufficiently to prevent nuisance from dust. All alteration works
described hereunder shall imply the use of an approved screed or plaster repairing
compound and preparing existing surfaces to receive new. Provide all necessary
propping, etc., required to ensure the safety and stability of the structure during
the contract period and remove at completion. Provide all necessary additional
barricades, screens, overhead protections, etc., required to ensure the safety of
persons, praperty, etc., and remove at completion. All alteration work is within an
existing facility. The contractor shall take utmost care to minimise damage to
existing completed works in the vicinity of the alteration works.

JOBURG PROPERTY COMPARY (SOC) LTD
METRO MALL REFURBISHMENT
SECTION 2: ALTERATIONS AND DEMOLITIONS

MARCH 2022



ITEMNO DESCRIPTION UNIT | QUANTIT| RATE AMOUNT

SECTION 2: DEMOLITIONS AND ALTERATIONS
BILLNO 1
ALTERATIONS (PROVISIONAL)
TEMPORARY BARRIERS, SCREENS, ETC
Temporary borriers, screens, etc., including removal on completion
Dust screen 1800mm high on gravel floor, formed of suitable timber framing with

1| shade net cloth to one side including corners, ends, ete. { Re-usable in all sections) m 30,00
1000mm X 2000mm High Single leaf steel date with support posts on each side and

2 covered with 2000mm high knitted plastic including all fixers { Re-usable in all No 100
sections) !
REMOVAL OF EXISTING WORK
Break down and remove brickwork, etc

3 Brick Piers e 24,00
Breaking down and removing ceifins, etc

4 Ceilings tiles, grid and all the fixing m? 220,00
SUNDRIES
The items described hereunder cover work which is not fully defined at tender
stage and which is intended to be executed by the Contractor and/or his Sub-
Contractors. The amounts shown shall be used as directed by the Representative/
Agent and shall be deducted in whole or in part if not require

5 Allow the amount of R 50 000.00 {Fofty Thousand Rand) for sundry alteration SUM 100
work. This work shall be measured on completion and priced at scheduled rates. '

CARRIED TO SUMMARY
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[

SECTION SUMMARY

ALTERATIONS {PROVISIONAL)

Carried to Summary

Page
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UNIT

QUANTITY

RATE

AMOUNT

BILLNO.5

CEILINGS, PARTITIONS AND ACCESS FLOORING
PREAMBLES

The General Preambles for Trades 2017 published by the Association of South African
Quantity Surveyors is designed to support and extend the abbreviated bills of

SUPPLEMENTARY PREAMBLES

Descriptions

items described as "nailed" shall be deemed to be fixed with hardened steel nails or
pins or shot pinned to brickwork or concrete. Items described as "plugged" shall be

deemed to include screwing to fibre, plastic or metal plugs at not exceeding 600mm
centres, and where described as "bolted" the bolts have been given elsewhere.

AEROLITE OR OTHER EQUAL AND APPROVED INSULATION

100mm Insulation closely fitted and laid on top of brandering between roof timbers
etc.

SUSPENDED CEILINGS

12.5mm Thick vinyl faced Gypsum ceiling tile with
embossed finish size 1200 x 600mm laid on and
including "OWAconstruct S3a" fire rated white
powder coated aluminium exposed demountable
tee suspension ceiling system including main and

cross tees, holding down clips, necessary hangers
grids, etc., all in strict accordance with the manufocturer's instructions

Ceiling suspended not exceeding 1m below concrete soffits

9,5mm Thick "Gyproc Rhinoboard" plasterboard
bulkhead fixed to and including light weight steel
support structure with 63mm wide strips of mesh
scrim nailed over [oints and the whole bulkhead
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in

strict accardance with the manufacturer's instructions:

300mm High vertical bulkhead rise

25mm GMS powdercoated shadowline cornice secured to plastered wall and ceiling
boarding including mitres, etc.

m2

mZ

450,00

450,00

17,00

814,00

CARRIED TO SUMMARY
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ITEM NO.

DESCRIPTION

UNIT

ary

AMOUNT

1

BILLNO. 6
METALWORK

LOCATIONS FOR QUANTITIES

Comgpletion in sections (Clause 20.0 IBCC PBA| is applicable to this contract. All items
without location guantities ore applicable to the whole works. The dimensions in the
Bifls of Quantities are allocated to the Sections as follows:

PREAMBLES

The General Preambles for Trades 2017 published by the Association of South African
Quantity Surveyors is designed to support and extend the abbreviated bills of
quantities descriptions by inter alia referring to SANS construction standords.

SUPPLEMENTARY PREAMBLES

Descristions of pressed steel door, frames, etc

Frames shall project not less than 20mm into floor finish. Except where described as
galvanized, frames shall be primed as specified before leaving the factory. Frames are
to jambs and heads of openings. Frames for single doars shall be provided with two
100mm steel butt hinges and an adjustable striking plate for a mortice lock and frames
for double doors shall be provided with four 100mm steel butt hinges. Butt hinges shall
be steel butts with loose pins, welded to frames. Where necessary mortar caps shall
be welded to frames and back plates shall be welded on behind tappings for screws

The frame widths given refer to unfinished wzll thicknesses

Descriptions of steel door, frames, etc

Al fittings to windows, doors, etc shall be chromium plated. Fixed lights and opening
sashes shall be in single squares. Windows etc of single unit construction shall have

weather bars at transoms above opening sashes

Composite windows not of single piece construction shall be coupled with standard
coupling mullions and transoms that correspond with the window section used

Kicking plates and panels shall be 1,6mm metal piate fixed with standard metal glazing
beads mitred at angles and countersunk screwed on at not exceeding 300mm centres
with self-tapping screws
Except where described as galvanized, windows, doors, burglar bars, etc shall be
primed as specified before Jeaving the factory

GALVANISED STEEL COLUMNS, BEAMS, PURLINS, ETC., TO COVERED WALKWAY

Mentis Gratis to Gates and Screens:

50 x 50mm Mesh screens, including all necessary cutting, etc.

40 x 40 x 5Smm Angle section framing.

m2

Tonnes

485

9,00/

CARRIED TO SUMMARY
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ITEM N| DESCRIPTION UNIT QUANTITY RATE AMOUNT
BILLNO. 8
PLASTERING
PREAMBLES
The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors is designed to support and extend the abbreviated bills of quantities descriptions by
SCREEDS
SELF LEVELLING SCREED
Prepare and apply self levellina screed to concrete in strict accordance with the manufacturer's
instructions
2| Average 3mm thick on concrete floors m? 480,00 -
INTERNAL PLASTER
Two coats cement plaster comprising one coat cement plaster minimum 15mm thick (5:1)
steel floated and one finishing coat Rhinolite including all lobours on
3| Brick vertical surfaces (part on concrete) m? 4 508,00 -
4| Narrow widths m? 446,00 -
CARRIED TO SUMMARY R
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

BILL NO. 10
PAINTWORK

LOCATIONS FOR QUANTITIES

Comupletion in sections (Clause 20.0 JBCC PBA| is applicable to this contract. Ail items
without location guantities are applicable to the whole works. The dimensions in the Bills
of Quantities are ollocated to the Sections os follows:

Location A: Waste Management
Location B: Ablution Block
Location C: Block B Court Yard
Location D: External/Site Works

PREAMBLES

The General Preambles for Trades 2017 published by the Association of South African
Quantity Surveyors is designed to support and extend the abbreviated bills of quantities
descriptions by inter alia referring to SANS construction standards.

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and aliowed to dry completely before any paint
is applied. Blistered or peeling paint shall be completely removed and cracks shall be
opened, filled with a suitable filler and finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down. Blistered or peeling paint shall be
completely removed down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or peeling paint shall be completely
removed and cracks and crevices shall be primed, filled with suitable filier and finished
smoot
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

4

5

BILL NO. 10
PAINTWORK

LOCATIONS FOR QUANTITIES

Completion in sections (Clause 20.0 JBCC PBA) is applicable to this contract. All items
without location quantities are applicable to the whole works. The dimensions in the Bills
of Quantities are allocated to the Sections as follows:

Location A: Waste Management

Location B: Ablution Block

Location C: Block B Court Yard

Location D: External/Site Works

PAINT WORK TO PREVIOUSLY PAINTED WORK
ON FLOATED PLASTER

Clean down, prepare and opply one coat "Plascon” plaster primer and two coots "Plascon

Velvaglo" paint

Internal plastered walls, columns, recessed bands, etc

Internal plastered slab soffits including beams

ON METAL SURFACES

Clean down, prepare and apply one coat "Plascon Zinc Phosphate” primer and two coats
"Plascon Velvaglo" paint

Frames and linings

Gates, grilles, etc. (both sides measured)

Balustrades (both sides measured)

mZ

mZ

mZ

m2

mZ

5 641,00

2878,00

877,00

1912,00

452,00

CARRIED TO SUMMARY
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(S

SECTION SUMMARY

CEILINGS, PARTITIONS AND ACCESS FLOORING

STRUCTURAL STEELWORK

METALWORK

PLASTERING

PAINTWORK

Carried to Final Summary
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Page
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 5: PROVISIONAL SUMS & BUDGETARY ALLOWANCES

BILLNO. 1

PROVISIONAL SUMS

PREAMBLES

The General Preambles for Trades 2017 published by the Association of South African
Quantity Surveyors is designed to support and extend the abbreviated bills of quantities
descriptions by inter alia referring to SANS construction standards.

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be measured and valued in
accordance with the relevant building agreement building contract and deducted in whole
or in part if not required without any compensation for loss of profit on the said allowances
Prime cost amounts and provisional sums are net. Prime cost amounts shall include for

delivery to site of all articles concerned Provisional sums are for material and equipment
supplied and installed complete by firms of specialists

Profit
Where stated, the contractor may allow for profit if required

Genergal attendonce on nominated/selected subcontroctors

The item "attendance" which follows each provisional sum for nominated/selected
subcontractors’ work, shall be deemed to cover all the contractor's costs incurred in
providing free of charge to the nominated/selected subcontractors the contractor's duties
as described in clause 12.2 of the JBCC N/S Subcontract Agreement

Special attendance on nominated/selected subcontractors

Where "special attendance" such as unloading, storing, placing in position, providing special
power supplies, specific hoisting, cranage and scaffolding requirements, provision of
temporary casing and/or other specific protection of the works, special security and clearing
away rubbish is required, a separate item describing the specific requirements in detail is to
be provided for the pricing of such requirements

Builder's work
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

SECTION 5: PROVISIONAL SUMS & BUDGETARY ALLOWANCES
Builder's work in connection with specialist services is given elsewhere in these bills of
quantities
BUDGETARY ALLOWANCES
The items described hereunder cover work which is not fully defined at tender stage and
which is intended to be executed by the Contractor and/or his Sub-Contractors. The
amounts shown shall be used as directed by the Representative/ Agent and shall be
deducted in whole or in part if not required
Allow the amount of R 22 500 (Twenty Two Thousand Five Hundred Rand) for sundry
builders work. This work shall be measured on completion and priced at scheduled rates SUM -
PROVISIONAL SUMS
IRONMONGERY FOR ENTRANCE GATES
Provide the amount of R150,000.00 (One Hundred and Fifty Thousand Rand) for

2| ironmongery installed complete Item

3| Profit %IT

4| Allow for general attendance %IT
COMMUNITY LIAISON OFFICER
Provide the amount of R18 000.00 (Eigteen Thousand Rand) for for the community liaison

5| officer Item

6| Profit %IT -
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SECTION 5: PROVISIONAL SUMS 8 BUDGETARY ALLOWANCES
7| Allow for general attendance %IT -
COMMUNITY PARTICIPATION CONSULTANT
Provide the amount of R15 000.00 (Fifteen Thousand Rand} for the community participation
8| consultant Item -
9| Profit %IT -
10| Allow for general attemdance %IT
CARRIED TO SUMMARY R -
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SECTION SUMMARY

BILLNO.1

Carried to Final Summary

Page




FINAL SUMMARY

Preliminaries and General
Demolitions and Alterations
Building Work

Provisional Sums

Sub Total

Contingency

Provide the sum of 10% for contingencies to be used as
directed and deducted in whole or in part if not required

Sub Total

Add: Value Added Tax (15%)

Page

Page

Page

Page

ST

ST

TAX

10%

15%

Carried to Form of Tender

.45 -
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by the Joint Building
Contracts Committee shall be the applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building Contracts Committee for
use with the JBCC Principal Building Agreement {Edition 6.2 - May 2018) shall be deemed to be
incorporated in these bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full intent
and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and
heading only

Where any item is not relevant to this agreement such item is marked N/A signifying "not
applicable”

Where standard clauses or alternatives are not entirely applicable to this agreement such
amendments, modifications, corrections or supplements as will apply are given under each relevant
clause heading and such amendments, modifications, corrections or supplements shall take
precedence notwithstanding anything to the contrary contained in the abovementioned documents

These Bills of Quantitties are provisional therefore all items are subject to remeasurement
PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors is designed to support and extend the abbreviated descriptions utilised in these bills of
quantities by inter alia referring to SANS construction standards. Where such preambles are not
applicable (eg where BS or Euro construction standards are applicable or the design consultants
provide other preambles/specifications for insertion), users are to ensure that the abbreviated
descriptions when read in conjunction with the Standard System of Measuring Building Work
(seventh edition) for works within South Africa or the Standard Method of Measuring Building
Work for Africa 2015 {first edition) for works elsewhere in Africa, represent the full description by
extending the abbreviated bills of quantities descriptions and/or by inserting appropriate
preambles or specifications

The General Preambles for Trades 2017 published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these bills of quantities and no claims arising from
brevity of description of items fully described in the said General Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in these hills of quantities to
satisfy the requirements of this project. Such supplementary preambles and/or specifications shall
take precedence over the provisions of the General Preambles
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

The contractor's prices for all items throughout these bills of quantities shall take account of and
include where applicable for all of the obligations, requirements and specifications given in the
General Preambles and in any supplementary preambles and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the aforementioned JBCC Principal
Building Agreement

Section B : Arecital of the headings of the individual clauses in the aforementioned JBCC General
Preliminaries

Section C : Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for the adjustment of preliminaries, the
amounts entered against the relevant items in these preliminaries are to be divided into one or
more of the three categories provided namely fixed (F), value related (V) and time related (T}

SECTION A: PRINCIPAL BUILDING AGREEMENT
Interpretation (A1-A7,

Clause 1.0 - Definitions and interpretation
Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection therewith. All prices to
include, unless otherwise stated, for all materials, fabrication, conveyance and delivery, unloading,
storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except
where to be measured in accordance with the standard system of measurement), patterns, models
and templates, plant, temporary works, returning of packaging, duties, taxes (other than Value
Added Tax), imposts, establishment charges, overheads, profit and all other obligations arising out
of this agreement. Value Added Tax (VAT) is to be separately stated on the summary page of these
bills of quantities

Items left unpriced will be deemed to be covered in prices against other items throughout these
bills of quantities and no claim for any extras arising out of the contractor's omission to price any
item wili be entertained

Prices for all construction equipment, temporary works, services and other items shall include for
the supply, maintenance, operating cost and subsequent removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the intention that the
abbreviated descriptions be fully described when read with the applicable measuring system and
the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the contractor shall, before submission of his tender, call for a written
directive from the principal agent, failing which it shall be assumed that the contractor has allowed
in his pricing for materials and workmanship in terms of international best practice
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SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other unincorporated grouping of two

or more persons then:

1. These persons are deemed to be jointly and severally liable to the employer for the

performance of this agreement

2. These persons shall notify the employer of their leader who has assigned authority to bind the

contractor and each of these persons

3. The contractor shall not alter its composition or legal status without the prior written consent of

the employer

F: V: T: Item
3| Clause 2.0 - Law, regulations and notices

F Vi T: Item
4| Clause 3.0 - Offer and acceptance F: V: T: Item
5| Clause 4.0 - Cession and assignment F: V: T: Item
6| Clause 5.0 - Documents

Value Added Tax

Provision is made in the summary page of these bills of quantities for the inclusion of Value Added

Tax (VAT}

Priced document as specification Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the priced document may be used as a

specification of materials and goods or methods, if any ?

Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor shall be deemed to have

received such drawings on the date that such drawings have been dispatched electronically [5.6]

F: V: T: Item
7| Clause 6.0 - Employer's agents

Delegated authority may be dealt with in B 5.0 of the contract data.

Note that the contract instructions hereinafter are selected from those listed in clause 17.1 of the
JBCC PBA

1.1 Duties [6.2] : The architect is responsible for the architectural design, functional design and
quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES
1.2.1 Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

1.2.2 Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

1.2.3 Thesite [13.0]
1.2.4 Compliance with the law, regulations and bylaws [2.1]

1.2.5 Provision and testing of samples of materials and goods and/or of finishes and assemblies
of elements of the works

1.2.6 Opening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage to the works [23.2.2]

1.2.11 Rectification of defects [21.2)

1.2.12 Alist for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost amounts and provisional sums
1.2.14 Appointment of a subcontractor {14.0; 15.0]

1.2.15 Work by direct contractors [16.0]

1.2.16 On suspension or termination, protection of the works, removal of construction equipment
and surplus materials and goods [29.0] ?

2. Quantity surveyor

2.1 Duties [6.2] : The quantity surveyor is responsible for all measurements, valuations, financial
assessments and all other quantity surveying and cost control functions of the works

2.2 Contract instructions [6.2; 17.1] :
2.2.1 No contract instructions delegated to the quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] : The civil and structural engineer is responsible for all aspects of civil and
structural engineering design and quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES
3.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

3.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

3.2.3The site [13.0]
3.2.4Compliance with the law, regulations and bylaws [2.1)

3.2.5Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

3.2.60pening up of wark for inspection, removal or re-execution [23.2.4; 26.4.2]
3.2.7Removal or re-execution of work

3.2.8Removal or substitution of any materials and goods

3.2.9Protection of the works

3.2.10Making good physical loss and repairing damage to the works [23.2.2]
3.2.11Rectification of defects [21.2]

3.2.12Alist for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion
3.2.13Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

4. Mechanical engineer

4.1Duties [6.2] : The mechanical engineer is responsible for all aspects of mechanical engineering
design and quality inspection of the works ? and, where appointed by the employer for quantity
surveying services in respect of the mechanical installations, for all measurements, valuations,
financial assessments and all other quantity surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

4.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

4.2.3Compliance with the law, regulations and bylaws [2.1]

4.2.4Pravision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

4.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]

4.2.6Remaoval or re-execution of work
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES
4.2.7Removal or substitution of any materials and goods

4.2 8Protection of the works

4.2.9Mzking good physical loss and repairing damage to the works {23.2.2]

4.2.10Rectification of defects [21.2]

4.2.11A list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

4.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

5. Electrical engineer

5.1 Duties [6.2) : The electrical engineer is responsible for all aspects of electrical engineering
design and quality inspection of the works ? and, where appointed by the employer for quantity
surveying services in respect of the electrical installations, for all measurements, valuations,
financial assessments and all other quantity surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the IBCC Principal Building Agreement

5.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

5.2.3Compliance with the law, regulations and bylaws [2.1]

5.2.4Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

5.2.50pening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
5.2.6Removal or re-execution of work

5.2.7Removal or substitution of any materials and goods

5.2.8Protection of the works

5.2.9Making good physical loss and repairing damage to the works [23.2.2]

5.2.10Rectification of defects [21.2]

5.2.11A list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying

outstanding or defective work to be rectified to achieve final completion

5.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1

PRELIMINARIES
6. Wet services engineer

6.1 Duties [6.2] : The wet services engineer is responsible for all aspects of wet services
engineering design and quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

6.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

6.2.3Compliance with the law, regulations and bylaws [2.1]

6.2.4Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

6.2.50pening up of work for inspection, removal or re-execution [23.2.4; 26.4.2]
6.2.6Removal or re-execution of work

6.2.7Removal or substitution of any materials and goods

6.2.8Protection of the works

6.2.9Making good physical loss and repairing damage to the works [23.2.2]

6.2.10Rectification of defects [21.2}

6.2.11A list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

6.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

7. Fire consuitant

7.1 Duties [6.2] : The fire consultant is responsible for all aspects of rational fire design and quality
inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1Rectification of discrepancies, errors in description or quantity or omission of items in the
agreement other than in the JBCC Principal Building Agreement

7.2.2Alteration to design, standards or quantity of the works provided that such contract
instructions shall not substantially change the scope of the works

7.2.3Compliance with the law, regulations and bylaws [2.1]

7.2.4Provision and testing of samples of materials and goods and/or of finishes and assemblies of
elements of the works

7.2.50pening up of work for inspection, removal or re-execution [23.2.4; 26.4.2)
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10

11

SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1

PRELIMINARIES
7.2.6Removal or re-execution of work

7.2.7Removal or substitution of any materials and goods

7.2.8Protection of the works

7.2.9Making good physical loss and repairing damage to the works [23.2.2]

7.2.10Rectification of defects [21.2]

7.2.11A list for practical completion specifying outstanding or defective work to be rectified to
achieve practical completion, a list for completion and a list for final completion specifying
outstanding or defective work to be rectified to achieve final completion

7.2.12Expenditure of budgetary allowances, prime cost amounts and provisional sums ?

8. Health and safety consultant

8.1 Duties [6.2] : The health and safety consultant is responsible for all aspects of health and safety
of the works. Without derogating from the generality thereof, the health and safety consultant will
perform the following specific functions and duties in respect of the health and safety aspects of

the works. He shall:

8.1.1Act as the employer's agent in terms of the Construction Regulations issued in terms of the
Occupational Health and Safety Act,1993 as amended

8.1.2Prepare and update the health and safety specification for the works
8.1.3Agree with the contractor the health and safety plan for the warks
8.1.4Carry out regular audits to ensure adherence to the safety plan and compliance with the act

and regulations

8.1.55top the execution of the works where the agreed specification or plan is not adhered to?

Clause 7.0 - Design responsibility

F: v: T:
Insurances and securities (A8-A11)
Clause 8.0 - Works risk

E: v: T

Clause 9.0 - Indemnities

F: Vi T

Clause 10.0 - Insurances

F v: T:

Item

Iltem

item

Item

ltem
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12

13

i4

15

16

17

SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES
Clause 11.0 - Securities

Extension of waiver of lien
The contractor shall ensure that a waiver of lien is included in all subcontracts and that the works
executed on the site are kept free of all liens and other encumbrances at all times [11.10] ?

F: v: T

Execution (A12 - A17)
Clause 12.0 - Obligations of the parties

Office accommodation The contractor shall provide, maintain and remove on practical completion
air conditioned office accommodation with suitable tables and chairs for meetings to be held on
the site. Such offices shall be kept clean and fit for use at all times [12.2.18]

Notice board The contractor shall erect in a position approved by the principal agent, maintain and
remove on practical completion a notice board recommended by the South African Institute of
Architects and as approved by the principal agent listing the names and logos of the employer, the
contractor and the professional consultants. No subcontractor or supplier notice boards may be
erected unless permission is granted by the principal agent for such notice boards to be erected
[12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all statutory and other notices that may be
required by any local or other authority in order not to cause any delay to the commencement of
the works by the contractor. The contractor shall pay all deposits or fees in this regard

It is, however, specifically recorded that the employer shall be responsible for the timeous approval
of building plans by any local or other authorities and the payment of any fees or charges related
thereto

E: v: T
Clause 13.0 - Setting out

Froinineimncnenes Vi 3 T
Clause 14.0 - Nominated subcontractors

F. Vi T

Clause 15.0 - Selected subcontractors

F: \: T:

Clause 16.0 - Direct contractors Attendance on direct contractors In respect of direct contractors
the contractor shall:

1. Designate an area for the direct contractor to establish a temporary office and workshop and
storage of equipment and materials

2.Allow the use of personnel welfare facilities, where provided

ltem

tem

Item

Item

ltem
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
3. Provide water, lighting and single phase electric power to a position within 50m of the place
where the direct contract work is to be carried out, other than fuel or power for commissioning of
any installation
4. Permit the direct contractor to use erected scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like right, while it remains erected on the site [16.1]
F: Vi T Item
Clause 17.0 - Contract instructions ? Site instructions Instructions issued on site are to be recorded

18| in asite instruction book which is to be supplied and maintained on site by the contractor ?
F: V: T: Item
Completion [A18 - A24)

19| Clause 18.0 - Interim completion N/A
Clause 19.0 - Practical completion

20| F. Vi T Item

21| Clause 20.0 - Completion in sections
F: [RURR T4 [RUSDRUI |9 ltem

22| Clause 21.0 - Defects liability period and final completion
F: V: T Item
Clause 22.0 - Latent defects liability period

23| F: V: T: Iltem
Clause 23.0 - Revision of the date for practical completion Substitution of materials and goods The
removal or substitution of any materials and goods which do not conform to the specification or
the contract drawings shall not constitute grounds for the extension of the construction period nor

24| for the adjustment of the contract value [17.1.8; 23.1 & 2]
F: Vi T: Item
Clause 24.0 - Penalty for late or non-completion

25| F: Vi T: tem
Pavment (A25 - A27)

26| Clause 25.0 - Payment

-10-




JOBURG PROPERTY COMPANY (5QC) LTD
METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

27

28

29

30

31

32

33

SECTION 1 PRELIMINARIES & GENERAL
BILLNO.1

PRELIMINARIES

Prices submitted Where prices are submitted by the contractor or subcontractor during the
progress of the works in respect of contract instructions or in regard to a claim under the terms of
this agreement and notwithstanding the fact that such prices may be used in an interim payment
certificate, there is to be no presumption of acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of final completion, it shall be in writing

E: V: T

Clause 26.0 - Adjustment of the contract value and final account

Cost of claims All costs incurred by the contractor in the preparation of claims shall be borne by
the contractor. This provision shall not preclude an adjudicator or an arbitrator appointed in terms
of this agreement [30.6 & 7] from making a determination on costs

Claims from subcontractors The contractor shall review, assess and adjudicate any claims received
by him from any subcontractor and thereafter submit same to the principal agent with a

recommendation in order to assist the principal agent in adjudicating the claim [26.6]

[ V: T

Clause 27.0 - Recovery of expense and/or loss
Suspension and termination (A28 - A29)
Clause 28.0 - Suspension by the contractor

E: V: T

Clause 29.0 - Termination

F: \'H Thne

Dispute resolution {A30}
Clause 30.0 - Dispute resolution

F: v: T

Agreement

The required information of the parties and the amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the parties

F: v: T:

Contract data
Tenderer's selections

Before submission of his tender the contractor is to complete the tenderer's selections in the
contract data

F: v: T:

SECTION B: GENERAL PRELIMINARIES

-11-

ltem

Item

Item

Item

Iltem

Iltem

Item

ltem
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
User note Amendments, modifications, corrections or supplements to the General Preliminaries in
Section B should be recorded in the contract data
Should it be necessary to expand on any of the General Preliminaries clauses, the user should list
the appropriate General Preliminary clause number and heading and insert the relevant provision
under 2 suitable heading in bold as may be necessary
Definitions and interpretation (B1]
Clause 1.1 - Definitions

34| F: Ve T: Item
Clause 1.2 - Interpretation

35| F: Ve T: Item
Documents (B2)
Clause 2.1 - Checking of documents

36| F e V2 T Item

37| Clause 2.2 - Provisional bills of quantities

38| Clause 2.3 - Availability of construction information
F: 'R T: ltem
Clause 2.4 - Ordering of materials and goods

39| E \'H T Item
Previous work and adjoining properties (B3)
Clause 3.1 - Previous work - dimensional accuracy

40| F v: T Item
Clause 3.2 - Previous work - defects

41| Fri V... [ D Iltem
Clause 3.3 - Inspection of adjoining properties

42| F: Vi T: Item
The site (B4)
Clause 4.1 - Handover of site in stages

43| F: Vi T: Item

44| Clause 4.2 - Enclosure of the works Item

-12-
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SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Clause 4.4 - Encroachments

45| Fivvnniienens Vi T Item
Clause 4.5 - Existing premises occupied

46 F: V: T: ltem
Clause 4.6 - Services - known

47| F: \'H T ltem
Management of contract (BS)
Clause 5.1 - Management of the works

48 F: V: T:
Clause 5.2 - Progress meetings

49| F: V: S Item
Clause 5.3 - Technical meetings

50| F: V: T: Item
Samples, shop drawings and manufacturer's instructions (B6)
Clause 6.1 - Samples of materials

51| F: V: T: tem
Clause 6.2 - Workmanship samples

52| F v T: Item
Clause 6.3 - Shop drawings

53] F Vi, T ltem
Clause 6.4 - Compliance with manufacturer's instructions

54 Fi..... Vi, T: Item
Deposits B7
Clause 7.1 - Deposits and fees

55| F: Vi T: Item
Temporary services (B8
Clause 8.1 - Water

56| F Vi T Item

-13-
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SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES
Clause 8.2 - Electricity

57| F: Vi T: ltem

Clause 8.3 - Ablution and welfare facilities

58| F: V: T: Item

Clause 8.4 - Communication facilities

59| F: V: T item

Prime cost amounts (B9)
60| Clause 9.1 - Responsibility for prime cost amounts

Where details of materials for which prime cost amounts are to be allowed are readily available,
the quantity surveyor may elect to insert the relevant prime cost amounts in measured items,
which measured items shall contain sufficient detail for the contractor to price for fixing and
installation, waste, etc

E v T: Item
Attendance on subcontractors (B10)
Clause 10.1 - General attendance

61| F: V: T: Item

General (B11)

Clause 11.1 - Protection of the works

62| F: v: T: Item

Clause 11.2 - Protection/isolation of existing works and works occupied in sections

63| F: V: T: ltem

Clause 11.3 - Security of the works

64l F: v: T: Item

Clause 11.4 - Notice before covering work

65| F: V: T: Item

66| Clause 11.5 - Disturbance

Disturbance Al work is to be carried out in such a manner as to cause no unacceptable or
unreasonable dust, noise, vibrations, nuisance, inconvenience, annayance and the like to the
public, others, other properties and traffic in so far as they exceed the permissible limitations set by
government legislation or by the local authority. Any delays, stoppages and the like arising from or
in order to comply with the above will not constitute grounds for an adjustment to the construction
period or contract value whatsoever

F: V: o Item

.14 -
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67

68

69

70

71

72

73

74

75

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution The contractor shall be responsible for and take all precautions in
controlling by whatever means necessary all forms of pollution emanating from the site during the
construction period due inter alia to noise, artificial light, wind-blown sand, dust, deposits of mud,
etc

The contractor is to ensure that all roads which border the site and are used by the contractor
during the execution of the works are kept clean and free of any dirt or debris caused by the
execution of the works

Clause 11.7 - Works cleaning and clearing

F: V: T

Clause 11.8 - Vermin

F: v: T

Clause 11.9 - Overhand work

F: \'H S

Clause 11.10 - Tenant installations

F: v: T

Clause 11.11 - Advertising

F: V: S,

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written warranty, addressed to the employer, from the
entity supplying the materials and/or executing the work and shall deliver same to the principal
agent on final completion of the contract

The warranty shall state that workmanship, materials and installation are warranted for a specific
period from the date of practical completion and that any defects that may arise during the
specified period shall be made good at the expense of the entity supplying the materials and/or
doing the work, upon written notice to do so

The warranty will not be enforced if the work is damaged by defects in the execution of the works,
in which case the responsibility for replacement shall rest entirely with the contractor

Overtime Should overtime be required to be worked for any reason whatsoever, the cost of such
overtime is to be borne by the contractor unless the principal agent has specifically authorised,
prior to execution thereof, that costs for such overtime are to be borne by the employer

F: v : T:

Cooperation of the contractor for cost management It is specifically agreed that the contractor
accepts the obligation of assisting the principal agent in implementing proper cost management.
The contractor will be advised by the principal agent of all cost management procedures which will
be implemented to ensure that the contract value does not exceed the budget

[ v: T
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JOBURG PROPERTY COMPANY {SOC) LTD
METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

76

77

78

79

80

81

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

Overloading The contractor shall take all necessary steps to ensure that no damage occurs due to
overloading of any portion of the works or temporary works eg scaffolding, etc. The contractor
shall submit details of his proposed loading, storage, plant erection, etc to the principal agent for
approval prior to proceeding with such loading, storing or erecting and shall comply with and pay
for the principal agent's requirements in connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading shall be made good by the contractor at his
sole expense

F: V: T

Propping of floors below The contractor is advised that propping of floors below may be required if
he wishes to use any areas of completed suspended reinforced concrete slabs for vehicle access,
storage of materials and goods and location of plant, scaffolding, etc. The location of these areas
and any necessary propping shall be approved by the principal agent and the cost thereof shall be
borne by the contractor

E: V: T

Testing of flat roof waterproofing for watertightness Flat roof waterproof areas shall be flooded
and kept "ponded"” for at |east forty eight (48) hours as a test to ensure the watertightness of the
waterproofing and before any further construction work is carried out above the waterproofing

F: v: ™

Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor's attention is drawn to
the provisions of the Construction Regulations issued in terms of the Occupational Health and
Safety Act, 1993 as amended. It is specifically stated that the employer shall prepare a documented
health and safety specification for the works and that the employer shall ensure that the contractor
has made provision for the cost of health and safety measures during the execution of the works.
The contractor shall price opposite this item for compliance with the act and the regulations and
the reasonable provisions of the aforementioned health and safety specification [2.1]

The contractor shall: 1. Comply with the health and safety specification for the works 2. Prepare
and agree with the health and safety consultant the health and safety plan for the works 3.
Cooperate with the health and safety consultant in all respects 4. Manage the compliance of all
subcontractors with the regulations and with the health and safety plan and specification 5.
Conform to the conditions contained in the employer's health and safety specification

E: V: T

Broad based black economic empowerment (BBBEE) Tenders submitted will be evaluated taking
into account their empowerment rating The employer will be monitoring the broad based black
economic empowerment {BBBEE) status of the contractor throughout the execution of the works

The contractor is to submit to the principal agent on an a monthly basis a schedule of spend, split
into vendors engaged as subcontractors and suppliers indicating their BBBEE rating including proof

of the said rating

F: v: T

Advertising rights The employer may elect to contract with advertising agencies for the erection of
advertising hoardings, banners, wraps or the like for the duration of the contract. The contractor
shall not prevent such an arrangement and will assist in the facilitation of same. The position and
type of advertising structure to be agreed with the principal agent so as not to hinder the
contractor in meeting his obligations under this agreement

-16-
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JOBURG PROPERTY COMPANY {S0C} LTD
METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL

MARCH 2022

ITEM NO DESCRIPTION UNIT QUANTITY |RATE AMOUNT
SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1
PRELIMINARIES
Confidentiality The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from all subcontractors and
suppliers. Such information shall not be used in any way except in connection with the execution of
the works No information regarding this project shall be published or disclosed without the prior
written consent of the employer
82| F: 'Y T Iltem
Media releases Al! rights of publication of articles in the media, together with any advertising
relating thereto or in any way connected with this project, shall vest with the employer The
contractor together with his subcontractors shall not, without the prior written consent of the
employer, cause any statement or advertisement connected with this project to be printed,
screened or aired by the media
83| F: V.. ) Item
84| Drawings on Site
The Contractor shall maintain on Site at all times, a complete set of the latest revisions of the
working drawings issued by the Architect, the Engineer, and the Electrical Consultant
85| F: V: T: Item
86| Labour Record
At the end of each week the contractor shall provide the Principal Agent with a written record, in
schedule form, reflecting the number and description of tradesmen and labourers employed by him
and all subcontractors on the works each day
87 F: V... T: Iltem
88| Scaffolding
No scaffolding is measured as these Bills of Quantities are based on the sixth edition of the
Standard System for Measuring Building Work. However, the Tenderer is advised to study the
drawings as scaffolding may be required in certain areas for use by himself and selected/nominated
subcontractors and the contractor must establish or otherwise required by him or
selected/nominated subcontractor including taking down and re- erecting as may be necessary and
no claims whatsoever will be entertained
89 F: V: T: ltem
90| Plant Record
At the end of each week the contractor shall provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and capacity of all plant, excluding hand tools, currently
used on the works
91| F: V: T: ltem
92| Daywork
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DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

93

94

95

96

97

98

929

100

102

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES
Where in the opinion of the Principal Agent any extra work cannot properly be measured or

valued, the Contractor will be allowed daywork pricestherefore calculated upon the
costs defined hereunder together with the stated percentages. The total thus arrived at shall
be the total amount recoverable by the Contractor for performing such work The costs to the
Contractor or sub-contractor of materials, being the net cost {at current market prices)
actually paid for such materials after the deduction of cash discounts or if materials are
supplied from the Contractor's or sub-contractor's stock then the cost of such materials shall
be based upon the current market price plus the cost of delivery to Site; to which net cost 7,5%
thereof shall be added. The cost of labour to the Contractor or sub- contractor, being all
itemns of direct cost of labour actually remunerated to the workmen concerned which shall
include the cost of all allowances in terms of the industrial Conciliation Act (where
applicable) or any other wage determination applying in the area where the daywork is
executed: to which labour cost 7,5% shall be added Hourly base rates for labour shall be the
current market rates for labour based upon standard working hours and shall be applied in
respect of the time spent by workers directly engaged on the particular day works including
any operators mechanical plant and transport and erecting and dismantfing other plant. if a claim is
made that individual workmen have been paid wages and allowances in excess of the
minimum legalised rates, then proof must be furnished that such workmen had been so paid
prior to the commencement of the daywork referredto3. The rate for mechanical plant
shall be commercial hire rates current at the time of executing the daywork and shall include fuel
and insurance costs The above percentages shall cover head office charges; Site staff including
Site supervision; third party and Contractors workmen compensation and unemployment
insurance fund contributions; use, repair and sharpening of non-mechanical hand tools; use
of erected scaffolding, staging, trestles and the like; use of tarpaulins, protective clothing,
artificial lighting, safety and welfare facilities, storage and the like as may be available
on the Site; and profit Supporting vouchers reflecting the time spent and materials used in each
week shall be delivered for verification to the Principal Agent not later than twenty calendar days
after the end of the week concerned. Should the Contractor fail to submit the vouchers within this

Unauthorised Persons/Workmen on Premises

The Contractor shall at all tirmes strictly exclude all unauthorized persons from the site and shall set
up notice boards to that effect

E: v: T

Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the Architect on Practical Completion, all
relevant guarantees, any operating and maintenance manuals, data or instructions
required by the Architect or provided by the Manufacturers, Suppliers, or Sub-
contractors The Contractor shall ensure that all warranties and guarantees received are fully ceded
to the Employer on Final Completion, failing which the release of the Construction Guarantee will
be withheld until this is satisfactorily completed

£: V: T

Removal and Making Good of Temporary Works, etc. on Completion

The Contractor shall remove all temporary works, roads, services and the like used for this contract
and shall make good to the entire satisfaction of the Architect any damages resulting there from

F: V: T

indemnities

Indemnities shall be sought by the Architect from all Contractors and Sub-contractors undertaking
any design responsibility

F: V: T:

Location of Temparary Buildings and Temporary Services

-18-
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103

104

105

106

107

108

109

110

111

SECTION 1 PRELIMINARIES & GENERAL
BILLNO. 1

PRELIMINARIES

The Contractor shall provide all necessary temporary works, including temporary roads,
tracks, crossings, hardstanding, and services, etc., required for his own Sub-contractors use
during the construction and maintenance period There is no guarantee given or implied that site
conditions will be such that the Contractor will be able to erect such offices, stores and temporary
accommodation within the site boundaries and it shall be the Contractors responsibility to adopt
whatever measures he deems necessary in this regard and to obtain all necessary permission and
pay all costs in connection therewith

F: % K

Shop Drawings

The term ‘Shop Drawings’ shall mean drawings, layout drawings, illustrations,
schedules, performance charts, brochures, operating manuals, other data which are prepared by
the Contractoror Sub-contractor, Manufacturer, Supplier or Distributor and which
illustrate some portion of the work The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all selected/nominated Sub-contracts
and/or Architect’s  instructions, are prepared and submitted timeously in
accordance with the following procedure Three prints of shop drawings of all
fabricated work, working or setting out drawings, shop details and schedules shall be
submitted to the Architect for approval. Such work shall not be carried out until such approval
has been given Shop drawings shall be submitted to the Architect for approval at least two
weeks prior to the date on which such approval is required in order to comply with
the Contract Programme (All submissions shall be prepared inaccordance with the
Contract Drawings and specifications and/or any Architect’s instructions and any deviation
shall be specifically highlighted in writing, with a detailed explanation of the reason for such
deviation, together with any cost and/or time implication Delays in approval of shop drawings
due to non- compliance with drawings, specifications and/or Architect’s instructions shall not
constitute grounds for any claims for delays

E: v: T

Commodities to be New

All commodities, goods, articles or materials throughout the building are to be new except where re
use of existing is specified and are to be handled, stored, used and/or fixed with care to ensure that
they are in perfect condition when incorporated into the works and thereafter properly protected
50 as to ensure that they are likewise in perfect condition when handed over at completion of the
works

Cost of Claims

Costs incurred by the Contractor in the preparation of ctaims accepted by the Principal Agent shall
be borne by the Contractor

F: Vi T

Transformation and Empowerment Requirements

The contractor shall take all necessary measures ta comply with the document titled:
Empowerment Breakdown of 15 point, compiled by Joburg Property Company, and make adequate
provision to accommodate the requirements relating to job creation, job intensity, training and
development, local SMME utilisation, local material utilisation, enterprise development, etc. as
detailed in the above document V

F: v: T

SUMMARY OF CATEGORIES
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SECTION 1 PRELIMINARIES & GENERAL

BILLNO. 1

PRELIMINARIES

Category : Fixed R,

Category :Value R...onicimninonn.

Category : Time  Ruivcenenecnnnneninn e

CARRIED TO SUMMARY

.20-



JOBURG PROPERTY COMPANY (SOC) LTD

METRO MALL REFURBISHMENT
SECTION 1: PRELIMINARIES GENERAL
MARCH 2022
SECTION SUMMARY
1|PRELIMINARIES Page -
Carried to Summary R -
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ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 2: DEMOLITIONS AND ALTERATIONS

BILLNO 1

ALTERATIONS (PROVISIONAL)

LOCATIONS FOR QUANTITIES

Completion in sections (Clause 20.0 JBCC PBA) is applicable to this contract. All

items without location quantities are applicable to the whole works. The
dimensions in the Bills of Quantities are allocated to the Sections as follows:

PREAMBLES

The General Preambles for Trades 2017 published by the Association of South
African Quantity Surveyors is designed to support and extend the abbreviated bills
of quantities descriptions by inter alia referring to SANS construction standards.

SUPPLEMENTARY PREAMBLES

Site inspection

The Tenderer is advised to visit the site, inspect the existing premises and acquaint
himself thoroughly with the nature of the work specified.

Sizes and dimensions

All sizes and dimensions stated herein are approximate and deemed only sufficient
to identify the item of work concerned. No allowance for overbreak has been made
to any of the adjoining structures, walls, finishes, etc., where removals or pockets
occur {the nett opening size, etc., has been made good in later items of this bill
where such making good has not been included with the item) and the Contractor
must allow in his prices for making good any overbreak that may occur.

Materials

Old materials from alterations, except where described to be re-used or handed
over, become the property of the contractor. Old materials from the alterations,
except where described to be re-used or handed over, as well as all rubbish, etc.,
must be regularly carted from the site and not be allowed to accumulate on or
around the site. None of the old materials are to be used for new work except
where specifically described as being set aside for re-use. Where certain materials
or articles from demolitions or alterations are described as to be handed over by
the Contractor to the Client, such materials or articles shall be properly stored by
the Contractor, until handing over thereof. The Contractor must obtain an official
receipt listing the materials or articles and dates of handing over. If the Contractor
fails to submit the receipt when requested to do so, it shall be deemed that the
materials or articies are still in his possession and he will be held liable to the Client
for the full replacement value thereof, which amount will be deducted from any
monies due to the Contractor.

General
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QUANTITY
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SECTION 2: DEMOLITIONS AND ALTERATIONS
BILLNO 1

ALTERATIONS (PROVISIONAL)

All new finishes are measured in the relevant trades for new work. Allow for
watering the works sufficiently to prevent nuisance from dust. All alteration works
described hereunder shall imply the use of an approved screed or plaster repairing
compound and preparing existing surfaces to receive new. Provide 2all necessary
propping, etc., required to ensure the safety and stability of the structure during
the contract period and remove at completion. Provide all necessary additiona!
barricades, screens, overhead protections, etc., required to ensure the safety of
persons, property, etc., and remove at completion. All alteration work is within an
existing facility. The contractor shall take utmost care to minimise damage to
existing completed works in the vicinity of the alteration works.

TEMPORARY BARRIERS, SCREENS, ETC

Temporary barriers, screens, etc., including removal on completion

Dust screen 1800mm high on gravel floor, formed of suitable timber framing with
shade net cloth to one side including corners, ends, etc. ( Re-usable in all sections)

8000mm X 2000mm High double leaf steel date with support posts on each side
and covered with 2000mm high knitted plastic including all fixers { Re-usable in all
sections)

SUNDRIES

The items described hereunder cover work which is not fully defined at tender
stage and which is intended to be executed by the Contractor and/or his Sub-
Contractors. The amounts shown shall be used as directed by the Representative/
Agent and shall be deducted in whole or in part if not require

Allow the amount of R 10 000.00 (Ten Thousand Rand) for sundry alteration work.
This work shall be measured on completion and priced at scheduled rates.

No

SUM

10,00

1,00

1,00

CARRIED TO SUMMARY
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SECTION SUMMARY

ALTERATIONS (PROVISIONAL)

Carried to Summary

Page
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JOBURG PROPERTY COMPANY (SOC) LTD
METRO MALL REFURBISHMENT
SECTION 3: BUILDING WORKS

ITEM NO DESCRIPTION UNIT QUANTITY| RATE AMOUNT
BILL NO. 1
SECTION 3: FLOOR COVERINGS, PLASTIC LININGS, ETC
PREAMBLES
The General Preambies for Trades 2017 published by the Association of South
African Quantity Surveyors is designed to support and extend the abbreviated bills
of quantities descriptions by inter alia referring to SANS construction standards.
CARPET TILE FLOOR COVERINGS
500 x 500 x 7mm 'Belgotex Nexus Plainback Berber Point 920’ or other approved
carpet tiles laid in chequer pattern on:
1|Existing screeded concrete floors, including necessary preparation. m? 425,00
SKIRTINGS, NOSINGS, ETC H2
70 mm High meranti skirting with rounded quadrants nailed to
walls in strict accordance with the manufacturer's instructions
6| Skirting to floors m 512,00
CARRIED TO SUMMARY R
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ITEM NO DESCRIPTION UNIT QUANTITY | RATE AMOUNT
BILL NO. 2
TILING
PREAMBLES
The General Preambles for Trades 2017 published by the Assaciation of South African
Quantity Surveyors is designed to support and extend the abbreviated bills of quantities
descriptions by inter alia referring to SANS construction standards.
SUPPLEMENTARY PREAMBLES
Descriptions
Unless described as "fixed with adhesive to plaster (plaster elsewhere}" descriptions of
tiling on brick or concrete walls, columns, etc shall be deemed to include 1:4 cement
plaster backing and descriptions of tiling on concrete floors etc shall be deemed to
include 1:3 plaster bedding
WALL TILING
Ceramic tiles
Allow a Prime Cost Amount of R200/m2 for ceramic tiles fixed with an approved adhesive
to plaster (plaster elsewhere} and flush pointed with tinted jointing compound on walls m? 72,00
Allow a Prime Cost Amount of R200/m2 for ceramic tiles fixed with an approved adhesive
to plaster (plaster elsewhere) and flush pointed with tinted jointing compound on
narrow widths m? 4,00
FLOOR TILES
Porcelain tiles
Allow a Prime Cost Amount of R 220/m2 for porcelain floor tiles fixed with an approved
adhesive on plaster bedding {(bedding elsewhere)} and flush pointed with tinted
waterproof jointing compound edge strips on floors m2 22,00
CARRIED TO SUMMARY R
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SECTION SUMMARY

[y

2|TILING

SECTION 3: FLOOR COVERINGS, PLASTIC LININGS, ETC

Carried to Final Summary

Page

Page

-27-



ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SECTION 4: EXTERNAL WORKS
BILL NO. 1
EXTERNAL WORKS
LOCATIONS FOR QUANTITIES
Completion in sections (Clause 20.0 JBCC PBA) is applicable to this contract.
All items without focation quantities are applicable to the whole works. The
dimensions in the Bills of Quantities are allocated to the Sections as follows:
PREAMBLES
The General Preambles for Trades 2017 published by the Association of
South African Quantity Surveyors is designed to support and extend the
abbreviated bills of quantities descriptions by inter alia referring to SANS
construction standards.
SUPPLEMENTARY PREAMBLES
Paving
Approved brand of anti-termite soil poison & weedkiller is to be applied
under paving by a Registered Company and guaranteed for ten years.
Paving shall be laid in accordance with SABS 1200MJ, SABS 1058 and the
Concrete Masonry Association's specifications.
Paving shall be laid on 25mm (thickness after final compaction) clean river
sand {preparation of ground or filling elsewhere).
Clean plaster sand shall be swept into joints between roadstones.
Carting away of excavated material
Descriptions of carting away of excavated material shall be deemed to
include for bulking and loading excavated material onto trucks directly from
the excavations or, alternatively, from stock piles situated on the building
site.
BENCHES, TABLES, ETC
THE FOLLOWING IN STREET FURNITURE
Refuse bins
495mm Diameter x 760mm deep concrete refuse bin wit base, code G59 by
"GC Concrete” or equal approved including taking delivery, storing and
1| casting in position when required in strict accordance with the No 40,00
manufacturer's instructions
A:250 B:0 C:0 D:50
CARRIED TO SUMMARY R
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SECTION SUMMARY

EXTERNAL WORKS

Carried to Final Summary
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DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

SECTION 5: PROVISIONAL SUMS & BUDGETARY ALLOWANCES

BILLNO. 1

PROVISIONAL SUMS
PREAMBLES

The General Preambles for Trades 2017 published by the Association of South
African Quantity Surveyors is designed to support and extend the abbreviated
bills of quantities descriptions by inter alia referring to SANS construction
standards.

SUPPLEMENTARY PREAMBLES
General

Work for which budgetary allowances are provided will be measured and
valued in accordance with the relevant building agreement building contract
and deducted in whole or in part if not required without any compensation for
loss of profit on the said allowances Prime cost amounts and provisional sums
are net. Prime cost amounts shall include for delivery to site of all articles
concerned Provisional sums are for material and equipment supplied and
installed complete by firms of speciafists

Profit

Where stated, the contractor may allow for profit if required

General attendance on nominated/selected subcontractors

The item "attendance" which follows each provisional sum for
nominated/selected subcontractors' work, shall be deemed to cover al! the
contractor's costs incurred in providing free of charge to the
nominated/selected subcontractors the contractor's duties as described in
clause 12.2 of the JBCC N/S Subcontract Agreement

Special attendance on nominated/selected subcontractors

Where “special attendance” such as unloading, storing, placing in position,
providing special power supplies, specific hoisting, cranage and scaffolding
requirements, provision of temporary casing and/or other specific protection
of the works, special security and clearing away rubbish is required, a separate
item describing the specific requirements in detail is to be provided for the
pricing of such requirements

Builder's work

Builder's work in connection with specialist services is given elsewhere in
these bills of quantities

BUDGETARY ALLOWANCES

The items described hereunder cover work which is not fully defined at tender
stage and which is intended to be executed by the Contractor and/or his Sub-
Contractors. The amounts shown shall be used as directed by the
Representative/ Agent and shall be deducted in whole or in part if not
required

Allow the amount of R20 000.00 {Twenty Thousand Rand) for sundry builders
work. This work shall be measured on completion and priced at scheduled
rates

SUM
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
SECTION 5: PROVISIONAL SUMS & BUDGETARY ALLOWANCES
PROVISIONAL SUMS
KITCHEN CUPBOARDS AND APPLIANCES
Provide the amount of R50 000.00 (Fifty Thousand Rand) for Kitchen
2| Cupboards installation executed complete Item
3| Profit %IT
4| Allow for general attendance %IT
KITCHEN APPLIANCES
Provide the amount of R15 000.00 (Fifteen Thousand Rand) for Kitchen
2| Appliances (Fridge and Microwave) installation executed complete ltem
3| Profit %IT
4| Allow for general attendance %IT
COMMUNITY LIAISON OFFICER
Provide the amount of R24 000.00 (Twenty Four Thousand Rand) for for the
5| community liaison officer ltem
6| Profit %IT
7| Allow for general attendance %IT
COMMUNITY PARTICIPATION CONSULTANT
Provide the amount of R20 000.00 (Twenty Thousand Rand) for the
8| community participation consultant Iltem
9| Profit %IT
10| Allow for general attemdance %IT
WINDOW TREATEMENT
Provide the amount of R200 000 (Two Hundred Thousand Rand} for the
14| Window Treatement installation Item
15| Profit %IT
16| Allow for general attemdance %IT
CARRIED TO SUMMARY R
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[y

SECTION SUMMARY

BILLNO. 1

Carried to Final Summary
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FINAL SUMMARY

Preliminaries and General Page
Demolitions and Alterations Page
Building Work Page
External Works Page
Provisional Sums Page
Sub Total ST

Contingency

Provide the sum of 10% for contingencies to be used
as directed and deducted in whole or in part if not
required

Sub Total ST

Add: Value Added Tax {(15%) TAX

Carried to Form of Tender

10%

15%
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