N all.

JOos G

uRr
PROPERTY COMPANY & world clusa African city

City of Joburg Property Company SOC Ltd.
Supply Chain Management

OPEN REQUEST FOR QUOTATION

NAME OF SERVICE PROVIDER:

REQUEST FOR QUOTATIONS FOR GOODS AND SERVICES AT JPC

JPC requests your quotation on the goods and/or services listed hereunder and/or on the
available RFQ forms. Please furnish all information as requested and return your quotation on
the date stipulated. Late and incomplete submissions will invalidate the quotation submitted.

N.B. THIS REQUEST FOR QUOTATIONS (RFQ) IS ONLY ISSUED TO CONTRACTORS
APPROVED FOR INCLUSION IN THE JPC PANEL OF CONTRACTORS (POP 03/ 2021) UNDER

THE FOLLOWING CATEGORY: CIDB Grade 4- 5GB ONLY

DATE OF ISSUE 25 May 2023
CLOSING DATE 01 June 2023

' CLOSING TIME 10:30AM
RFQ NUMBER RFQ 387\2023FY\JPC

PANEL NUMBER

(POP 03/ 2021)-PANEL OF CONTRACTOR

DESCRIPTION OF GOODS/SERVICES

Request for Quotations from Contractors
approved for inclusion in the JPC Panel of
Contractors (POP 03/ 2021) under the
following category: CIDB Grade 4-5GB to
quote on the Specifications attached for
rehabilitation  (General repairs and
maintenance) of the 8 Phase A — Rea Vaya
Stations

DIS-QUALIFICATION CRITERIA

* Not on JPC panel of contractors
(POP03/2021) CIDB Grade 4- 5 GB
Category Only; and

e Incomplete BOQ

COMPLIANCE REQUIREMENTS

e Valid Tax Compliant Verification PIN
number issued by SARS.

e Close Corporation- current copy of CK1
and/or CK2C (Not less than 3 months)

¢ Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the individual /
Proof that acknowledgements /
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arrangements have been made to settle
arrears / Valid lease agreement / Affidavit
stating why an up to date municipal
account cannot be submitted.
e Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Entity /
Proof that acknowledgements or
arrangements have been made to settle
arrears / Valid lease agreement / Affidavit
stating why an up to date municipal
account cannot be submitted
¢ Up to date Municipal Account not older
than three (3) months and not over three
(3) months in arrears for the Director (s)
or Member (s) / Proof that
acknowledgements or arrangements
have been made to settle arrears / Valid
lease agreement Affidavit stating why an
up to date municipal account cannot be
submitted
¢ [f the director does not own any property
at least lease agreement or certified
affidavit need to be provided
¢ In the event the bidder is tendering as a
Joint Venture/Consortium, all members
of the JV/Consortium must submit all
required documentation and a JV /
Consortium agreement
e Central Supplier Data Base registration
(CSD)
e Signature of the following documents.
» Declaration of interest in MBD 4
» MBD 6.2: Local Content (If
applicable)
» Declaration of the Bidder's Past
Supply Chain Practices in MBD 8,
> Certificate of Independent Bid
Determination in MBD 9
If the entity or any of its Directors are listed
on the National Treasury register of
defaulters, the bid will be rejected.

NB : Bidders to submit one
electronic/memory stick copy and hard copy
of priced BOQ

COMPULSORY BRIEFING SESSION

None
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‘_ -
RFQ SPECIFICATION FORMS/
DOCUMENTS ARE OBTAINABLE | www.jhbproperty.co.za
FROM:

Forum | Block A, Braampark

33 Hoofd Street

Braamfontein

SUBMISSION OF QUOTES: 2017

Submissions must be deposited into the RFQ
Box at the Reception. No emailed
submissions will be accepted

ENQUIRIES: Imasemola@jhbproperty.co.za

QUOTATIONS ABOVE R30 000 WILL BE EVALUATED ON THE BASIS OF THE 80:20 POINT
SYSTEM AS STIPULATED IN THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT
(ACT NUMBER 5 OF 2000) & JPC’S SUPPLY CHAIN MANAGEMENT POLICIES AND
PROCEDURES.
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SCOPE OF WORK

1. Appointment of a contractor for rehabilitation (General repairs and maintenance ) of the
8 Phase 1A — Rea Vaya Stations

Westgate Rea Vaya Station

Chancellor House Eastbound

Chancellor House Westbound

Library Gardens Eastbound

Library Gardens Westbound

Carlton Eastbound

Carlton Westbound

Fashion Square Northbound Rea Vaya Station



sl (s

JORURG
PROPERTY COMPANY a world rluss Alrican city

City of Joburg Property Company SOC Ltd.
Supply Chain Management

CONDITIONS

1. All goods or services purchased will be subject to JPC SCM Policy and Procedures. A copy
of said conditions is available from the SCMU office.

2. All purchases will be made through an official purchase order form. Therefore no goods
must be delivered or services rendered before an official purchase order has been forwarded
to and accepted by the successful bidder.

3. To participate in JPC’s Quotation process for the procurement of goods and/or services,
vendors are advised to get accredited and registered on Central Supplier Database.

4, All prices quoted must be exclusive of Value Added Tax (VAT). Suppliers who are not
registered for VAT will be treated as Non VAT Vendors.

o Prices quoted must include delivery charges and goods must be delivered to the address
indicated on the quotation page.

6. All prices submitted must be firm. "Firm" prices are deemed to be fixed prices, which are
only subject to the following statutory changes, namely VAT and any levy related to customs
and excise.

7. Quantities are given in good faith and without commitment to JPC. The JPC reserves the

right to increase or reduce the quantity to be in line with the set threshold for quotations as
prescribed in the SCM Policy.

8. Quotation documents must be completed in black ink

9. The lowest price or any quotation will not necessarily be accepted and the Joburg Property
Company reserves the right to accept the whole or any portion of a quotation.

10. In the event that the JPC has made an offer to a service provider and the service provider
declines the offer for one reason or another, the JPC reserves the right to go to the second
acceptable offer and/or re-advertise the requirements.

11. Quotations are to remain open for acceptance for a period of sixty (60) days effective from
the date on which they are closed and shall be accepted at any time within the said period
of sixty (60) days.

12. In the event of a mistake having been made on the price schedule, it shall be crossed

out in ink and be accompanied by an initial at each price alteration. Corrections in

terms of price may not be made by means of a correction fluid such as Tipp- Ex or a
similar product. If correction fluid has been used on any specific item price, such item

will not be considered. No correction fluid may be used in a Bill of Quantities where
prices are calculated to arrive at a total amount. If correction fluid has been used, the
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quotation as a whole will not be considered. The JPC will reject the guotation if
corrections are not made in accordance with the above.

13. If items are not quoted for, a line must be drawn through the space in pen.

14. Prices quoted must be all inclusive of delivery charges and goods must be delivered to the
address indicated on the quotation page.

15. FORWARD EXCHANGE RATE COVER In the event of price/prices being based on the
exchange rate, the successful tenderer/s will be required to obtain exchange rate cover in
order to protect the ENTITY against exchange rate variations. Proof must be provided that
forward Exchange Rate cover has been taken out within 14 days after an order has been
placed. If proof that cover was taken out within 14 days after the order has been placed, is
not submitted to The Joburg Property Company, with the invoice, the contract price
adjustment will not be accepted and the contract may be cancelled.

16. A valid Tax Clearance Certificate or the SARS Pin of the Company should be submitted with
this quotation document. In cases where the tenderer has not submitted a Tax Clearance
Certificate/SARS Pin, the JPC reserves the right to at any time after the closure of the tender,
but before the award of the tender, request from the tenderer to provide the valid Tax
Clearance Certificate or a SARS Pin within 48 hours from date of notification. Bidders should
note, that in accordance with legislation, no contract may be awarded to a/an person/entity
who/which has failed to submit a Valid Tax Clearance Certificate issued by the South African
Revenue Service (SARS), certifying that the taxes of that person/entity are in order, or that
suitable arrangements have been made with SARS/SARS pin to enable the City of
Johannesburg to verify that the Company is tax compliant. Each party to a consortium/joint
venture should submit a separate tax clearance certificate or SARS Pins.

17. EXECUTION OF ORDERS

Tenderers are reminded that orders placed against accepted quotations are to be executed
in strict accordance with the accepted specification and within the quoted delivery period.

18. OCCUPATIONAL HEALTH AND SAFETY

The successful tenderer will be required to comply with the requirements of the Occupational
Health and Safety Act and regulations

19. JPC DOES NOT TAKE RESPONSIBILITY FOR ANY QUOTATIONS DEPOSITED IN THE
WRONG BOX.

| HEREWITH CONFIRM THAT | HAVE READ AND UNDERSTOOD THE ABOVEMENTIONED
REQUIREMENTS

SIGNATURE

NAME
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ADDITIONAL REQUIREMENTS
DECLARATION

| certify that the information supplied is correct and | have read and understood the JPC General
Conditions and Policies and Procedures and accept same.

| further certify that all the required information has been furnished and the relevant forms completed
and are herewith submitted as part of the quotation.

SIGNATURE:

NAME:

CAPACITY:

DATE:
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SUPPLY CHAIN MANAGEMENT
P.O. BOX 31565
BRAAMFONTEIN

2017

VAT. NO: 4010194266

BIDDER NAME: REQUEST FOR QUOTATION

| RFQ NUMBER RFQ DATE
ADDRESS:

RFQ 387\2023FY\JPC | 25 May 2023

TEL: CONTACT PERSON
FAX: NAME: Lesiba Masemola
CSDNUMBER: TEL No: | 060 318 1744
Submission Deadline: 01 June 2023
Submission Time: 10:30AM

VALIDITY OF RFQ:
60 DAYS

OFFICE USE ONLY:
PRICE/S TO BE VAT EXCLUSIVE
Please deposit all quotation in the RFQ box as stipulated in the cover page

Bids equal to or above R30 000 and up to R50 million will be evaluated on the basis
of the 80/20 preference point system as stipulated in the Preferential Procurement
Policy Framework Act (Act number 5 of 2000), as amended.

EVALUATION CRITERIA

The bids will be evaluated on price and preferential goals specified on this RFQ

80/20 PREFERENCE POINT SYSTEMS

| The following formula will be used to calculate the points out of 80 for price:

8
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—

_ __ Pt—Pmin
= 80 (1 Pmin )
Where
Ps = Points scored for price of bid under consideration.
Pt =  Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR PRICE AND PREFERENTIAL GOALS

Points will be allocated as follows:

PRICE

80
PREFERENTIAL GOALS B

20
Enterprises owned by black people with at least 51% shareholding 10

» 51% black ownership =10 points
» Less than 51% black ownership =0 points

(Provide (certified copy (not older than three (3) months) of CSD and ID copy of
Director/s)

Business owned by 51% or more Women 02

» 51% women ownership =02 points
> Less than 51% black ownership =0 points

(Provide (certified copy (not older than three (3) months) of CSD and ID copy of
Director/s) B
Local suppliers within City of Johannesburg Geographical area 08
»  Within COJ = 8 points
» Outside COJ = 0 point

_(Provide municipal rates account or lease agreement)

The following documents will be required for the purposes of allocating preferential points:

1. Central supplier data base (CSD) registration report
2. ID copy of Director/s
3. Proof of municipal accounts or letter from the Ward Council confirming the business address.

¢ NB: Non-submission of aforementioned documents, will result in a bidder allocated zero
points for preferential goals.
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PRICE SCHEDULE

PLEASE NOTE:
REQUEST FOR QUOTATION (RFQ) NUMBER: ~RFQ 387\2023FY\JPC

e NO PRICEINCREASES WILL BE APPROVED AFTER SUBMISSION OF THE QUOTATION.
e PRICE CHANGES WITHOUT A SIGNATURE WILL LEAD TO THE DISQUALIFICATION OF
THE QUOTATION SUBMITTED

ITEM NO | DESCRIPTION PRICE |

1. Request for Quotations from Contractors approved for
inclusion in the JPC Panel of Contractors (POP 03/
2021) under the following category: CIDB Grade 4-
5GB to quote on the Specifications attached for
rehabilitation (General repairs and maintenance) of
the 8 Phase A — Rea Vaya Stations

Sub-Total.
Vat.
Total.

Conditions

1. All prices quoted must be exclusive of Value Added Tax (VAT).

2. Prices quoted must include delivery charges and goods must be delivered to the address
indicated.

3. All prices submitted must be firm. * "Firm" prices are deemed to be fixed prices, which are
only subject to the following statutory changes, namely VAT and any levy related to customs
and excise.

4, Quantities are given in good faith and without commitment to the JPC.

5. Vendors not registered for Value Added Tax with SARS will be treated as Non VAT vendors.

6. JPC reserves the right not to award the lowest bidder if the price quoted is significantly lower

than market value estimated by JPC

SIGNATURE:

CAPACITY:

10
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MBD 4

DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favoritism, should the resuiting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative
declare their position in relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

No. Information Please provide detail

3.1 Full name of bidder or his or her representative

3.2 Identity number

3.3 Position occupied in the company (director,
trustee, shareholder?

3.4 Company registration number

3.5 Tax reference number

3.6 | VAT registration number

Note | (The names of all directors/ trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.)

11
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No. Information Please provide detail
3.7 Are you presently in the service of the state? Yes No
|
If yes, please furnish particulars :
3.7.1 | Name of director
3.7.2 | Service of state organisation
|
3.8 Have you been in the service of the state for the past twelve months? Yes ‘ No
If yes, please furnish particulars :
3.8.1 | Name of director
3.8.2 Service of state organisation
39 Do you have any relationship (family, friend, other) with persons in the Y N
: service of the state and who may be involved with the evaluation and or] es °
adjudication of this bid?
If yes, please furnish particulars :
3.9.1 Name of person in the service of state
3.9.2 Relationship |
310 Are you, aware of any relationship (family, friend, other) between any Y N
' other bidder and any persons in the service of the state who may be es °
involved with the evaluation and or adjudication of this bid?
If yes, please furnish particulars :
3.10.1 Name of person in the service of state
3.10.2 | Relationship

12
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No. Information Please provide detail
311 Are any of the company’s directors, trustees, managers, principle Y | N
' shareholders or stakeholders in service of the state? es 0
If yes, please furnish particulars :
3.11.1 Name of director
3.11.2 | Service of state organisation
|
3.12 Is any spouse, child or parent of the company’s director trustees, Y J N
: managers, principle shareholders or stakeholders in service of the state? es | 0
If yes, please furnish particulars:
3.12.1 Name of director
3.12.2 Name of relative
3.12.3 Relationship
313 Do you or any of the directors, trustees, managers, principle Y N
) shareholders, or stakeholders of this company have any interest in any s °
other related companies or business whether or not they are bidding for
this contract?
If yes, please furnish particulars:
3.13.1 Name of director
3.13.2 | Related company

13
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No.

Information { Please provide detail

Note:

SCM Regulations:

“IIn the service of the state” means to be —

(a)

(f)

“2 Shareholder” means a person who owns shares in the company and is actively involved in

a member of —
(M any municipal council;
(ii) any provincial legislature; or

(iif) the national Assembly or the national Council of provinces:;
a member of the board of directors of any municipal entity;
an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial
public entity or constitutional institution within the meaning of the Public
Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

the management of the company or business and exercises control over the company.

4. Full details of directors / trustees / members / shareholders

Full Name

Identity Number State Employee Number

-

14
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5. |, the undersigned certify that the information
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Supply Chain Management

furnished on this declaration form is correct.

| accept that the state may act against me
should this declaration prove to be false.

NAME OF REPRESENTATIVE

AUTHORISED SIGNATURE (UNDERSIGNED)

DATE

CAPACITY

15
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MBD 6.2
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT (IF APPLICABLE)

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are

used interchangeably).

Before completing this declaration, bidders must study the General Conditions,
Definitions, Directives applicable in respect of Local Content as prescribed in the
Preferential Procurement Regulations, 2011 and the South African Bureau of Standards
(SABS) approved technical specification number SATS 1286:201x.

1. General Conditions
1.1. Preferential Procurement Regulations, 2011 (Regulation 9. (1) and 9. (3) make provision for
the promotion of local production and content.

1.2. Regulation 9. (1) prescribes that in the case of designated sectors, wherein the award of bids
local production and content is of critical importance, such bids must be advertised with the
specific bidding condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content will
be considered.

1.3. Regulation 9. (3) prescribes that where there is no designated sector, a specific bidding
condition may be included, that only locally produced services, works or goods or locally
manufactured goods with a stipulated minimum threshold for local production and content, will
be considered.

1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two-stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.5. A person awarded a contract in relation to a designated sector, may not subcontract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance with
the SABS approved technical specification number SATS 1286; 201x as follows:
Local content

LC = 1 - X 100

X
y
Where:

X imported content
y bid price excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by the South African Reserve Bank (SARB) at 12:00 on the date, one week (7 calendar
days) prior to the closing date of the bid as required in paragraph 4.1 below.

16
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A bid will be disqualified if:

the bidder fails to achieve the stipulated minimum threshold for local production and content
indicated in paragraph 3 below, and.

this declaration certificate is not submitted as part of the bid documentation.

2. Definitions

2.1.

2.2.

23.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

“bid” includes advertised competitive bids, written price quotations or proposals:
“bid price” price offered by the bidder, excluding value added tax (VAT).
“contract” means the agreement that results from the acceptance of a bid by an organ of state;

“designated sector” means a sector, sub-sector or industry that has been designated by the
Department of Trade and Industry in line with national development and industrial policies for
local production, where only locally produced services, works or goods or locally manufactured
goods meet the stipulated minimum threshold for local production and content;

“duly sign”means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

“imported content” means that portion of the bid price represented by the cost of components,
parts or materials which have been or are still to be imported (whether by the supplier or its
subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct
importation costs, such as landing costs, dock duties, import duty, sales duty or other similar
tax or duty at the South African port of entry;

“local content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

“stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

“sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a
project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content for this kid is/are as
follows:

Description of services, works or goods Stipulated minimum threshold

%

%

%

4. Does any portion of the services, works or goods offered have any imported content? YES / NO

17
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4.1. If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed

in paragraph 1.6 of the general conditions must be the rate(s) published by the SARB for the
specific currency at 12:00 on the date, one week (7 calendar days) prior to the closing date of
the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate (s) of exchange against the appropriate currency in the table below:

Currency Rates of exchange

| Currency Rates of exchange _]

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 1
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ......oooniiiieie et

NB The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party acting on
behalf of the bidder.
[, the undersigned, ........................
do hereby declare, in my capacity as ................coooiiiiiiiiiii s e,
of .....
entity), the following:

a) The facts contained herein are within my own personal knowledge.

b) | have satisfied myself that the goods/services/works to be delivered in terms of the

c) The local content has been calculated using the formula given in clause 3 of SATS

et e (UL NAMES),

above-specified bid comply with the minimum local content requirements as specified
in the bid, and as measured in terms of SATS 1286.

1286, the rates of exchange indicated in paragraph 4.1 above and the following figures:

Bid price, excluding VAT (y) R
Imported content (x) R
Stipulated minimum threshold for Local
content (paragraph 3 above)

Local content % as calculated in terms of
SATS 1286

18
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If the bid is for more than one product, a schedule of the local content by product shall be —‘
Attached

d) laccept that the Procurement Authority / Municipality /Municipal Entity has the right to
request that the local content be verified in terms of the requirements of SATS 1286.

e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286, may result in
the Procurement Authority / Municipal / Municipal Entity imposing any or all of the
remedies as provided for in Regulation 13 of the Preferential Procurement
Regulations, 2011 promulgated under the Policy Framework Act (PPPFA), 2000 (Act
No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1: DATE:
WITNESS No. 2: DATE:

19
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MBD 8
DECLARATION OF BIDDERS PAST SUPPLY CHAIN MANAGEMENT PRACTICES
This municipal bidding document must form part of all bids invited.
2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that

when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.
3. The bid of any bidder may be rejected if that bidder, or any of its directors have;
3.1. Abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;
3.2. been convicted for fraud or corruption during the past five years;
3.3. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or
3.4. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No. 12 of 2004).

4, In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.
Item Question Yes \[o)
4.1 | Is the bidder or any of its directors listed on the National Treasury’s Yes No

Database of Restricted Suppliers as companies or persons prohibited from
doing business with the public sector?

(Companies or persons who are listed on this database were informed in
writing of this restriction by the accounting officer / authority of the institution
that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website www.treasury.gov.za and can be accessed by
clicking on its link at the bottom of the home page

4.1.1| If so, furnish particulars:

20
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Item Question Yes No

4.2 | Is the bidder or any of its directors listed on the Register for Tenderl Yes No
Defaulters in terms of section 29 of the Prevention and Combating of Corrupt
Activities Act (No. 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website www.treasury.gov.za by clicking on its link at th
bottom of the home page.

4.2.1| If so, furnish particulars:

4.3 | Was the bidder or any of its directors convicted by a court of law (including| Yes No
a court of law outside the Republic of South Africa) for fraud or corruption

during the past five years?

4.3.1| If so, furnish particulars:

[, the undersigned certify that the information furnished on this declaration form is correct.

| accept that the state may act against me |
should this declaration prove to be false.

NAME OF REPRESENTATIVE AUTHORISED SIGNATURE
(UNDERSIGNED)
DATE CAPACITY

21
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. This municipal bidding document (MBD) must form part of all bids* invited.

2. Section 4(1)(b)(iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive

bidding is a per se prohibition meaning that it cannot be justified under any grounds.

3. Municipal Supply Regulation 38(1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and

must enable the accounting officer, among others, to:

3.1. take all reasonable steps to prevent such abuse;

3.2 reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

3.3. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act

during the bidding process or the execution of the contract.

4, This MBD serves as a certificate of declaration that would be used by institutions to ensure that,

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must
be completed and submitted with the bid:

! Includes price quotations, advertised competitive bids, lim‘ited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected

to compete, secretly conspire to raise prices or lower the quality of goods and / or services for

purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging
is, therefore, an agreement between competitors not to compete.
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect;

3. | am authorised by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;
4, Each person whose signature appears on the accompanying bid has been authorised by the

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organisation, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder
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MBD 9
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
(f) bidding with the intention not to win the bid.
8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

% Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.
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MBD 9

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.
Signature Date
Position Name of Bidder
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STATEMENT OF AUTHORISATION
IF THE TENDERER IS A COMPANY OR FIRM, STATE ON WHAT AUTHORITY THE
UNDERSIGNED HAS THE AUTHORIZATION TO SIGN THE TENDER DOCUMENTS, FOR

EXAMPLE: COMPANY'S RESOLUTION OR PROCURATION OR STATUTES OF
PARTNERSHIP, ETC.

I’We the undersigned is/are authorized to enter into this contract on behalf

SIGNATURE:

1. ID NR DATE: DATE:
2. ID NR DATE: DATE:
WITNESSES:

1. ID NR DATE: DATE:
2. ID NR DATE: DATE:

NB: PROOF IS REQUIRED THAT THE COMPANY HAS BEEN REGISTERED AND DOES IN
FACT EXIST, AND THAT THE PERSONS WHO HAVE SIGNED THE TENDER DOCUMENT

HAVE INDEED BEEN SO AUTHORIZED
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ARTICLE OF AGREEMENT IN TERMS OF THE OCCUPATIONAL SAFETY ACT, 1993
BETWEEN

The CITY OF JOHANNESBURG
(Hereinafter referred to as the “EMPLOYER”)

AND

Herein represented by........cccccoccoeeeiiieiiieiee e, in his/her capacity as .............c.cc....couv....... duly
authorized as per Form D , Attached hereto,(herein after referred to as the (CONTRACTOR”)
WHEREAS the CONTRACTOR is the mandatory of the EMPLOYER as contemplated in an

AgreemMent iNTESPECT OF ... ettt e e et e e e e e e e

ceeerenenne.(RFQ Description)

RFQ number.......cccccvvveeeeee,

AND WHEREAS the Occupational Health and Safety act, 1993 (Act 85 of 1993, hereinafter referred
to as the “ACT”), imposes certain powers and duties upon the EMPLOYER. AND WHEREAS the
parties have agreed to enter into an agreement in terms of the ACT. NOW THEREFORE the parties

agree as follows:

(a) The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in
terms thereof.

(b) The CONTRACTOR undertakes that all relevant duties, obligations and prohibitions imposed
in terms of the ACT and Regulations will be fully complied with. Provided that should the
EMPLOYER prescribe certain arrangements and procedures, that same shall be observed and
adhered to by the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear
the onus of acquainting himself/herself/itself with such arrangements and procedures.

(c) The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedure, if any, imposed by the ACT and
Regulations and the EMPLOYER expressly absolves the EMPLOYER from itself being obliged
to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedure as the case may be.

(d) The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with the undertakings as more fully set out in paragraphs (a) and
(b) above, which steps may include, but shall not be limited to, the right to inspect any
appropriate site or premises occupied by the CONTRACTOR, or to inspect any appropriate
records held by the CONTRACTOR or to take such steps it may deem necessary to remedy
the default of the CONTRACTOR at the cost of the CONTRACTOR.
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(e) The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigations,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such an investigation, complaint or criminal charge as
the case may be.

Thus signed at JOHANNESBURG for and on behalf of the EMPLOYER on this the
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CONSENT AND ACKNOWLEDGMENTS IN TERMS OF THE PROTECTION OF PERSONAL INFORMATION
ACT 2013 (POPI

This section sets out how personal information will be collected, used and protected by the City of
Joburg Property Company SOC Ltd (hereinafter referred to as “JPC”), as required by the Protection of
Personal Information Act.

The use of the words “the individual” for the purposes of this document shall be a reference to any
person, with reference to the bidder and its directors/shareholders/personnel, communicating with JPC
and/or concluding any agreement, registration or application, with the inclusion of each of those
individuals referred to or included in terms of such agreement, registration or application.

1.  What is personal information?

The personal information that JPC may require relates to names and surnames, birth dates, identity
numbers, passport numbers, demographic information, education information, occupation information,
health information, addresses, memberships, and personal and work email and contact details.

2. What is the purpose of the collection, use and disclosure (the processing) of personal
information?

JPC is legally obligated to collect, use and disclose personal information for the purposes of:

. reporting initiatives to the City of Johannesburg Metropolitan Municipality;

° reporting all contracts awarded to National Treasury;

® obtaining information related to Tax Compliance information from SARS:

. verifying information on the National Treasury database of defaulters;

. evaluating and processing applications for registration on the database;

o compiling statistics and other reports;

. providing personalised communication in respect of the tender/quotation submitted:;

o complying with the law; and/or

. for a purpose that is ancillary to the above.

o for the evaluation and adjudication of Quotz;ltions, Request for Proposals and Panel of service

providers
. posting all awards for Request for Proposals and Panel on the JPC website

Personal information will not be processed for a purpose other than what is identified (the purpose)
above without obtaining consent beforehand.

3. How will JPC process personal information?
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JPC will only collect personal information for the purpose as stated above. Information will be collected
in the following manner:

. directly from the individual

. through the documents submitted with the tender/quotation;

° from service providers who provided services or goods to JPC;

° from JPC’s own records relating to previous supply of services or goods; and/or
° from a relevant public or equivalent entity.

4. To whom will personal information be disclosed?

The personal information may be disclosed to other relevant public or other entities on whose behalf
we act as intermediaries, other third parties referred to above in relation to the purpose or who are
sources of personal information, service providers such as professional bodies who operate across the
borders of this country (transborder flow of information), where personal information must be sent in
order to provide the information and/or services and/or benefits requested or applied for.

In the event of another party/ies acquiring all of or a portion of JPC’s mandate or functions, personal
information will be disclosed to that party but they will equally be obliged as we are, to protect personal
information in terms of this policy and the law.

In respect of Request for Proposals and Panel to the Bid Evaluation and Adjudication Committee
members

5. Consent and Permission to process personal information:

| hereby agree with the policy and provide authorisation to JPC to process the personal information
provided for the purpose stated:

. | understand that withholding of or failure to disclose personal information will result in JPC being
unable to perform its functions and/or any services or benefits | may require from JPC.

o Where | shared personal information of individuals other than myself with JPC | hereby provide
consent on their behalf to the collection, use and disclosure of their personal information in terms
of this personal information policy and | warrant that | am authorised to give this consent on their
behalf.

o To this end, | indemnify and hold JPC not responsible and harmless in respect of any claims by
any other person on whose behalf | have consented, against JPC should they claim that | was
not so authorised.

o I understand that in terms of POPIA and other laws of the country, there are instances where my
express consent is not necessary in order to permit the processing of personal information, which
may be related to police investigations, litigation or when personal information is publicly
available.
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I will not hold JPC responsible for any improper or unauthorised use of personal information that
is beyond its reasonable control.

Rights regarding the processing of personal information:

The individual may withdraw consent to the processing of personal information at any time, and
should they wish to do so, must provide JPC with reasonable notice to this effect. Please note
that withdrawal of consent is still subject to the terms and conditions of any contract that is in
place. Should the withdrawal of consent result in the interference of legal obligations, then such
withdrawal will only be effective if JPC agrees to same in writing. JPC specifically draws to the
attention that the withdrawal of consent may result in it being unable to provide the requested
information and/or services and/or financial or other benefits.

In order to withdraw consent, please contact the JPC Information Officer/SCM

Individuals are encouraged to ensure that where personal information has changed in any respect
to notify JPC so that our records may be updated. JPC will largely rely on the individual to ensure
that personal information is correct and accurate.

The individual has the right to access their personal information that JPC may have in its
possession and are entitled to request the identity of which third parties have received and/or
processed personal information for the purpose. Please note however, that any request in this
regard may be declined if:

- the information comes under legal privilege in the course of litigation,

- the disclosure of personal information in the form that it is processed may result in the
disclosure of confidential or proprietary information,

- giving access may cause a third party to refuse to provide similar information to JPC,

- theinformation was collected in furtherance of an investigation or legal dispute, instituted
or being contemplated,

- the information as it is disclosed may result in the disclosure of another person’s
information,

- the information contains an opinion about another person and that person has not
consented, and/or

- The disclosure is prohibited by law.

Queries relating to breach of personal information:

Please submit queries relating to the breach of personal information to the JPC'’s information officer
and SCM in writing as soon as the breach is discovered.

| Signature: Date: J
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

ROLLER SHUTTER DOORS

Remove and Replace
]

Remove and replace roller shutter door size: 1950mm x 2450mm. No 2 R

ir i 00
2 Service existing roller shutter doors No 2 R
3 Repair existing roller shutter doors No 0 R
Carmed Forward to Summary R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
AUTOMATED SLIDING DOORS
Remove and Repla
] Remove and replace automated sliding doors size: 2000mm x|
2350mm No 4 R
2 Remove and replace automated sliding door rails. No 4 R
Repair and Service Doors
3 Service existing automated sliding doors. No 8 R
4 Service existing automated sliding door rail. No 8 R
5 Service existing automated sliding door sensor mechanism. No 8 R
é Repair existing automated sliding door No 3 R
Canied Forward to Summary R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 156 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
FACADE & ROOF
Facade
1 Replace broken glazing to facades. m? 7 R
2 Replace broken circular glazing to facades. m? 2 R
3 Replace rubber gaskets to glazing panels. m 134 R
Roof
4 Replaced damaged roof sheeting. m? 26 R
5 Replaced damaged ceiling sheefing. m? 26 R
6 Replaced damaged fascia to roof sheeting. m 32 R
7 Repair downpipes. No. 2 R
Camed Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Weslgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
BATHROOM & TICKET BOOTH
San| H
1 Remove and replace WC. No. 0 R
2 New toilet seat. No. 1 R
3 Remove and replace WHB. No. 1 R
4 Remove and replace taps. No. o] R
5 Service existing WC, WHB and pipes. No. 1 R
Sanitary Plumbing
6 Repair leaks to existing water and sewer pipes. No. 0 R
Sanitary Plumbing
7 Remove and replace WHB cupboard. No. 1 R
8 Repair WHB cupboard. No. 0 R
[ Remove and replace mimor. No. 1 R
10 New automated soap dispenser No. 1 R
1 New sanitary bin, No. 1 R
12 New first aid kit. No. 1 R
Doors
13 [Service ficket booth door, equipment room door and bathroom
door. No. 1 R
14 New door. No. o} R
Eloors
15 Repair domaged floor sheets and steel structure. m2 0 R
16 Remove and replace existing floor finish with porcelain tiles {(PC
R250/m2}. m? 6 R
Furniture
17 Remove and replace ticket office chair. No. 1 R
Caried Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Stafion
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
MISCELLANEQUS INTERNAL ITEMS
structural Defects
i Patch damaged concrete floor. ltem 0 R
Fixiures and Fittings
2 Service existing locker unit. No. 1 R
J Xes
3 Replace missing covers to light boxes size 1800mm x 300mm. No. 10 R
Doors
4 Replace emergency door locks. No. 1 R
Signage
5 Allowance for signage. Item 1 R
Romps
é Replace wheelchair ramp. No. 0 R
Canied Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Weslgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
CLEANING & PEST CONTROL
Clean existi fion
1 Cleaning of underfloor below stations m? 194 R
2 Clean gutters. m 35 R
3 Clear weeds to station paving. m? 2 R
4 Apply anti-termite scil poison & weedkiller to paving. m? m R
5 Allowance for pest control and fumigation to station. m? 194 R
6 Clean all surfaces of station on completion. ltem 1 R
Camied Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
PAINTWORK
Paint fo existing sufaces
1 Paint to ablution, ticket office and equipment room walls. m? 38 R
2 Paint to structural steel elements. m? 630 R
3 Paint to ceiling. m? 270 R
4 Paint to roof sheeting. m? 270 R
5 Paint to floor markings. em 1 R
Carmied Forward fo Summary R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY

‘COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
ELECTRICAL INSTALLATION
Electrical Installation
1 Replace light fitting. No 1 R
2 Replace globes. No 30 R
3 Seal exposed electrical wiring. ltem 1 R
4 Electical COC. ltem 1 R
Backup Power
5 New deep cycle batteries. No 40 R
I3 Service inverter. No R
7 Remove and replace inverter, No 2 R
Canied Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT

MECHANICAL INSTALLATION

Mechanical Installation
1 Service air-conditioning system. No 1 R -
2 Remove and replace air-conditioning system. No 0 R -
3 Service bathroom extractor fan. No 1 R -
4 Remove and replace bathroom exiractor fan. No 0 R -

Fire Protection
5 New fire hose reel. No 0 R -
3 New fire extinguisher. No 0 R -
7 Service fire hose reel. No 1 R -
8 Service fire extinguisher. No 2 R -
9 Service fire hose reel enclosure, No 1 R -
10 New glass to keybox. No 1 R -
11 New glass to fire hose reel cupboard. No 0 R -

Canied Forward to Summary R z
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Station
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTy AMOUNT
EXTERNAL WORKS
Bolustrades
1 Stainless steel balustrades. m 0 R
2 Industrial balustrades. m 0 R
Paving
3 Replace missing paving. m? 1 R
Street Furniture
4 Replace missing bollard. No 0 R
Camied Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Westgate Statlon
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
SUMMARY
1 ROLLER SHUTTER DOORS R
2 AUTOMATED SLIDING DOORS R
3 FACADE & ROOF R
4 BATHROOM & TICKET BOOTH R
5 MISCELLANEOUS INTERNAL ITEMS R
6 CLEANING & PEST CONTROL R
7 PAINTWORK R
8 ELECTRICAL INSTALLATION R
9 MECHANICAL INSTALLATION R
10 |EXTERNAL WORKS R
11 SUB TOTAL R
12 PRELIMINARIES & GENERAL R
13 SUB TOTAL R
14 COSTS RELATED TO SMME PROCUREMENT (10% of 30%) R
15 |TOTAL ESTIMATED COST (EXCLUDING VAT) R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

Remove and Replace
1

Remove and replace roller shutter door size: 1950mm x 2450mm. No 0 [4

aj rvice Doors
2 Service existing roller shutter doors No 2 R -
No 0 R -

3 Repair existing roller shutter doors

Canied Forward to Summary
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

Conied Forward to Summary

ELEMENTAL ESTIMATE
Chancellor House Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
AUTOMATED SLIDING DOORS
Remove and Replace
1 Remove and replace automated sliding doors size: 2000mm x
2350mm No 0
2 Remove and replace auvtomated sliding door rails. No 0
Repalr and Service Doors
3 Service existing automated sliding doors. No 9
4 Service existing automated sliding door rail. No 9
5 Service existing automated sliding door sensor mechanism. No 9
I3 Repair existing automated sliding door No 1
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

Canied Forward to Summary

ELEMENTAL ESTIMATE
Chancellor House Statlon Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

FACADE & ROOF

Facade
] Replace broken glozing to facades. m? 0
2 Replace broken circular glazing to facades. m? 0
3 Replace rubber gaskets to glazing panels. m 175

Roof
4 Replaced damaged roof sheeting. m? 70
5 Replaced damaged ceiling sheeting. m? 70
I3 Replaced damaged fascia to roof sheeting. m 88
7 Repair downpipes. No. 0
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
BATHROOM & TICKET BOOTH
itary Fiftin:
1 Remove and replace WC. No. 0
2 New toilet seat. No. 1
3 Remove and replace WHB. No. 0
4 Remove and replace taps. No. 0
5 Service existing WC, WHB and pipes. No., 1
Sanitary Plumbing
6 Repair leaks to existing water and sewer pipes. No. 0
Sanitary Plumbing
7 Remove and replace WHB cupboard. No. 1
8 Repair WHB cupboard. No. 0
9 Remove and replace mimor. No. 0
10 New automated soap dispenser No. 1
11 New sanitary bin. No. 1
12 New first aid kit. No. 1
Doors
13 Service ficket booth door, equipment room door and bathroom
door. No. 1
14 New door. No. 0
Floors
15 Repdair domaged floor sheets and steel structure. m2 0
16 |Remove and replace existing floor finish with porcelain tiles (PC
R250/m?2}. m? é
Furniture
17 Remove and replace ticket office chair. No. 1
Canied Forward to Summary
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Chancellor House Station Eastbound

ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

MISCELLANEOUS INTERNAL ITEMS
Structural Defects

1 Patch damaged concrete floor. ltem 0 R -

Fixtures and Fittings

2 Service existing locker unit, No. 1 R -

Light Boxes

3 Replace missing ¢covers to light boxes size 1800mm x 300mm. No. 5 R -

Doors

4 Replace emergency door locks. No. 1 R -

Sighage

5 Allowance for signage. ltem 1 R -

Ramps

é Replace wheelchair ramp. No. 0 R -

Carmied Forward to Summary R A
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Chancellor House Siation Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

CLEANING & PEST CONTROL

Clean existing stations
1 Cleaning of underfioor below stations m? 152 R -
2 Clean gutters. m 35 R -
3 Clear weeds to station paving. m? 1 R -
4 Apply anti-termite soil poison & weedkiller to paving. m? 137 R -
5 Allowance for pest control and fumigation to station. m? 152 R -
I3 Clean all surfaces of station on completion. ltem 1 R -

Canied Forward to Summary R -

KOOR DINDAR MOTHEI 17



REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

PAINTWORK

Paint to existing surfaces
] Paint fo ablution, ticket office and equipment room walls. m? 38 R -
2 Paint to structural steel elements. m? 630 R -
3 Paint to ceiling. m? 307 R -
4 Paint fo roof sheeting. m? 307 R -
5 Paint to floor markings. ltem 1 R -

Canied Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT

ELECTRICAL INSTALLATION

Electrical Installation
] Replace light fitting. No 1 R -
2 Replace globes. No 20 R -
3 Seal exposed electrical wiring. ltem 1 R -
4 Electrical COC. ltem 1 R -

Backup Power
5 New deep cycle batteries. No 40 R -
I Service inverter. No 2 R -
7 Remove and replace inverter. No 0 R -

Canied Forward to Summary R N
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

MECHANICAL INSTALLATION

Mechanical Installation
1 Service airconditioning system. No 1 R -
2 Remove and replace dir-conditioning system. No 0 R -
3 Service bathroom extractor fan. No 1 R -
4 Remove and replace bathroom extractor fan. No 0 R -

Fire Protection
5 New fire hose reel. No 0 R -
6 New fire extinguisher, No o] R -
7 Service fire hose reel. No i R -
8 Service fire extinguisher. No 2 R -
9 Service fire hose reel enclosure. No ] R -
10 New glass to keybox. No 1 R -
1 New glass to fire hose reel cupboard. No 1 R -

Canmied Forward to Summary R N
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
EXTERNAL WORKS
Balustrades
1 Stainless steel balustrades. m 0 R -
2 Industrial balustrades. m 0 R -
Paving
3 Replace missing paving. m? 1 R -
Street Furniture
4 Replace missing bollard. No 0 R -
Carried Forward to Summary R

KOOR DINDAR MOTHE! 21



REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Easibound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
SUMMARY
1 ROLLER SHUTTER DOORS R -
2 AUTOMATED SLIDING DOORS R -
3 |FACADE & ROOF R R
4 BATHROOM & TICKET BOOTH R -
5 MISCELLANEOUS INTERNAL ITEMS R -
é CLEANING & PEST CONTROL R -
7 |PAINTWORK R R
8 ELECTRICAL INSTALLATION R -
9 MECHANICAL INSTALLATION R -
10 EXTERNAL WORKS R -
1 SUB TOTAL R -
12 PRELIMINARIES 8 GENERAL R -
13 SUB TOTAL R =
14 COSTS RELATED TO SMME PROCUREMENT {10% of 30%) R -
15 TOTAL ESTIMATED COST (EXCLUDING VAT) R -
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Chancellor House Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT

Remove and Replace

1
Remove and replace roller shutter door size: 1950mm x 2450mm. No 0 -
Repair and Service Doors

2 Service existing roller shutter doors No 2 -

3 Repair existing roller shutter doors No 0 -

Canied Forward to Summary R z
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 156 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

AUTOMATED SLIDING DOORS

Remove and lace
1 Remove and replace automated sliding doors size: 2000mm X

2350mm No 0 R -
2 Remove and replace automated sliding door rails. No 0 R -

Repai ervice Doors
3 Service existing automated sliding doors. No g R -
4 Service existing autornated sliding door rail. No 9 R -
5 Service existing automated sliding door sensor mechanism. No 9 R -
6 Repair existing automated sliding door No 0 R -

Canied Forward to Summary R z
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Chancellor House Station Wesiboundl
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
FACADE & ROOF
Facade
] Replace broken glazing to facades. m? 4 R -
2 Replace broken circular glazing to facades. m? 0 R -
3 Replace rubber gaskets to glazing panels. m 175 R -
Roof
4 Replaced damaged roof sheeting. m? 70 R -
5 Replaced damaged ceiling sheeting. m? 70 R -
6 Replaced damaged fascia to roof sheeting. m 88 R -
7 Repair downpipes. No. 0 R -
Caried Forward to Summary R z
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Chancellor House Stafion Westbound|
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
BATHROOM & TICKET BOOTH
Sapitary Fiftings
] Remove and replace WC. No. 0
2 New toilet seat. No. 1
3 Remove and replace WHB. No. 0
4 Remove and replace taps. No. 0
5 Service existing WC, WHB and pipes. No. 1
an Ply
é Repair leaks to existing water and sewer pipes. No. 1
Sanitary Plumbina
7 Remove and replace WHB cupboard. No. 0
8 Repair WHB cupboard. No. 1
9 Remove and replace mirror. No. 0
10 New automated soap dispenser No. 1
11 New sanitary bin. No, 1
12 New first aid kit. No. 1
Doors
13 |Service ficket booth door, equipment room door and bathroom
door. No. i
14  |New door. No. 0
Floors
15 Repair damaged floor sheets and steel structure. m2 o}
16 Remove and replace existing floor finish with porcelain tiles (PC
R250/m2}. m? 4
Furniture
17 Remove and replace ticket office chair. No. 1
Caried Forward to Summary
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Wesfbound]
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT

MISCELLANEOUS INTERNAL ITEMS
Structural Defects

] Patch damaged concrete floor. ltem 0 R -
Fixtures and Fillinas

2 Service existing locker unit. No. 1 R -
Light Boxes

3 Replace missing covers to light boxes size 1800mm x 300mm. No. 3 R -
Doors

4 Replace emergency door locks. No. 1 R -
Slanage

5 Allowance for sighage. ltem 1 R -
Ramps

é Replace wheelchair ramp. No. 0 R -
Canied Forward to Summary R =
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Weslboundl
TEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

CLEANING & PEST CONTROL

Clean existing stations
1 Cleaning of underfloor below stations m? 152 R -
2 Clean gutters. m 35 R -
3 Clear weeds to station paving. m? 1 R -
4 Apply anti-termite soil poison & weedkiller to paving. m? 137 R -
5 Allowance for pest control and fumigation to station. m? 152 R -
6 Clean all surfaces of station on completion. ltem 1 R -

Carried Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Wesfboundl
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
PAINTWORK

Paint to existing surfaces
1 Paint to ablution, ticket office and equipment room walls. m? 38 R -
2 Paint to structural steel elements. m? 630 R -
3 Paint to ceiling. m? 307 R -
4 Paint to roof sheeting. m? 307 R -
5 Paint to floor markings. ltem 1 R -

Caried Forward to Summary R N
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Wesiboundl
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

ELECTRICAL INSTALLATION

Electrical Installation
1 Replace light fitting. No 1 R -
2 Replace globes. No 30 R -
3 Seal exposed electrical wiring. ltem 1 R -
4 Electrical COC. ltem 1 R -

Backup Powey
5 New deep cycle batteries. No 40 R -
I3 Service inverter. No 2 R -
7 Remove and replace inverter, No 0 R -

Camied Forward to Summary R N
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Wesiboundl
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

MECHANICAL INSTALLATION

Mechanical Installation
1 Service air-conditioning system. No 1 R -
2 Remove and replace airconditioning system. No 0 R -
3 Service bathroom extractor fan. No 1 R -
4 Remove and replace bathroom extractor fan. No o] R -

Eire Protection
5 New fire hose reel. No 0 R -
6 New fire extinguisher. ’ No 2 R -
7 Service fire hose reel. No 1 R -
8 Service fire extinguisher. No 2 R -
9 Service fire hose reel enclosure. No 1 R -
10 New glass to keybox. No 1 R -
1 New glass to fire hose reel cupboard. No 1 R -

Camied Forward to Summary R =
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancelior House Station Weslboundl
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT

Balustrades

1 Stainless steel balustrades. m 0 R

2 Industrial balustrades. m 0 R -
Paving

3 Replace missing paving. m? 1 R -
§f Furniture

4 Replace missing bollard. No 0 R -
Canied Forward to Summary R z
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Chancellor House Station Wesﬂ:oundl
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
SUMMARY
1 ROLLER SHUTTER DOORS R -
2 AUTOMATED SLIDING DOORS R -
3 FACADE & ROOF R -
4 BATHROOM & TICKET BOOTH R -
5 MISCELLANEOUS INTERNAL ITEMS R -
é CLEANING & PEST CONTROL R -
7 |PAINTWORK R R
8 ELECTRICAL INSTALLATION R -
9 MECHANICAL INSTALLATION R -
10 |EXTERNAL WORKS R .
11 SUB TOTAL R -
12 PRELIMINARIES 8 GENERAL R -
13 |SUB TOTAL R =
14 COSTS RELATED TO SMME PROCUREMENT {10% of 30%) R -
15  |TOTAL ESTIMATED COST (EXCLUDING VAT} R =
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Siation Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT

Remove and Replace
1

Remove and replace roller shutter door size: 1950mm x 2450mm. No 0 -

Repair and Se oors
2 Service existing roller shutter doors No 4 -
3 Repair existing roller shutter doors No 0 -

Canmied Forward to Summary
34
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT

AUTOMATED SLIDING DOORS

Remove and Replace
1 Remove and replace automated sliding doors size: 2000mm x

2350mm No 0 R -
2 Remove and replace automated sliding door rails. No o] R -

Repair and Service Doors
3 Service existing automated sliding doors. No g R -
4 Service existing automated sliding door rail. No 9 R -
5 Service existing automated sliding door sensor mechanism. No 9 R -
6 Repair existing automated sliding door No 0 R -

Canied Forward to Summary R Z
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT

FACADE & ROOF

Facade
1 Replace broken glazing to facades. m? 2 R -
2 Replace broken circular glazing to facades. m? 2 R -
3 Replace rubber gaskets to glazing panels. m 226 R -

Roof
4 Replaced damaged roof sheeting. m? 19 R -
5 Replaced damaged ceiling sheeting. m?2 19 R -
6 Replaced damaged fascia to roof sheeting. m 24 R -
7 Repair downpipes. No. 1 R -

Canied Forward to Summary R =
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT
BATHROOM & TICKET BOOTH
Sanitary Fittings
1 Remove and replace WC. No. i
2 New toilet seat. No. o
3 Remove and replace WHB. No. 0
4 Remove and replace taps. No. 0
5 Service existing WC, WHB and pipes. No. 2
Sanliary Plumbing
4 Repair leaks to existing water and sewer pipes. No. 0
Santtary Plumbing
7 Remove and replace WHB cupboard. No. 0
8 Repair WHB cupboard. No. 0
9 Remove and replace miror. No. (1]
10 New automated soap dispenser No. 2
1 New sanitary bin. No. L)
12 New first qid kit. No. 2
Doors
13 Service ticket booth door, equipment room door and bathroom
door. No. 2
14 New door. No. 1]
Floors
15 Repair damaged floor sheets and steel structure. m2 0
16 Remove and replace existing floor finish with porcelain files (PC
R250/m2). m? 12
Eurniture
17 Remove and replace ticket office chair. No. 2
Canied Forward to Summary
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Library Gardens Station Eastbound

ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT

MISCELLANEOUS INTERNAL ITEMS
structural Defects

1 Patch damaged concrete floor. ltem 0 R -
Fixtures and Fitti
2 Service existing locker unit. No. 2 R -
Light Boxes
3 Replace missing covers to light boxes size 1800mm x 300mm. No. 0 R -
Doors
4 Replace emergency door locks. No. 2 R -
Signage

5 Allowance for signage. ltem 2 R -

Ramps

I3 Replace wheelchair ramp. No. 0 R -

Carnied Forward to Summary R ~
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

CLEANING & PEST CONTROL

Clean existing stations
1 Cleaning of underfloor below stafions m? 324 R -
2 Clean guiters. m 54 R -
3 Clear weeds to station paving. m? | R -
4 Apply anti-termite soil poison & weedkiller fo paving. m? &7 R -
5 Allowance for pest control and fumigation to station. m? 324 R -
6 Clean all surfaces of station on completion. ltem 2 R -

Camied Forward to Summary R -
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qrny AMOUNT
PAINTWORK
f 4 in

] Paint to ablution, ticket office and equipment room walls. m? 77 R -
2 Paint to structural steel elements. m? 1260 R -
3 Paint to ceiling. m? 375 R -
4 Paint to roof sheeting. m? 375 R -
5 Paint to floor markings. ltem 2 R -

Caried Forward fo Summary R =
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qny AMOUNT

ELECTRICAL INSTALLATION

Electiical Instaliation
1 Replace light fitting. No 3 R -
2 Replace globes. No 23 R -
3 Seal exposed electical wiring. ltem 2 R -
4 Elecfrical COC. ltem 2 R -

Backup Power
5 New deep cycle botteries. No 80 R -
6 Service inverter. No 4 R -
7 Remove and replace inverter. No 0 R -

Caried Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT

MECHANICAL INSTALLATION

Mechanical Installation
1 Service qir-conditioning system. No 2 R -
2 Remove and replace dir-conditioning system. No 0 R -
3 Service bathroom extractor fan. No 2 R -
4 Remove and replace bathroom extractor fan. No | R -

Fire Protection
5 New fire hose reel, No 0 R -
6 New fire extinguisher. No | R -
7 Service fire hose reel. No 2 R -
8 Service fire extinguisher. No 4 R -
9 Service fire hose reel enclosure. No 2 R -
10 New glass to keybox. No 2 R -
1 New glass to fire hose reel cupboard. No 3 R -

Carried Forward to Summary R m
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Stalion Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qny AMOUNT
EXTERNAL WORKS

Bojustrades
1 Stainless steel balustrades. m 11 R -
2 Industial balustrades. m 0 R -

Paving
3 Replace missing paving. m? 2 R

Street Furniture
4 Replace missing bollard. No 2 R

Carmed Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Eastbound
iTEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
SUMMARY
1 ROLLER SHUTTER DOORS R -
2 AUTOMATED SLIDING DOORS R B
3 |FACADE & ROOF R -
4 BATHROOM & TICKET BOOTH R -
5 MISCELLANEOUS INTERNAL ITEMS R -
é CLEANING & PEST CONTROL R -
7 PAINTWORK R -
8 ELECTRICAL INSTALLATION R -
9 MECHANICAL INSTALLATION R -
10 EXTERNAL WORKS R -
11 SUB TOTAL R -
12 PRELIMINARIES & GENERAL R -
13 SUB TOTAL R -
14 COSTS RELATED TO SMME PROCUREMENT {10% of 30%) R -
15 TOTAL ESTIMATED COST (EXCLUDING VAT) R -
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT

ROLLER SHUTTER DOORS

Remove and Replace
1

Remove and replace roller shutter door size: 1950mm x 2450mm. No D -

Repair and Service Doors
2 Service existing roller shutter doors No 2 -
3 Repair existing roller shuter doors No 0 -

Canied Forward to Summary
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

AUTOMATED SLIDING DOORS

Remove and Replace
1 Remove and replace automated sliding doors size: 2000mm x

2350mm No 0 R -
2 Remove and replace automated sliding door rails. No o] R -

Repadir and Service Doors
3 Service existing automated sliding doors. No [ R -
4 Service existing automated sliding door rail. No 6 R -
5 Service existing automated sliding door sensor mechanism. No é R -
I3 Repair existing automated sliding door No 0 R -

Caried Forward to Summary R Z
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

FACADE & ROOF

Facade
1 Replace broken glazing to facades. m? 0 R -
2 Replace broken circular glozing to facades. m? [ R -
3 Replace rubber gaskets to glazing panels. m 134 R -

Roof
4 Replaced damaged roof sheeting. m? 32 R -
5 Replaced damaged ceiling sheeting. m2 32 R -
6 Replaced damaged fascia to roof sheeting. m 40 R -
7 Repair downpipes. No. 0 R -

Carried Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 146 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Stafion Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
BATHROOM & TICKET BOOTH
Sanitary Filtings
1 Remove and replace WC. No. o]
2 New toilet seat. No. 1
3 Remove and replace WHB. No. 0
4 Remove and replace taps. No. o]
5 Service existing WC, WHB and pipes. No. 1
Sanitary Plumbing
é Repair leaks to existing water and sewer pipes. No. [¢]
Sanitary Plumbing
7 Remove and replace WHB cupboard. No. 0
8 Repair WHB cupboard. No. 0
9 Remove and replace mirror. No. 0
10 New automated soap dispenser No. 1
1 New sanitary bin. No. 1
12 New first aid kit. No. 1
Doors
13 |Service ficket booth door, equipment room door and bathroom
door. No. 1
14 New door. No. 0
Eloors
15 Repair damaged floor sheets and steel structure. m2 o]
16 Remove and replace existing floor finish with porcelain tiles (PC
R250/m2}. m? [
Furniture
17 Remove and replace ficket office chair. No. 1
Canied Forward to Summary
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Library Gardens Station Westbound

ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT

MISCELLANEOUS INTERNAL ITEMS

Structural Defects

1 Patch damaged concrete floor. tem 0 R -
Fixtures and Fittinas
2 Service existing locker unit. No. 1 R -
Light Boxes
3 Replace missing covers to light boxes size 1800mm x 300mm. No. 1 R -

Doors

4 Replace emergency door locks. No. 1 R -
Signage

5 Allowance for signage. ltem 1 R -

Ramps

6 Replace wheelchair ramp. No. 0 R -

Canied Forward to Summary R Z
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 146 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
LEANING & PEST CONTROL

Clean existing stations
1 Cleaning of underfloor below stations m? 194 R -
2 Clean gutters. m 35 R -
3 Clear weeds to station paving. m? 2 R -
4 Apply anti-termite soil poison 8 weedkiller to paving. m? 33 R -
5 Allowance for pest control and fumigation to station. m? 194 R -
é Clean all surfaces of station on completion. tem 1 R -

Carried Forward to Summary R -
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
1TEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

PAINTWORK

Paint o existing surfaces
1 Paint to ablution, ticket office and equipment room walls. m? 38 R -
2 Paint to structural steel elements. m2 630 R -
3 Paint to ceiling. m? 270 R -
4 Paint o roof sheeting. m? 270 R -
5 Paint to floor markings. ltem 1 R -

Caried Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

ELECTRICAL INSTALLATION

Electrical Installation
] Replace light fitting. No 2 R -
2 Replace globes. No ] R -
3 Seal exposed electrical wirng. tem } R -
4 Electical COC. tem 1 R -

Backup Power
5 New deep cycle batteries. No 40 R -
6 Service inverter. No 2 R -
7 Remove and replace inverter. No 0 R -

Camed Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT

MECHANICAL INSTALLATION

Mechanical Installation
] Service air-conditioning system. No 1 R -
2 Remove and replace air-conditioning system. No 0 R -
3 Service bathroom extractor fan. No 1 R -
4 Remove and replace bathroom extractor fan. No 0 R -

rotectio|

5 New fire hose reel. No 0 R -
6 New fire extinguisher. No 1 R -
7 Service fire hose reel. No 1 R -
8 Service fire extinguisher. No 2 R -
9 Service fire hose reel enclosure. No 1 R -
10 New glass to keybox. No 1 R -
1 New glass to fire hose reel cupboard. No 0 R -

Canied Forward to Summary R B
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
EXTERNAL WORKS
Balustrades
1 Stainless steel balustrades. m 0 R -
2 Industrial balustrades. m Q R -
Paving
3 Replace missing paving. m? 1 R -
Street Furniture
4 Replace missing bollard. No 1 R -
Carmied Forward to Summary R -
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE TA: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Library Gardens Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QIY AMOUNT
SUMMARY
1 ROLLER SHUTTER DOORS R -
2 AUTOMATED SLIDING DOORS R -
3 FACADE & ROOF : R -
4 BATHROOM & TICKET BOOTH R -
5 MISCELLANEOUS INTERNAL ITEMS R -
6 CLEANING & PEST CONTROL R -
7 PAINTWORK R -
8 ELECTRICAL INSTALLATION R -
9 MECHANICAL INSTALLATION R -
10 EXTERNAL WORKS R -
11 |SuB TOTAL R :
12 |PRELIMINARIES & GENERAL R .
13 SUB TOTAL R -
14 COSTS RELATED TO SMME PROCUREMENT {10% of 30%) R -
15 TOTAL ESTIMATED COST (EXCLUDING VAT) R -
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlion Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
Remove and Replace
]
Remove and replace roller shutter door size: 1950mm x 2450mm. No 0
Repair and Service Doors
2 Service existing roller shutter doors Ne 2
3 Repair existing roller shutter doors No 0
Canied Forward to Summary
56
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
AUTOMATED SLIDING DOORS
Remove and Replace
1 Remove and replace automated sliding doors size: 2000mm x
2350mm No 0
2 Remove and replace automated sliding door rails. No 0
Repair and Service Doors
3 Service existing automated sliding doors. No [
4 Service existing automated sliding door rail. No é
5 Service existing automated sliding door sensor mechanism. No é
6 Repair existing automated sliding door No 0

Canied Forward to Summary
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
FACADE & ROOF
Eacade
1 Replace broken glazing o facades. m? 2 R
2 Replace broken circular glazing to facades. m? 0 R
3 Replace rubber gaskets to glazing panels. m 134 R
Roof
4 Replaced damaged roof sheeting. m? 32 R
5 Replaced damaged ceiling sheeting. m? 32 R
6 Replaced damaged fascia to roof sheeting. m 40 R
7 Repair downpipes. No. 0 R
Canied Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlion Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
BATHROOM & TICKET BOOTH
Sanitary Fillings
1 Remove and replace WC. No. 0 R
2 New toilet seat. No. 1 R
3 Remove and replace WHB. No. 0 R
4 Remove and replace taps. No. 0 R
5 Service existing WC, WHB and pipes. No. 1 R
SanHary Plumbing
6 Repair leaks to existing water and sewer pipes. No. 0 R
Sanitary Plumbing
7 Remove and replace WHB cupboard. No. 0 R
8 Repair WHB cupboard. No. 0 R
[4 Remove and replace miror. No. 0 R
10 New automated scap dispenser No. 1 R
1M New sanitary bin. No. 1 R
12 New first aid kit. No. 1 R
Doors
13 Service ficket booth door, equipment room door and bathroom
door. No. 1 R
14 New door. No. 0 R
Floors
15 Repair damaged floor sheets and steel structure. m2 4] R
16 Remove and replace existing floor finish with porcelain files {PC
R250/m2}. m? [ R
Eurniture
17 Remove and replace ticket office chair. No. 1 R
Carried Forward to Summary R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Carlton Station Eastbound

ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT

MISCELLANEOUS INTERNAL ITEMS

Structural Defects

] Patch damaoged concrete floor. Iitem 0 R
Fixtures and Fittinas
2 Service existing locker unit. No. 1 R
Light Boxes
3 Replace missing covers to light boxes size 1800mm x 300mm. No. 2 R
Doors
4 Replace emergency door locks. No. 1 R
Signage
5 Allowance for signage. ltem 1 R
Ramps

I3 Replace wheelchair ramp. No. 0 R

Caried Forward to Summary R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlion Stafion Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
CLEANING & PEST CONTROL
Clean i

1 Cleaning of underfloor below stations m? 194 R
2 Clean gutters, m 35 R
3 Cleor weeds to station paving. m? 2 R
4 Apply anti-termite soil poison & weedkiller to paving. m? 33 R
5 Allowance for pest control and fumigation to station. m? 194 R
4 Clean all surfaces of station on completion. ltem 1 R
Canied Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
PAINTWORK
Paint to existing surfaces

1 Paint to ablution, ticket office and equipment room walls. m? 38 R
2 Paint to structural steel elements, m? 630 R
3 Paint to ceiling. m? 270 R
4 Paint to roof sheeting. m? 270 R
5 Paint to floor markings. Item 1 R
Canied Forward to Summary R

KOOR DINDAR MOTHEI 62



REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Cariton Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrTY AMOUNT
ELECTRICAL INSTALLATION
Electrical Installation
\ Replace light fitting. No 6 R -
2 Replace globes. No 12 R -
3 Seal exposed electrical wiring. ltem 1 R -
4 Electrical COC. ltem 1 R -
Backup Power
5 New deep cycle batteries. No 40 R -
I3 Service inverter. No 2 R -
7 Remove and replace inverter. No 0 R -
Carried Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlion Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
MECHANICAL INSTALLATION
Mechanical installation
1 Service dir-conditioning system. No i R
2 Remove and replace air-conditioning system. No 0 R
3 Service bathroom extractor fan. No 1 R
4 Remove and replace bathroom extractor fan. No 0 R
Fire P ion
5 New fire hose reel. No 0 R
I3 New fire extinguisher. No 0 R
7 Service fire hose reel. No 1 R
8 Service fire extinguisher. No 2 R
9 Service fire hose reel enclosure. No 1 R
10 New glass to keybox. No 1 R
1 New glass to fire hose reel cupboard. No 0 R
Canied Forward fo Summary R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
EXTERNAL WORKS
Balustrades
1 Stainless steel balustrades. m 0 R
2 Industrial balustrades. m 0 R
Paving
3 Replace missing paving. m? i R
Street Furniture
4 Replace missing bollard. No 0 R
Cuanied Forward to Summary R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Eastbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
SUMMARY

] ROLLER SHUTTER DOORS R
2 AUTOMATED SLIDING DOORS R
3 FACADE & ROOF R
4 BATHROOM & TICKET BOOTH R
5 MISCELLANEOUS INTERNAL ITEMS R
6 CLEANING & PEST CONTROL R
7 PAINTWORK R
8 ELECTRICAL INSTALLATION R
9 MECHANICAL INSTALLATION R
10 EXTERNAL WORKS R
1 SUB TOTAL R
12 PRELIMINARIES & GENERAL R
13 SUB TOTAL R
14 COSTS RELATED TO SMME PROCUREMENT {10% of 30%) R
TOTAL ESTIMATED COST (EXCLUDING VAT) [
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
ROLLER SHUTTER DOORS
Remove and Replace
1
Remove and replace roller shutter door size; 1950mm x 2450mm. No 0 R

Repair and Service Doors

2 Service existing roller shutter doors No 3 R

3 Repair existing roller shutter doors No | R

Canied Forward to Summary
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Cariton Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT
AUTOMATED SLIDING DOORS
Remove and Replace
1 Remove and replace automated sliding doors size: 2000mm x
2350mm No 1 R -
2 Remove and replace automated sliding door rails. No I R -
Repair and Service Doors
3 Service existing automated sliding doors. No 1" R -
4 Service existing automated sliding door rail. No 1 R -
5 Service existing automated sliding door sensor mechanism. No 11 R -
I3 Repair existing automated sliding door No 7 R -
Canied Forward to Summary R =
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Cariton Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
FACADE & ROOF
Facade
1 Replace broken glazing to facades. m?2 7 R
2 Replace broken circular glazing to facades. m? 2 R
3 Replace rubber gaskets to glazing panels. m 269 R
Roof
4 Replaced damaged roof sheeting. m? 64 R
5 Replaced damaged ceiling sheeting. m? &4 R
6 Replaced damaged fascia to roof sheeting. m 80 R
7 Repair downpipes. No. 0 R
Caried Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT
BATHROOM & TICKET BOOTH
Sanfiary Fiflinas
] Remove and replace WC. No. 1 R
2 New toilet seat. No. | R
3 Remove and reploce WHB. No. 0 R
4 Remove and replace taps. No. 0 R
5 Service existing WC, WHB and pipes. No. 2 R
Sanitary Plumbing
6 Repair leaks to existing water and sewer pipes. No. 0 R
Sanitary Plumbing
7 Remove and replace WHB cupboard. No. 1 R
8 Repair WHB cupboard. No. 0 R
9 Remove and replace mimror, No. 0 R
10 New automated soap dispenser No. 2 R
1 New sanitary bin. No. 2 R
12 New first aid kit. No. 2 R

Doors

13 |Service ficket beoth door, equipment room door and bathroom

door. No. 2 R
14 New door. No. o R
Floors
15 Repair damaged floor sheets and steel structure. m2 0 R
16 Remove and replace existing floor finish with porcelain tiles {PC
R250/m2). m? 12 R
Furniture
17 Remove and replace ticket office chair. No. 2 R
Canied Forward to Summary R
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Carlion Station Westbound

ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

MISCELLANEOUS INTERNAL ITEMS
Structural Defects

] Patch damaged concrete floor. ltem 1 R -

Fixtures and Filtings
2 Service existing locker unit. No. 2 R -
Light Boxes
3 Replace missing covers to light boxes size 1800mm x 300mm. No. 2 R -

Doors

4 Replace emergency door locks. No. 2 R -
Signage
5 Allowance for signage. ltem 2 R -
Ramps

é Replace wheelchair ramp. No. 0 R -

Canied Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
CLEANING & PEST CONTROL
Clean existing stations
] Cleaning of underfloor below stations m? 388 R
2 Clean gutters. m 69 R
3 Clear weeds to station paving. m? 1 R
4 Apply anti-termite soil poison & weedkiller to paving. m? 67 R
5 Allowance for pest control and fumigation to station. m? 388 R
3 Clean all surfaces of station on completion. ltem 2 R
Canied Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT
Paint fo existing surfaces
1 Pdaint to ablution, ticket office and equipment room walls. m? 77 R -
2 Paint to structural steel elements. m?2 1240 R -
3 Paint to ceiling. m? 540 R -
4 Paint to roof sheeting. m? 540 R -
5 Paint to floor markings. tem 2 R -
Carnied Forward to Summary R N
73

KOOR DINDAR MOTHEI



REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Cariton Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT
Electrical Installation
] Replace light fitting. No é R -
2 Replace globes. No 17 R -
3 Seal exposed electrical wirng. Item 2 R -
4 Electrical COC. ltem 2 R -
Backup Power
5 New deep cycle batteries. No - 4] R -
é Service inverter. No 2 R -
7 Remove and replace inverter. No 0 R -
L
Carried Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlion Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT
MECHANICAL INSTALLATION
nical i ol
1 Service air-conditioning system. No 2 R
2 Remove and replace air-conditioning system. No 0 R
3 Service bathroom extractor fan. No 2 R
4 Remove and replace bathroom extractor fan. No 0 R
Fire Protection
5 New fire hose reel. No 0 R
4 New fire extinguisher. No 0 R
7 Service fire hose reel. No 2 R
8 Service fire extinguisher. No 4 R
9 Service fire hose reel enclosure. No 2 R
10 New glass to keybox. No 2 R
1M New glass to fire hose reel cupboard. No | R
Canied Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Carlton Station Westbound
ITEM ELEMENT AND COMPQONENT DETAIL UNIT RATE 6?? AMOUNT
EXTERNAL WORKS
Bajustrades
1 Stainless steel balustrades. m 22 R
2 Industrial balustrades. m 0 R
Paving
3 Replace missing paving. m? 2 R
Street Furniture
4 Replace missing bollard. No 8 R
Camed Forward to Summary R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 146 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Carlton Station Westbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qnr AMOUNT
SUMMARY

i ROLLER SHUTTER DOORS R
2 AUTOMATED SLIDING DOORS R
3 FACADE & ROOF R
4 BATHROOM & TICKET BOOTH R
5 MISCELLANEQUS INTERNAL ITEMS R
é CLEANING & PEST CONTROL R
7 PAINTWORK R
8 ELECTRICAL INSTALLATION R
9 MECHANICAL INSTALLATION R
10 EXTERNAL WORKS R
1 SUB TOTAL R
12 PRELIMINARIES & GENERAL R
13 SUB TOTAL R
14 COSTS RELATED TO SMME PROCUREMENT (10% of 30%) R
15 TOTAL ESTIMATED COST (EXCLUDING VAT) R
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE TA: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
ROLLER SHUTTER DOORS
Remove and Replace
1
Remove and replace roller shutter door size: 1950mm x 2450mm., No 0 R -
Repair )f
2 Service existing roller shutter doors No 1 R -
3 Repair existing roller shutter doors No 1 R -
Canmied Forward to Summary R z
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 146 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

Canied Forward to Summary

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT

AUTOMATED SLIDING DOORS

Remove and Replace
1 Remove and replace automated sliding doors size: 2000mm x|

2350mm No 1
2 Remove and replace automated sliding door rails. No 1

Eepair and Service Doors
3 Service existing automated sliding doors. No 5
4 Service existing automated sliding door rail. No 5
5 Service existing automated sliding door sensor mechanism. No 5 R -
é Repair existing automated sliding door No 0 R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 14 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT

FACADE & ROOF

Facade
] Replace broken glazing to facades. m? 4 R -
2 Replace broken circular glozing to facades. m? 0 R -
3 Replace rubber gaskets to glozing panels. m 134 R -

Roof
4 Replaced damaged roof sheeting. m2 [ R -
5 Replaced damaged ceiling sheeting. m?2 é R -
I3 Replaced damaged fascia to roof sheeting. m 8 R -
7 Repair downpipes. No. 0 R -

Caried Forward to Summary R Z
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE Qry AMOUNT
BATHROOM & TICKET BOOTH
Sanitary Eittings
1 Remove and replace WC., No. 0
2 New toilet seat, No. 1
3 Remove and replace WHB. No. 0
4 Rermove and replace taps. No. 0
5 Service existing WC, WHB and pipes. No. 1
Sanitary Plumbing
6 Repair leaks to existing water dnd sewer pipes. No. 1
Sanitary Plumbing
7 Remove and replace WHB cupboard. No. [
8 Repair WHB cupboard. No. 0
9 Remove and replace miror. No. 0
10 New automated soap dispenser No. 1
11 New sanitary bin. No. 1
12 New first aid kit. No. 1
Doors
13 Service ficket booth door, equipment room door and bathroom
door. No. 1
14 New door. No. 0
Floors
15 Repair domaged floor sheets and steel structure. m2 3
16 Remove and replace existing floor finish with porcelain tiles (PC
R250/m2). m? é
Eurnifure
17 Remove and replace ticket office chair. No. 1
Canmied Forward to Summary
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REPAIRS AND MAINTENANCE

REA VAYA BRY STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
MISCELLANEOUS INTERNAL ITEMS
Structurol Defects
1 Patch damaged concrete floor. Item 0 R -
Fixtures and Fittings
2 Service existing locker unit. No. 1 R -
ight Boxe:
3 Replace missing covers to light boxes size 1800mm x 300mm. No. 0 R -
oors
4 Replace emergency door locks. No. 1 R -
Signage
5 Allowance for signage. Item 1 R -
Ramps
6 Replace wheelchair ramp. No. 0 R -
Caried Forward to Summary R -
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REPAIRS AND MAINTENANCE

REA VAYA BRT STATIONS - PHASE 1A: 146 STATIONS
JOBURG PROPERTY COMPANY

COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

CLEANING & PEST CONTROL

Clean existing stations
1 Cleaning of underfloor below stations m? 194 R -
2 Clean gutters. m 35 R -
3 Clear weeds to station paving. m? 1 R -
4 Apply anti-termite soil poison & weedkiller to paving. m? 33 R -
5 Allowance for pest control and fumigation to station. m? 194 R -
6 Clean all surfaces of station on completion. tem 1 R -

Canied Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
PAINTWORK

Paint to existing sudaces
1 Paint to ablution, ticket office and equipment room waills. m? 38 R -
2 Paint to structural steel elements. m? 630 R -
3 Paint to ceiling. m? 270 R -
4 Paint to roof sheeting. m? 270 R -
5 Paint to floor markings. ltem 1 R -

Camed Forward to Summary R Z
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE

Fashion Square Statfion Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
Electrical installation
1 Replace light fitting. No 1 R -
2 Replace globes. No 10 R -
3 Seal exposed electrical wiring. ltem 1 R -
4 Electrical COC. ltem 1 R -
Backup Power
5 New deep cycle batteries. No 40 R -
é Service inverter. No 2 R -
7 Remove and replace inventer. No 0 R -
Camied Forward to Summary R -
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT

MECHANICAL INSTALLATION

Mechanical installation
1 Service air-conditioning system. No 1 R -
2 Remove and replace air-conditioning system. No 0 R -
3 Service bathroom extractor fan. No 0 R -
4 Remove and replace bathroom extractor fan. No 1 R -

Fire Protection
5 New fire hose reel. No 0 R -
6 New fire extinguisher. No 0 R -
7 Service fire hose reel. No 1 R -
8 Service fire extinguisher. No 2 R -
9 Service fire hose reel enclosure. No 1 R -
10 New glass fo keybox. No 1 R -
11 New glass to fire hose reel cupboard. No 0 R -

Canied Forward to Summary R N
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QTY AMOUNT
EXTERNAL WORKS
Balustrades
] Stainless steel balustrades. m 0
2 Industrial balustrades. m 0
Paving
3 Replace missing paving. m? 1 -
Street Furniture
4 Replace missing bollard. No 0 -

Carmied Forward to Summary
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
Fashion Square Station Northbound
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QY AMOUNT
SUMMARY
1 ROLLER SHUTTER DOORS R -
2 AUTOMATED SLIDING DOORS R -
3 FACADE & ROOF R -
4 BATHROOM & TICKET BOOTH R -
5 MISCELLANEOUS INTERNAL ITEMS R -
I3 CLEANING & PEST CONTROL R B
7 PAINTWORK R -
8 ELECTRICAL INSTALLATION R -
9 MECHANICAL INSTALLATION R -
10 EXTERNAL WORKS R -
1 SUB TOTAL R -
12 PRELIMINARIES & GENERAL R -
13 SUB TOTAL R N
14 COSTS RELATED TO SMME PROCUREMENT (10% of 30%} R -
15 TOTAL ESTIMATED COST (EXCLUDING VAT) R =
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REPAIRS AND MAINTENANCE
REA VAYA BRT STATIONS - PHASE 1A: 16 STATIONS
JOBURG PROPERTY COMPANY
COST ANALYSIS NO. 01 REV. 01 - 23 MARCH 2022

ELEMENTAL ESTIMATE
TOTAL
ITEM ELEMENT AND COMPONENT DETAIL UNIT RATE QrY AMOUNT
SUMMARY
1 |ROLLER SHUTTER DOCRS R .
2 |AUTOMATED SLIDING DOORS R 5
3 |FACADE & ROOF R =
4 |BATHROOM & TICKET BOOTH R 599
5  |MISCELLANEOUS INTERNAL ITEMS R -
6 |CLEANING & PEST CONTROL R =
7 |PANTWORK R -
8  |ELECTRICAL INSTALLATION R ~
9 |MECHANICAL INSTALLATION R =
10 |EXTERNAL WORKS R L
1 |susTOTAL R 599
12 |PRELIMINARIES & GENERAL R -
13 |SUBTOTAL R 599
14 |COSTS RELATED TO SMME PROCUREMENT (10% of 30%) R 0.18
15 |TOTAL ESTIMATED COST (EXCLUDING VAT) 3 g7
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