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Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

SECTION NO. 1

BILL NO. 1

PRELIMINARY AND GENERALSANS 1200A 
 

The JBCC Principal Building
Agreement (Edition 6.2 - May 2018)
prepared by the Joint Building
Contracts Committee shall be the
applicable building agreement,
amended as hereinafter described

BUILDING AGREEMENT AND
PRELIMINARIES

The JBCC Principal Building

Agreement contract data form an

integral part of this agreement

The JBCC General Preliminaries
(Edition 6.2 - May 2018) published by
the Joint Building Contracts
Committee for use with the JBCC
Principal Building Agreement (Edition
6.2 - May 2018) shall be deemed to

be incorporated in these bills of

quantities, amended as hereinafter
described

The contractor is deemed to have
referred to the abovementioned
documents for the full intent and
meaning of each clause
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The clauses in the abovementioned
documents are hereinafter referred
to by clause number and heading
only

Where any item is not relevant to this
agreement such item is marked N/A
signifying "not applicable"

Where standard clauses or
alternatives are not entirely

applicable to this agreement such
amendments, modifications,
corrections or supplements as will
apply are given under each relevant
clause heading and such
amendments, modifications,
corrections or supplements shall take
precedence notwithstanding
anything to the contrary contained
in the abovementioned documents.

The General Preambles for Trades
2017 published by the Association of
South African Quantity Surveyors
shall be deemed to be incorporated

in these bills of quantities and no
claims arising from brevity of
description of items fully described in
the said General Preambles will be
entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or
specifications are incorporated in

these bills of quantities to satisfy the
requirements of this project. Such
supplementary preambles and/or
specifications shall take precedence
over the provisions of the Model
Preambles
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The contractor's prices for all items

throughout these bills of quantities
shall take account of and include for
all of the obligations, requirements
and specifications given in the
Model Preambles and in any
supplementary preambles and/or
specifications

Section A : A recital of the headings
of the individual clauses of the

aforementioned JBCC Principal

Building Agreement

STRUCTURE OF THIS PRELIMINARIES
BILL

Section B : A recital of the headings
of the individual clauses of the
aforementioned Preliminaries
document

Section C : Any special clauses to
meet the particular circumstances of
the project

Should the contractor select Option

A in the contract data for the

adjustment of preliminaries, the
amounts entered against the

relevant items in these preliminaries
are to be divided into one or more
of the three categories provided
namely fixed (F), value related (V)
and time related (T)

PRICING OF PRELIMINARIES
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SECTION A: PRINCIPAL BUILDING
AGREEMENT

Clause 1.0 - Definitions and
interpretation

Pricing of bills of quantities

The contractor is to allow opposite
each item for all costs in connection
therewith. All prices to include, unless
otherwise stated, for all materials,
fabrication, conveyance and
delivery, unloading, storing,
unpacking, hoisting, labour, setting,
fitting and fixing in position, cutting
and waste (except where to be
measured in accordance with the
standard system of measurement),
patterns, models and templates,
plant, temporary works, returning of
packaging, duties, taxes (other than
Value Added Tax), imposts,
establishment charges, overheads,
profit and all other obligations arising

out of this agreement. Value Added
Tax (VAT) is to be separately stated

on the summary page of these bills

of quantities

Items left unpriced will be deemed
to be covered in prices against other

items throughout these bills of

quantities and no claim for any

extras arising out of the contractor's
omission to price any item will be
entertained

Prices for all construction equipment,
temporary works, services and other
items shall include for the supply,
maintenance, operating cost and
subsequent removal and making

1

Interpretation (A1-A7)
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Abbreviated descriptions

The items in these bills of quantities
utilise abbreviated descriptions. It is
the intention that the abbreviated
descriptions be fully described when
read with the applicable measuring
system and the relevant preambles
and/or specifications. However,
should the full intent and meaning of
any description not be clear, the
contractor shall, before submission of
his tender, call for a written directive

from the principal agent, failing
which it shall be assumed that the
contractor has allowed in his pricing
for materials and workmanship in
terms of international best practice

Legal status of contractor

If the contractor constitutes a joint
venture, consortium or other
unincorporated grouping of two or
more persons then:

1. These persons are deemed
to be jointly and severally liable

to the employer for the
performance of this

agreement

2. These persons shall notify the
employer of their leader who has

authority to bind the contractor 
and each of these persons

3. The contractor shall not alter
its composition or legal status
without the prior written

consent of the employer

Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD
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Item
F:......................... V:........................
T:........................

Item

Clause 2.0 - Law, regulations and
notices

F:......................... V:........................
T:........................

2

Item

Clause 3.0 - Offer and acceptance

F:......................... V:........................
T:........................

3

Item

Clause 4.0 - Cession and assignment

F:......................... V:........................
T:........................

4

Item

Clause 5.0 - Documents

 
F:......................... V:........................
T:........................

5

Clause 6.0 - Employer's agents6

Delegated authority

The authority of the principal agent

to issue contract instructions [17.1]
and perform duties for specific

aspects of the works is delegated to
agents as follows [6.2]. This does not

preclude the principal agent from

issuing such contract instructions:

1. Architect
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1.1 Duties [6.2] :

The architect is responsible for the
architectural design, functional
design and quality inspection of the
works

1.2 Contract instructions [6.2; 17.1] :

1.2.1     Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement 

1.2.2     Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the

scope of the works

1.2.3     The site [13.0]

1.2.4     Compliance with the law,
regulations and bylaws [2.1]

1.2.5     Provision and testing of

samples of materials and

goods and/or of finishes and
assemblies of elements of the
works 

1.2.6     Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

1.2.7     Removal or re-execution of
work
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1.2.8     Removal or substitution of

any materials and goods

1.2.9     Protection of the works

1.2.10   Making good physical loss
and repairing damage to the
works [23.2.2]

1.2.11   Rectification of defects [21.2]

1.2.12   A list for practical completion
specifying outstanding or
defective work to be

rectified to achieve practical

completion, a list for

completion and a list for final

completion specifying
outstanding or defective
work to be rectified to

achieve final completion

1.2.13   Expenditure of budgetary

allowances, prime cost

amounts and provisional

sums

1.2.14    Appointment of a
subcontractor [14.0; 15.0]

1.2.15  Work by direct contractors
[16.0]

1.2.16   On suspension or termination,

protection of the works,

removal of construction

equipment and surplus
materials and goods [29.0]

2. Quantity surveyor
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2.1 Duties [6.2] :

The quantity surveyor is responsible
for all measurements, valuations,
financial assessments and all other
quantity surveying and cost control

functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1     No contract instructions
delegated to the quantity
surveyor

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is
responsible for all aspects of civil and
structural engineering design and

quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement 

3.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the

scope of the works

3.2.3 The site [13.0]
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3.2.4 Compliance with the law,
regulations and bylaws [2.1]

3.2.5 Provision and testing of

samples of materials and

goods and/or of finishes and
assemblies of elements of the
works

3.2.6 Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of
work

3.2.8 Removal or substitution of

any materials and goods

3.2.9 Protection of the works

3.2.10 Making good physical loss
and repairing damage to the
works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion
specifying outstanding or
defective work to be

rectified to achieve practical

completion, a list for

completion and a list for final

completion specifying
outstanding or defective
work to be rectified to

achieve final completion

3.2.13 Expenditure of budgetary

allowances, prime cost

amounts and provisional

sums
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4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is
responsible for all aspects of
mechanical engineering design and

quality inspection of the works and,

where appointed by the employer
for quantity surveying services in
respect of the mechanical
installations, for all measurements,
valuations, financial assessments and
all other quantity surveying and cost
control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement 

4.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the

scope of the works

4.2.3 Compliance with the law,
regulations and bylaws [2.1]

4.2.4 Provision and testing of

samples of materials and

goods and/or of finishes and
assemblies of elements of the
works
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4.2.5 Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of
work

4.2.7 Removal or substitution of

any materials and goods

4.2.8 Protection of the works

4.2.9 Making good physical loss
and repairing damage to the
works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion
specifying outstanding or
defective work to be

rectified to achieve practical

completion, a list for

completion and a list for final

completion specifying
outstanding or defective
work to be rectified to

achieve final completion

4.2.12 Expenditure of budgetary

allowances, prime cost

amounts and provisional

sums

5. Electrical engineer
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5.1 Duties [6.2] :

The electrical engineer is responsible
for all aspects of electrical
engineering design and quality

inspection of the works and, where

appointed by the employer for
quantity surveying services in respect
of the electrical installations, for all
measurements, valuations, financial
assessments and all other quantity
surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement 

5.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the

scope of the works

5.2.3 Compliance with the law,
regulations and bylaws [2.1]

5.2.4 Provision and testing of

samples of materials and

goods and/or of finishes and
assemblies of elements of the
works

5.2.5 Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]
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5.2.6 Removal or re-execution of
work

5.2.7 Removal or substitution of

any materials and goods

5.2.8 Protection of the works

5.2.9 Making good physical loss
and repairing damage to the
works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion
specifying outstanding or
defective work to be

rectified to achieve practical

completion, a list for

completion and a list for final

completion specifying
outstanding or defective
work to be rectified to

achieve final completion

5.2.12 Expenditure of budgetary

allowances, prime cost

amounts and provisional

sums 

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is
responsible for all aspects of wet
services engineering design and

quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :
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6.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement 

6.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the

scope of the works

6.2.3 Compliance with the law,
regulations and bylaws [2.1]

6.2.4 Provision and testing of

samples of materials and

goods and/or of finishes and
assemblies of elements of the
works

6.2.5 Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of
work

6.2.7 Removal or substitution of

any materials and goods

6.2.8 Protection of the works

6.2.9 Making good physical loss
and repairing damage to the
works [23.2.2]

6.2.10 Rectification of defects [21.2]
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6.2.11 A list for practical completion
specifying outstanding or
defective work to be

rectified to achieve practical

completion, a list for

completion and a list for final

completion specifying
outstanding or defective
work to be rectified to

achieve final completion

6.2.12 Expenditure of budgetary

allowances, prime cost

amounts and provisional

sums

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for
all aspects of rational fire design and

quality inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement 

7.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the

scope of the works

7.2.3 Compliance with the law,
regulations and bylaws [2.1]
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7.2.4 Provision and testing of

samples of materials and

goods  and/or of finishes and
assemblies of elements of the
works

7.2.5 Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

7.2.6 Removal or re-execution of
work

7.2.7 Removal or substitution of

any materials and goods

7.2.8 Protection of the works

7.2.9 Making good physical loss
and repairing damage to the
works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion
specifying outstanding or
defective work to be

rectified to achieve practical

completion, a list for

completion and a list for final

completion specifying
outstanding or defective
work to be rectified to

achieve final completion

7.2.12 Expenditure of budgetary

allowances, prime cost

amounts and provisional

sums

8. Health and safety consultant

17

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

8.1 Duties [6.2] :

The health and safety consultant is
responsible for all aspects of health

and safety of the works. Without
derogating from the generality
thereof, the health and safety
consultant will perform the following
specific functions and duties in
respect of the health and safety

aspects of the works. He shall:

8.1.1 Act as the employer's agent
in terms of the Construction
Regulations issued in terms of
the Occupational Health
and Safety Act,1993 as
amended

8.1.2 Prepare and update the
health and safety

specification for the works

8.1.3 Agree with the contractor the
health and safety plan for

the works

8.1.4 Carry out regular audits to
ensure adherence to the
safety plan and compliance
with the act and regulations

8.1.5 Stop the execution of the
works where the agreed
specification or plan is not
adhered to

Item
F:......................... V:........................
T:........................
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Item

Clause 7.0 - Design responsibility

F:......................... V:........................
T:........................

7

Item

Clause 8.0 - Works risk

F:......................... V:........................
T:........................

8

Insurances and securities (A8-A11)

Item

Clause 9.0 - Indemnities

F:......................... V:........................
T:........................

9

Item

Clause 10.0 - Insurances

F:......................... V:........................
T:........................

10
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Item

Clause 11.0 - Securities

Clause 11.5 Omit this clause in its
entirety
Clause 11.5.1 Omit this clause in its
entirety
Clause 11.5.2 Omit this clause in its
entirety
Clause 11.6 Omit this clause in its
entirety
Clause 11.10 Omit the words "on

receipt of a
Guarantee for
Payment from the
employer"

Extension of waiver of lien

The contractor shall ensure that a
waiver of lien is included in all

subcontracts and that the works

executed on the site are kept free of
all liens and other encumbrances at
all times [11.10]

F:......................... V:........................
T:........................

11

Execution (A12 - A17) 
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Clause 12.0 - Duties of the parties

Office accommodation

The contractor shall provide,

maintain and remove on practical

completion air conditioned office
accommodation with suitable tables
and chairs for meetings to be held

on the site. Such offices shall be kept
clean and fit for use at all times
[12.2.18]

Notice board

The contractor shall erect in a

position approved by the principal

agent, maintain and remove on
practical completion a notice board
recommended by the South African
Institute of Architects and as

approved by the principal agent
listing the names and logos of the
employer, the contractor, and the
professional consultants. No
subcontractor or supplier notice
boards may be erected unless
permission is granted by the
principal agent for such notice
boards to be erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or
comply with all statutory and other
notices that may be required by any
local or other authority in order not
to cause any delay to the

commencement of the works by the
contractor. The contractor shall pay
all deposits or fees in this regard 

It is, however, specifically recorded

that the employer shall be
responsible for the timeous approval

12

Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

21

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

Item

of building plans by any local or
other authorities and the payment of
any fees or charges related thereto

F:......................... V:........................
T:........................

Item

Clause 13.0 - Setting out

F:......................... V:........................
T:........................

13

Item

Clause 14.0 - Nominated
subcontractors

F:......................... V:........................
T:........................

14

Item

Clause 15.0 - Selected
subcontractors

F:......................... V:........................
T:........................

15
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Item

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the
contractor shall:

1. Designate an area for the
direct contractor to establish a
temporary office and workshop and
storage of equipment and

materials

2. Allow the use of personnel
welfare facilities, where 
provided

3. Provide water, lighting and
single phase electric power to a
position within 50m of the place
where the direct contract work is

to be carried out, other than
fuel or power for commissioning of
any installation

4. Permit the direct contractor
to use erected scaffolding, 
hoisting facilities, etc provided

by the contractor, in
common with others having the like
right, while it remains erected on

the site [16.1]

F:......................... V:........................
T:........................

16
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Item

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be
recorded in a site instruction book
which is to be supplied and

maintained on site by the contractor 

F:......................... V:........................
T:........................

17

Item

Clause 18.0 - Interim completion

F:......................... V:........................
T:........................

18

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

F:......................... V:........................
T:........................

19

Item

Clause 20.0 - Completion in sections

F:......................... V:........................
T:........................

20

Item

Clause 21.0 - Defects liability period

and final completion

F:......................... V:........................
T:........................

21
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Item

Clause 22.0 - Latent defects liability
period 

F:......................... V:........................
T:........................

22

Item

Clause 23.0 - Revision of the date for
practical completion

Substitution of materials and goods

The removal or substitution of any
materials and goods which do not
conform to the specification or the
contract drawings shall not
constitute grounds for the extension

of the construction period nor for the

adjustment of the contract value
[17.1.8, 23.1 & 2]

F:......................... V:........................
T:........................

23

Item

Clause 24.0 - Penalty for late or non-
completion

F:......................... V:........................
T:........................

24

Payment (A25 - A27) 
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Item

Clause 25.0 - Payment

Clause 25.10 Replace "fourteen
(14)" with "thirty (30)"

Materials and goods prematurely on
site

Materials and goods brought onto
the site prematurely shall not be
authorised for payment [25.3.2]

Materials and goods stored off site

Materials and goods stored off site
shall not be authorised for payment
[25.3.2]

Fluctuations in costs

All fluctuations in costs, with the
exception of fluctuations in the rate
of Value Added Tax, shall be for the

account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the
contractor or subcontractor during

the progress of the works in respect

of contract instructions or in regard
to a claim under the terms of this
agreement and notwithstanding the
fact that such prices may be used in

an interim payment certificate, there
is to be no presumption of

acceptance. Should the principal

agent wish to accept any such
prices prior to the issue of the
certificate of final completion, it shall
be in writing

F:......................... V:........................
T:........................

25
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Clause 26.0 - Adjustment of the
contract value and final account

Fluctuations in costs

All fluctuations in costs, with the
exception of fluctuations in the rate
of Value Added Tax, shall be for the

account of the contractor [26.9.5]

Tenant installations/users
requirements delayed

There is a possibility that certain
works related to tenant
installations/users requirements may
have to be delayed and may
consequently not be executed prior

to practical completion

Should the contractor be instructed
to do so he shall execute this work
under the conditions pertaining to

this agreement on the basis that a

separate amount for preliminaries
appurtenant to this work (if
applicable) is agreed to between

the contractor and the principal

agent and on condition that
instruction to proceed with such
work is given to him within a period
of three (3) calendar months after

the date of practical completion of

the works

The employer reserves the right to
omit such work without

compensation to the contractor for
loss of profit or any other loss which

the contractor may suffer as a result
of such omission

Cost of claims

All costs incurred by the contractor in

26
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Item

the preparation of claims shall be

borne by the contractor. This
provision shall not preclude an
adjudicator or an arbitrator

appointed in terms of this agreement
[30.6 & 7] from making a
determination on costs

Claims from subcontractors

The contractor shall review, assess
and adjudicate any claims received

by him from any subcontractor and
thereafter submit same to the
principal agent with a
recommendation in order to assist

the principal agent in adjudicating
the claim [26.6]

F:......................... V:........................
T:........................

Item

Clause 27.0 - Recovery of expense
and/or loss

F:......................... V:........................
T:........................

27

Item

Clause 28.0 - Suspension by the
contractor

F:......................... V:........................
T:........................

28

Suspension and termination (A28 -
A29) 

28
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Clause 29.0 - Termination

F:......................... V:........................
T:........................

29

Item

Clause 30.0 - Dispute resolution

F:......................... V:........................
T:........................

30

Dispute resolution (A30) 

Item

Agreement

The required information of the
parties and the amount of the
contract sum shall be inserted in the
agreement for signature of the
agreement by the parties

F:......................... V:........................
T:........................

31

Item

Contract data

Tenderer's selection
Before submission of his tender the
contractor is to complete the

tenderer's selection in the contract

data

F:......................... V:........................
T:........................

32
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SECTION B:  GENERAL
PRELIMINARIES 

Item

Clause 1.1 - Definitions

F:......................... V:........................
T:........................

33

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:......................... V:........................
T:........................

34

Item

Clause 2.1 - Checking of documents

F:......................... V:........................
T:........................

35

Documents (B2) 

Item

Clause 2.2 - Provisional bills of

quantities

Multiple procurement

These bills of quantities are in
multiple procurement format ie the
"wet trades" - earthworks, concrete,
formwork and reinforcement,
precast concrete, masonry,
waterproofing and sub-surface
drainage - are provisionally
measured and the subsequent

trades are budgetary allowances

and/or provisional sums

F:......................... V:........................
T:........................
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Clause 2.3 - Availability of
construction information

Budgetary allowances and
provisional sums

The budgetary allowances and/or
provisional sums allocated for
subsequent trades included in this
agreement will be separately
procured, based on multiple

procurement of subcontractors

during the construction period

F:......................... V:........................
T:........................

37

Item

Clause 2.4 - Ordering of materials

and goods

F:......................... V:........................
T:........................

38

Item

Clause 3.1 - Previous work -
dimensional accuracy

F:......................... V:........................
T:........................

39

Previous work and adjoining
properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:......................... V:........................
T:........................

40
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Clause 3.3 - Inspection of adjoining
properties

F:......................... V:........................
T:........................

41

Item

Clause 4.1- Handover of site in
stages

F:......................... V:........................
T:........................

42

The site (B4) 

Item

Clause 4.2 - Enclosure of the works

F:......................... V:........................
T:........................

43

Item

Clause 4.3 - Geotechnical and other
investigations

F:......................... V:........................
T:........................

44

Item

Clause 4.4 - Encroachments

F:......................... V:........................
T:........................

45

Item

Clause 4.5 - Existing premises
occupied

F:......................... V:........................
T:........................

46
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Clause 4.6 - Services - known

F:......................... V:........................
T:........................

47

Item

Clause 5.1 - Management of the
works

F:......................... V:........................
T:........................

48

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:......................... V:........................
T:........................

49

Item

Clause 5.3 - Technical meetings

F:......................... V:........................
T:........................

50

Item

Clause 6.1 - Samples of materials

F:......................... V:........................
T:........................

51

Samples, shop drawings and
manufacturer's instructions (B6) 

Item

Clause 6.2 - Workmanship samples

F:......................... V:........................
T:........................

52
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Clause 6.3 - Shop drawings

F:......................... V:........................
T:........................

53

Item

Clause 6.4 - Compliance with
manufacturer's instructions

F:......................... V:........................
T:........................

54

Item

Clause 7.1 - Deposits and fees

F:......................... V:........................
T:........................

55

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:......................... V:........................
T:........................

56

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:......................... V:........................
T:........................

57

Item

Clause 8.3 - Ablution and welfare
facilities

F:......................... V:........................
T:........................

58
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Clause 8.4 - Communication facilities

F:......................... V:........................
T:........................

59

Item

Clause 9.1 - Responsibility for prime

cost amounts

F:......................... V:........................
T:........................

60

Prime cost amounts (B9) 

Item

Clause 10.1 - General attendance

F:......................... V:........................
T:........................

61

Attendance on subcontractors (B10) 

Item

Clause 10.2 - Special attendance

F:......................... V:........................
T:........................

62

Item

Clause 11.1 - Protection of the works

F:......................... V:........................
T:........................

63

General (B11) 

Item

Clause 11.2 - Protection/isolation of

existing works and works occupied

in sections

F:......................... V:........................
T:........................

64
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Item

Clause 11.3 - Security of the works

F:......................... V:........................
T:........................

65

Item

Clause 11.4 - Notice before covering
work

F:......................... V:........................
T:........................

66

Item

Clause 11.5 - Disturbance

All work is to be carried out in such a
manner as to cause no
unacceptable or unreasonable dust,
noise, vibrations, nuisance,
inconvenience, annoyance and the
like to the public, others, other
properties and traffic in so far as they
exceed the permissible limitations set
by government legislation or by the
local authority. Any delays,
stoppages and the like arising from
or in order to comply with the above
will not constitute grounds for an

adjustment to the construction

period or contract value whatsoever

F:......................... V:........................
T:........................

67
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Clause 11.6 - Environmental
disturbance

Controlling all forms of pollution

The contractor shall be responsible
for and take all precautions in
controlling by whatever means
necessary all forms of pollution

emanating from the site during the
construction period due inter alia to
noise, artificial light, wind-blown
sand, dust, deposits of mud, etc.

F:......................... V:........................
T:........................

68

Item

Clause 11.7 - Works cleaning and
clearing

F:......................... V:........................
T:........................

69

Item

Clause 11.8 - Vermin

F:......................... V:........................
T:........................

70

Item

Clause 11.9 - Overhand work

F:......................... V:........................
T:........................

71

Item

Clause 11.10 - Tenant installations 

F:......................... V:........................
T:........................

72
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Clause 11.11 - Advertising

F:......................... V:........................
T:........................

73
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Site instructions

Instructions issued on site are to be
recorded in triplicate in a site
instruction book which is to be
maintained on site by the contractor

F:......................... V:........................
T:........................

74

SECTION  C: SPECIFIC
PRELIMINARIES

39
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Warranties for materials and
workmanship

Where warranties for materials
and/or workmanship are called for,

the contractor shall obtain a written
warranty, addressed to the
employer, from the entity supplying
the materials and/or doing the work
and shall deliver same to the
principal agent on the final

completion of the contract

The warranty shall state that
workmanship, materials and
installation are warranted for a
specific period from the date of
practical completion and that any
defects that may arise during the
specified period shall be made
good at the expense of the entity
supplying the materials and/or doing

the work, upon written notice to do
so

The warranty will not be enforced if

the work is damaged by defects in

the execution of the works, in which
case the responsibility for
replacement shall rest entirely with

the contractor

F:......................... V:........................
T:........................

75
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Overtime

Should overtime be required to be
worked for any reason whatsoever,
the cost of such overtime is to be

borne by the contractor unless the
principal agent has specifically
authorised, prior to execution
thereof, that costs for such overtime

are to be borne by the employer

F:......................... V:........................
T:........................

76

Item

Co-operation of the contractor for
cost management

It is specifically agreed that the
contractor accepts the obligation of

assisting the principal agent in
implementing proper cost

management. The contractor will be

advised by the principal agent of all
cost management procedures
which will be implemented to ensure

that the contract value does not
exceed the budget

F:......................... V:........................
T:........................

77
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Overloading

The contractor shall take all
necessary steps to ensure that no
damage occurs due to overloading

of any portion of the works or
temporary works eg scaffolding, etc.

The contractor shall submit details of
his proposed loading, storage, plant

erection, etc to the principal agent
for approval prior to proceeding with
such loading, storing or erecting and
shall comply with and pay for the
principal agent's requirements in
connection with the provision of
temporary support work, etc. Any

damage caused to the works by
overloading shall be made good by

the contractor at his sole expense

F:......................... V:........................
T:........................

78

Item

Propping of floors below

The contractor is advised that
propping of floors below may be
required if he wishes to use any
areas of completed suspended
reinforced concrete slabs for vehicle

access, storage of materials and

goods and location of plant,
scaffolding, etc. The location of
these areas and any necessary
propping shall be approved by the
principal agent and the cost thereof

shall be borne by the contractor

F:......................... V:........................
T:........................

79
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Testing of flat roof waterproofing for
watertightness

Flat roof waterproof areas shall be
prepared with small sand dykes
around them of a size and enclosing

an area approved by the principal

agent, flooded with water and kept
"ponded" for at least forty (40) hours
as a test to ensure the watertightness
of the waterproofing and before any
further construction work is carried
out above the waterproofing

F:......................... V:........................
T:........................

80

Item

Advertising rights

The employer may elect to contract
with advertising agencies for the
erection of advertising hoardings,
banners, wraps or the like for the
duration of the contract. The
contractor shall not prevent such an
arrangement and will assist in the
facilitation of same. Position and
type of advertising structure to be

agreed with the principal agent so

as not to hinder the contractor in
meeting the obligations under this
agreement

F:......................... V:........................
T:........................

81
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Confidentiality

The contractor undertakes to
maintain in confidence any and all
information regarding this project
and shall obtain appropriate similar

undertakings from all subcontractors
and suppliers. Such information shall
not be used in any way except in
connection with the execution of

the works

No information regarding this project
shall be published or disclosed
without the prior written consent of

the employer

F:......................... V:........................
T:........................

82

Item

Media releases

All rights of publication of articles in
the media, together with any
advertising relating thereto or in any
way connected with this project,

shall vest with the employer

The contractor together with his
subcontractors shall not, without the
prior written consent of the
employer, cause any statement or
advertisement connected with this
project to be printed, screened or
aired by the media

F:......................... V:........................
T:........................

83
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Testing of windows for watertightness

Each window shall be tested for
watertightness with water sprayed
on using adequate pressure. If in the
opinion of the principal agent, the
pressure proves to be inadequate,
then the pressure shall be boosted
by means of compressed air or other
approved means

F:......................... V:........................
T:........................

84

Item

Non-Cession of Monies

The Contractor shall not cede or
assign his right or claims to any
monies due to or to become due
under this Contract

F:......................... V:........................
T:........................

85

Item

Proprietary Branded Products

The contractor shall take delivery of,
handle, store, use, apply and/or fix
all proprietary branded products in
strict accordance with the
manufacturer's instructions after
construction with the manufacturer's
authorised representative

F:......................... V:........................
T:........................

86
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Drawings on Site

The Contractor shall maintain on Site
at all times, a complete set of the
latest revisions of the working
drawings issued by the Architect, the
Engineer, and the Electrical
Consultant

F:......................... V:........................
T:........................

87

Item

Labour Record

At the end of each week the
contractor shall provide the Principal
Agent with a written record, in
schedule form, reflecting the
number and description of
tradesmen and labourers employed
by him and all subcontractors on the
works each day

F:......................... V:........................
T:........................

88
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Scaffolding

No scaffolding is measured as these
Bills of Quantities are based on the
sixth edition of the Standard System
for Measuring Building Work.
However, the Tenderer is advised to
study the drawings as scaffolding
may be required in certain areas for
use by himself and
selected/nominated subcontractors
and the contractor must establish or
otherwise required by him or
selected/nominated subcontractor
including taking down and re-
erecting as may be necessary and
no claims whatsoever will be
entertained

F:......................... V:........................
T:........................

89

Item

Plant Record

At the end of each week the
contractor shall provide the Principal
Agent with a written record, in
schedule form, reflecting the
number, type and capacity of all
plant, excluding hand tools, currently
used on the works

F:......................... V:........................
T:........................

90

Daywork

Where in the opinion of the Principal
Agent any extra work cannot
properly be measured or valued, the
Contractor will be allowed daywork
prices therefore calculated upon the
costs defined hereunder together

91
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with the stated percentages. The
total thus arrived at shall be the total
amount recoverable by the
Contractor for performing such work
 
1. The costs to the Contractor or

sub-contractor of materials,
being the net cost (at current
market prices) actually paid for
such materials after the
deduction of cash discounts or if
materials are supplied from the
Contractor's or sub-contractor's
stock then the cost of such
materials shall be based upon
the current market price plus the
cost of delivery to Site; to which
net cost 7,5% thereof shall be
added.

 
2. The cost of labour to the

Contractor or sub-contractor,
being all items of direct cost of
labour actually remunerated to
the workmen concerned  which
shall include the cost of all
allowances in terms of the
industrial  Conciliation Act
(where applicable) or any other
wage determination applying in
the area where the daywork is
executed: to which labour cost
7,5% shall be added

 
Hourly base rates for labour shall
be the current market rates for
labour based upon standard
working hours and shall be
applied in respect of the time
spent by workers directly
engaged on the particular day
works including any operators
mechanical plant and transport
and erecting and dismantling
other plant. If a claim is made
that individual workmen have

Joubert Park
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Item

been paid wages and
allowances in excess of the
minimum legalised rates, then
proof must be furnished that
such workmen had been so
paid prior to the
commencement of the
daywork referred to

 
3. The rate for mechanical plant

shall be commercial hire rates
current at the time of 
executing the daywork and shall
include fuel and insurance costs

The above percentages shall cover
head office charges; Site staff
including Site supervision; third party
and Contractors workmen
compensation and unemployment
insurance fund contributions; use,
repair and sharpening of non-
mechanical hand tools; use of
erected scaffolding, staging, trestles
and the like; use of tarpaulins,
protective clothing, artificial lighting,
safety and welfare facilities, storage
and the like as may be available on
the Site; and profit

Supporting vouchers reflecting the
time spent and materials used in
each week shall be delivered for
verification to the Principal Agent
not later than twenty calendar days
after the end of the week
concerned. Should the Contractor
fail to submit the vouchers within this
time, the Principal Agent shall
determine a fair price for the work

F:......................... V:........................
T:........................
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Unauthorised Persons/Workmen on
Premises

The Contractor shall at all times
strictly exclude all unauthorized
persons from the site and shall  set
up notice boards to that effect

F:......................... V:........................
T:........................

92

Item

Guarantees and Maintenance
Instructions/Manuals

The Contractor shall obtain and
hand over to the Architect on
Practical Completion, all relevant
guarantees, any operating and
maintenance manuals, data or
instructions required by the Architect
or provided by the Manufacturers,
Suppliers, or Sub-contractors

The Contractor shall ensure that all
warranties and guarantees received
are fully ceded to the Employer on
Final Completion, failing which the
release of the Construction
Guarantee will be withheld until this
is satisfactorily completed

F:......................... V:........................
T:........................

93
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Item

Removal and Making Good of
Temporary Works, etc. on
Completion

The Contractor shall remove all
temporary works, roads, services and
the like used for this contract and
shall make good to the entire
satisfaction of the Architect any
damages resulting there from

F:......................... V:........................
T:........................

94

Item

Indemnities

Indemnities shall be sought by the
Architect from all Contractors and
Sub-contractors undertaking any
design responsibility

F:......................... V:........................
T:........................

95

Shop Drawings

The term ‘Shop Drawings’ shall mean
drawings, layout drawings,
illustrations, schedules, performance
charts, brochures, operating
manuals, other data which are
prepared by the Contractor or Sub-
contractor, Manufacturer, Supplier or
Distributor and which illustrate some
portion of the work

The Contractor shall ensure that all
shop drawings required for the work
in terms of this Contract, all
selected/nominated Sub-contracts
and/or Architect’s instructions, are
prepared and submitted timeously in
accordance with the following

96
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procedure

(a) Three prints of shop drawings
of all fabricated work,
working or setting out
drawings, shop details and
schedules shall be submitted
to the Architect for approval.
Such work shall not be
carried out until such
approval has been given

(b) Shop drawings shall be
submitted to the Architect for
approval at least two weeks
prior to the date on which
such approval is required in
order to comply with the
Contract Programme

(c) All submissions shall be
prepared in accordance with the
Contract Drawings and 
specifications and/or any Architect’s

instructions and any
deviation shall be specifically 
highlighted in writing, with a

detailed explanation of the
reason for such deviation, 
together with any cost and/or

time implication

Delays in approval of shop drawings
due to non-compliance with
drawings, specifications and/or
Architect’s instructions shall not
constitute grounds for any claims for
delays

F:......................... V:........................
T:........................
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Location of Temporary Buildings and
Temporary Services

The Contractor shall provide all
necessary temporary works,
including temporary roads, tracks,
crossings, hardstanding, and
services, etc., required for his own
Sub-contractors use during the
construction and maintenance
period

There is no guarantee given or
implied that site conditions will be
such that the Contractor will be able
to erect such offices, stores and
temporary accommodation within
the site boundaries and it shall be
the Contractors responsibility to
adopt whatever measures he deems
necessary in this regard and to
obtain all necessary permission and
pay all costs in connection therewith

F:......................... V:........................
T:........................
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Commodities to be New

All commodities, goods, articles or
materials throughout the building are
to be new except where re-use of
existing is specified and are to be
handled, stored, used and/or fixed
with care to ensure that they are in
perfect condition when
incorporated into the works and
thereafter properly protected so as
to ensure that they are likewise in
perfect condition when handed
over at completion of the works

F:......................... V:........................
T:........................

98

Item

Cost of Claims

Costs incurred by the Contractor in
the preparation of claims accepted
by the Principal Agent shall be borne
by the Contractor

F:......................... V:........................
T:........................
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Overloading

The Contractor shall take all
necessary steps to ensure that no
damage occurs due to overloading
of any portion of the works. The
Contractor shall submit details of his
proposed loading, storage, plant,
erection, etc., to the Architect for
their approval prior to proceeding
with such loading, storing or erecting
and shall comply with and pay for
the Engineer’s requirements in
connection with the provision of
temporary support work, etc. Any
damage caused to the works by
overloading shall be made good by
the Contractor at his sole expense

F:......................... V:........................
T:........................

100

Item

Environmental Management Plan

The contractor shall take all
necessary measures to comply with
the Environmental Management
Plan (EMP) and make adequate
provision to accommodate the
requirements of the EMP

F:......................... V:........................
T:........................

101

Health and safety

Without limiting the generality of the
provisions of clause 2.0, the
contractor's attention is drawn to the
provisions of the Construction
Regulations issued in terms of the
Occupational Health and Safety
Act, 1993 as amended. It is

102

55

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

Item

specifically stated that the employer
shall prepare a documented health
and safety specification for the
works and that the employer shall

ensure that the contractor has made
provision for the cost of health and
safety measures during the

execution of the works. The
contractor shall price opposite this
item for compliance with the act
and the regulations and the
reasonable provisions of the
aforementioned health and safety
specification [2.1]

The contractor shall

1.   Comply with the health and

safety specification for the works

2.   Prepare and agree with the
health and safety consultant the
health and  safety plan for the
works

3.   Cooperate with the health and
safety consultant in all respects

4.   Manage the compliance of all
subcontractors with the
regulations and with the health
and safety plan and
specification

5.   Conform to the conditions

contained in the employer's
health and safety specification

F:......................... V:........................
T:........................
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Item

Transformation and Empowerment
Requirements

The contractor shall take all
necessary measures to comply with
the document titled: Empowerment
Breakdown of 15 point, compiled by
Joburg Property Company, and
make adequate provision to
accommodate the requirements
relating to job creation, job intensity,
training and development, local
SMME utilisation, local material
utilisation, enterprise development,
etc. as detailed in the above
document

F:......................... V:........................
T:........................

103

Category : Fixed   ____________

Category : Value   ____________

Category : Time    ____________

SUMMARY OF CATEGORIES
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SECTION NO. 2

BILL NO. 1

ALTERATIONS

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

SUPPLEMENTARY PREAMBLES

The Tenderer is advised to visit the site, inspect the
existing premises and acquaint himself thoroughly
with the nature of the work specified.

Site inspection

All sizes and dimensions stated herein are
approximate and deemed only sufficient to identify
the item of work concerned.

Sizes and dimensions

No allowance for overbreak has been made to any
of the adjoining structures, walls, finishes, etc.,
where removals or pockets occur (the nett opening
size, etc., has been made good in later items of this
bill where such making good has not been included
with the item) and the Contractor must allow in his
prices for making good any overbreak that may
occur.
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Old materials from alterations, except where
described to be re-used or handed over, become
the property of the contractor.

Materials

Old materials from the alterations, except where
described to be re-used or handed over, as well as
all rubish, etc., must be regularly carted from the
site and not be allowed to accumulate on or
around the site.

None of the old materials are to be used for new
work except where specifically described as being
set aside for re-use.

Where certain materials or articles from demolitions
or alterations are described as to be handed over
by the Contractor to the Client, such materials or
articles shall be properly stored by the Contractor,
until handing over thereof. The Contractor must
obtain an official receipt listing the materials or
articles and dates of handing over. If the
Contractor fails to submit the receipt when
requested to do so, it shall be deemed that the
materials or articles are still in his possession and he
will be held liable to the Client for the full
replacement value thereof, which amount will be
deducted from any monies due to the Contractor.

All new finishes are measured in the relevant trades
for new work.

General

Allow for watering the works sufficiently to prevent
nuisance from dust.

All alteration works described hereunder shall imply
the use of an approved screed or plaster repairing
compound and preparing existing surfaces to
receive new.
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Provide all necessary propping, etc., required to
ensure the safety and stability of the structure
during the contract period and remove at
completion.

Provide all necessary additional barricades,
screens, overhead protections, etc., required to
ensure the safety of persons, property, etc., and
remove at completion.

All alteration work is within an existing facility. The
contractor shall take utmost care to minimise
damage to existing completed works in the vicinity
of the alteration works.

TEMPORARY BARRIERS, SCREENS, ETC.

10m

Dust screen 2400mm high on gravel surface, formed 
of suitable timber framing with corrugated iron 
sheeting fixed to one side including corners, ends, 
etc.

1

Temporary barriers, screens, etc., including removal

1No

Extra over ditto for single leaf door size overall 1100 x
3350mm high, including all necessary posts, framing,
lock, etc.

2

REMOVAL OF EXISTING WORK

5m2Half brick wall.3

Break down and remove brickwork, etc.:

6m2One brick wall.4
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1No
Single door and steel frame unit size overall 813 x
2032mm high  from one brick wall.

5

Taking out and removing doors, windows, etc. 
including thresholds, sills, etc. (building up openings 
elsewhere)

No
Double door and steel frame unit size overall 1511 x
2032mm high  from one brick wall.

6

5No
Door lockset including handles, escutcheons,
cylinders, etc.

7

No

Timber single door and frame size overall 813 x
2032mm including carefully setting aside door for
re-use.

8

mFibre cement window cills 150mm wide.9

m2
Glass from steel windows including cleaning out
rebates and preparing for new glass.

10

Take out and remove glass, mirrors, etc.:

2NoMirror size 500 x 600mm high.11

10m2
Suspended plasterboard ceilings including
suspension grid, hangers, cornices, etc.

12

Take down and remove roofs, floors, panelling,
ceilings, partitions, etc:

m2
Suspended vinyl clad ceilings including suspension
grid, hangers, cornices, etc.

13

m

Drywall partitioning system 2600mm high including
all aluminium tracks, studs, wall boarding, doors,
ironmongery, windows, etc.

14

7m100 x 125mm Box gutters including hailguards.15

15m100mm Downpipes.16
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57m

2100mm High steel palisade fence including
intermediate posts at 2,50m centres, end posts,
gates, concrete bases, etc.

17

Take out/off and remove sundry metalwork:

4NoHand dryer including disconnecting complete.18

m2
Carpets including preparing screed to receive new
floor finish.

19

Take up and remove vinyl floor coverings,
carpeting, etc:

m2
Vinyl floor covering including preparing screed for
new floor finish.

20

5m2Internal plaster from walls and columns.21

Hack up/off and remove granolithic, screeds,
plaster, etc. from concrete or brickwork and
prepare surfaces for new screeds, plaster, etc:

m2
Bituminous waterproofing membrane to slabs and
beams including removal of all flashing strips, etc.

22

10m2Ceramic floor tiles.23

Hack up/off and remove wall and floor tiles
including removing mortar bed or backing and
preparing concrete or brick surfaces for new
screed, plaster or tile finishes:

12m2Ceramic wall tiles.24

13No
Water closet with all necessary piping, stop cocks,
valves, etc.

25

Take out and remove piping, sanitary fittings, etc.
including disconnecting piping from fittings and
making good floor and wall finishes (making good
tiling and paintwork elsewhere):
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9No
Wash hand basin with all necessary piping, stop
cocks, valves, taps, etc.

26

8No
Urinal with all necessary piping, stop cocks, valves,
etc.

27

1No
Sink with all necessary piping, stop cocks, valves,
taps, etc.

28

13No
Toilet roll holders, soap dispensers, paper towel
dispensers, dustbins, etc.

29

1NoTimber sink cupboard 1200 x 600 x 900mm high.30

Take out and remove joinery fittings, etc.:

BUILD UP OPENINGS

2m2Half brick walls.31

Brickwork in SABS approved NFP bricks in class II
mortar in building up opening in:

5m2One brick walls.32

MAKE GOOD FINISHES, ETC.

5m2Floors in patches.33

Make good internal granolithic, screed, plaster, etc.
to match existing:

10m2Walls in patches.34

m2Concrete ceilings in patches.35

5m2

Making good defects on existing plastered
columns, walls, etc. by stripping back plaster,
patching holes with new plaster and rubbing down
imperfections to a smooth finish.

36
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220m2Deep clean existing tiles.37

Clean down existing:

15m2Clean down existing glazing.38

150m2

Jet clean existing face brickwork and joints with a
high pressure washer, cartaway all debris to a
dumping site to be located by the Contractor,
including making good all loose and missing mortar,
all in accordance with the Architect's instructions.

39

Facebrick Facades:

REPAIR WORK AND SERVICING OF EXISTING
DOORS AND WINDOWS

15m2

Repair and service existing steel windows,
shopfronts and ironmongery including lubricating all
components, tightening all loose screws, replacing
missing fixtures, realigning opening sections,
replacing damaged putty, etc.

40

Steel Windows:

12No

Repair and service existing timber doors, steel
frames and ironmongery including lubricating all
components, tightening all loose screws, replacing
missing fixtures, straightening out striking plates, etc.

41

Timber Doors Hung on Steel Frames:
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SECTION NO. 2

BILL NO. 2

MASONRY

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

BRICKWORK IN SUPERSTRUCTURE

5m2Half brick walls.1

Brickwork in burnt clay NFP bricks in 3:1 cement 
mortar:

6m2One brick walls.2

15m75mm Wide reinforcement built in horizontally.3

Brick reinforcement:

18m150mm Wide reinforcement built in horizontally.4

7No
32 x 1,6mm Wall tie 600mm long with one end shot 
pinned to concrete and other built into brickwork.

5

Galvanised hoop iron cramps, ties, etc.:

FIBRE-CEMENT WINDOW SILLS
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m15 x 100mm Wide sills set flat and slightly projecting6

Natural grey sills in single lengths bedded in class I
mortar including metal fixing lugs etc.:
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SECTION NO. 2

BILL NO. 3

WATERPROOFING

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc. shall be
laid under a ten year guarantee.  Waterproofing to
roofs shall be laid to even falls to outlets etc with
necessary ridges, hips and valleys. Descriptions of
sheet or membrane waterproofing shall be
deemed to include additional labour to turn-ups
and turn-downs.

Waterproofing

The Contractor shall allow in his rates for testing the
waterproofing for water tightness by ponding the
waterproofed surfaces for a period of at least 48
hours before application of a protective layer.

SLAB WATERPROOFING 
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m2
Concrete slab, beams and sides of parapets
including dressing into outlets, turn-ups, etc.

1

4mm Thick "Derbigum SP" fully bonded
waterproofing guaranteed to remain watertight for
a period of ten years on:

m
Flashing strip 300mm girth at turn-ups including
sealing top edge into groove with mastic.

2

PROTECTIVE PAINT

m2
Waterproofing on concrete slab, beams and side of
parapets.

3

Prepare and apply two coats bituminous aluminium
paint on:

m2External facebrick walls and plaster surfaces.4

Prepare existing surfaces and spray apply
Aquagard 422, or equal approved, clear
penetrating waterproof sealant in strict accordance
with the manufacturers instructions on:
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SECTION NO. 2

BILL NO. 4

ROOF COVERINGS, ETC.

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

SUPPLEMENTARY PREAMBLES

Description of all roof coverings are deemed to 
include for all straight cutting

Straight cutting

100m2

Making good roof sheeting by screwing and sealing 
of loose or missing screws /nails, including sealing 
using an approved waterproof coating

1

SUNDRIES 
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SECTION NO. 2

BILL NO. 5

CARPENTRY AND JOINERY

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

DOORS, WINDOWS, SASHES, ETC.

Semi-solid flush doors:

1NoDoor size overall 813 x 2032mm high.1

44mm Thick door with hardwood concealed edge
strips finished on both sides with commercial
veneer and hung on steel frames (frames
elsewhere):

No
Double leaf door with rebated meeting stiles size
overall 1511 x 2032mm high.

2

FRAMED FRAMES, ETC.

No

38 x 160mm Rebated frames plugged to suite door
opening size 813 x 2032mm high including fixing
timber door previously set aside.

3

Wrot meranti:
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m

25 x 75mm High wrot meranti skirting including
19mm quarter round plugged to plastered walls at
500mm centres.

4

SKIRTINGS

m

25 x 150mm High wrot meranti skirting including
19mm quarter round plugged to plastered walls at
500mm centres.

5
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SECTION NO. 2

BILL NO. 6

CEILINGS, PARTITIONS AND ACCESS FLOORING

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

SUSPENDED CEILINGS

10m2
Ceiling suspended not exceeding 1m below
concrete soffits.

1

9,5mm Thick "Gyproc Rhinoboard" gypsum
plasterboard ceiling screwed to and including
"Donn T37K" screw up ceiling grid with drywall
screws spaced at 150mm centres including
galvanised main tees at 1200mm centres and cross
tees at 600mm centres, all suspended with 25 x
25mm galvanised angles at not exceeding
1200mm centres with 63mm wide strips of mesh
scrim nailed over joints and the whole ceiling
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict accordance with the manufacturer's
instructions:

CORNICES, ETC.:
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20m

25mm GMS shadowline cornice secured to
plastered wall and ceiling boarding including
mitres, etc.

2

Powdercoated shadowline cornices:

TOILET PARTITIONS

NoPartition size 1555 x 1800mm high.3

Toilet partitioning formed of 16mm thick melamine 
faced particle board and natural anodised 
aluminium u-channel edging and top rails including
fixing components and standard ironmongery 
comprising indicator bolts, coat hooks, door stops 
and rubber buffers, etc. all installed in strict 
accordance with the manufacturer's instructions:

NoFull stile 540mm wide x 1850mm high.4

NoEnd stile 150mm wide x 1850mm high.5

NoWall stile 115mm wide x 1850mm high.6

NoDoor size 740 x 1800mm high.7
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SECTION NO. 2

BILL NO. 7

FLOOR COVERINGS, WALL LININGS, ETC.

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

All vinyl sheeting is to be applied onto a Grade 1
substrate (elsewhere), complying with a hydrometer
reading showing a moisture content of less than
75% with all sheets to be correctly butt-jointed and
welded with a fully flexible coloured welding rod to
provide a smooth hygienic sealed finish and rolled
with a 50kg articulated floor roller, installed in strict
accordance with the manufacturer's instructions. 

A polish free maintenance procedure is to be
adopted for ongoing future maintenance. A detail
thereof shall be provided to the Hospital's
Management and Maintenance staff.

VINYL FLOOR COVERINGS, WALL LININGS, ETC.
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m2On floors.1

Allow a PC amount of R200.00/m2 (Excl. VAT) for
the supply of 2mm thick "Tarkett Standard Plus", or
equal approved, homogeneous vinyl sheeting
installed with a suitably approved adhesive in strict
accordance with the manufacturer's instructions
(PC Amount INCLUDES supply and delivery of vinyl
sheeting and welding rods):

m2On floors in narrow widths.2

m

500mm Girth margins and borders formed of
250mm wide horizontal border and 250mm high
turn-ups over coves and up against walls.

3

SUNDRIES

m

"Kirk M-Trim ACGRE100" aluminium rounded edge
carpet transition strip fixed with patent adhesive in
strict accordance with manufacturers instructions.

4

Transition strips, etc.:
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SECTION NO. 2

BILL NO. 8

IRONMONGERY

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

6No
"QS6055/1/AS/SS" Cylinder latch and dead bolt
lock.

1

LOCKS 

No"QS6055/3/AS/SS" Cylinder roller ball lock.2

12No"QS4406/QS4409" Thumbturn wc indicator bolt.3

6No"QSR" Rebate conversion set.4

3No
"IW 1212/62/05" Set of two lever handles with 3mm 
aluminium backplates fixed back to back.

5

HANDLES, ETC. 

3Pairs"Kiruna" stainless steel lever handle on rose.6

Pairs"QS4403" Stainless steel cylinder escutcheon.7
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2No
"Union" 400 x 800 x 1,6mm thick SS5089-400W 
stainless steel kick plate.

8

PUSH PLATES

1No

"Union" 152 x 152 x 3mm aluminium plate anodised 
silver with male pictogram Ref. No. AL5063E-
06ASE10

9

LETTERS, NAMEPLATES, ETC.

1No

"Union" 152 x 152 x 3mm aluminium plate anodised 
silver with female pictogram Ref. No. AL5063E-
06ASE11

10

1No

"Union" 152 x 152 x 3mm aluminium plate anodised 
silver with paraplegic pictogram Ref. No. AL5066E-
06ASE14

11

1No
"Union" 152 x 152 x 3mm aluminium plate anodised 
silver with baby pictogram Ref. No. IW6004

12

SUNDRIES

12No
"Kwakuhle Hygiene" lockable and vandal resistant 
white powder coated metal roll holder Ref TR3W.

13

BATHROOM FITTINGS 

5No

"Kwakuhle Hygiene" ABS construction lockable Roll 
Control Paper Dispenser with viewing window in 
colour white.

14

5No
"Kwakuhle Hygiene" stainless steel 950ml vandal 
and theft resistant Soap Dispenser.

15

4No

"Costa Lambrianos CLX 2500 (Ref. 59)" stainless steel 
fully automatic hand dryer with infrared sensor 
plugged to wall.

16
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1No

"Chilli B CL-01052" 820mm long x 540mm wide 
horizontal wall mounted baby changing station 
with 480mm high foldable lid, high density 
polyethylene interior, top shelf, adjustable safety 
belt, bag hooks, etc. with a bearing weight of 20kg 
installed in strict accordance with the 
manufacturer's instructions.

17

1No

"Railman Grabrails DL2" stainless steel dogleg grab 
rail plugged to wall in strict accordance with the
manufacturer's instructions.

18

GRAB RAILS, ETC.

1No

"Railman Grabrails SR2" stainless steel rear grab rail
plugged to wall in strict accordance with the
manufacturer's instructions.

19

TOILET BINS 

5NoHalf moon wall mounted bin size 330 x 450 x 180mm. 20

Stainless steel 

88

Ironmongery
Bill No.  8
Section No.  2

Carried to Collection R



Ironmongery

Section No.  2

Bill No.  8

AmountPage
No

COLLECTION

Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

88

87

86Total Brought Forward from Page No.

89

Ironmongery
Bill No.  8
Section No.  2

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

SECTION NO. 2

BILL NO. 9

METALWORK

Tenderers are advised to study the "Model 
Preambles for Trades 1999" before accepting 
and signing for this Schedule.

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include 
nuts and washers
Descriptions of expansion anchors and bolts an 
chemical anchors and bolts shall be deemed to 
include nuts, washers and mortises in brickwork or 
concrete
Metalwork described as "holed for bolts(s)" shall be 
deemed to exclude the bolts unless otherwise 
described

Descriptions

PRESSED STEEL DOOR FRAMES

1NoFrame for door size 813 x 2032mm high.1

1,6mm Thick double rebated frames suitable for
half brick walls complete with hoop iron anchors
welded to frame, one adjustable stainless steel
striking plate suitable for cylinder locks, three
rubber shock absorbers in rebate and one pair of
100mm standard heavy duty brass butt hinges
welded to frame:

STEEL ROLLER SHUTTERS ETC.
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No

Manually operated roll-up type shutter door with 
75mm thick endlocking slats, complete with 50 x 
3mm thick cold rolled mild steel framing, standard 
channel section guides, roller mechanism, canopy 
and slide bolt locking device, rubber insulation 
weatherstrip to bottom T-bar, to suit opening size 
813 x 2230mm high.

2

Roll up "Serranda 2000", or equal approved, 
galvanised mild steel push up, 75 x 0.1mm thick 
endlocked slatted curtain roller shutter, standard 
bottom rail with overhead box 285mm high with 
75mm wide guides

No

Manually operated roll-up type shutter door with 
75mm thick interlocking slats, complete with 50 x 
3mm thick cold rolled mild steel framing, standard 
channel section guides, roller mechanism, canopy 
and slide bolt locking device, rubber insulation 
weatherstrip to bottom T-bar, to suit opening size 
1200 x 2230mm high.

3

STEEL WINDOWS, DOORS, ETC.

No

Window with one top hung opening section size 790 
x 554mm high coupled to one fixed section size 790 
x 1676mm high, window size overall 790 x 2230mm 
high.

4

Purpose made industrial windows made from rolled 
steel sections complete and supplied complete 
with brass fittings:

STEEL BURGLAR PROOF SCREENS
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2No

Burglar proofing screen size overall 790 x 2230mm 
high formed with 40 x 40 x 2,5mm equal leg angle 
framed frame infilled horizontally with and including 
40 x 6mm flat bar at 105mm centres.

5

Welded mild steel burglar proof screens formed of 
40 x 40 x 2.5mm thick angle section framing with 
mitred and welded corners, the frame filled in with 
40 x 6mm flat bars at 105mm centres, built into wall 
with heavy duty lugs including tack welding nuts 
and washers
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SECTION NO. 2

BILL NO. 10

PLASTERING

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

INTERNAL PLASTER

11m2Brick vertical surfaces (part on concrete).1

One coat cement plaster mimimum 15mm thick
(5:1) wood floated to receive tiles (elsewhere)
including all labours on:

2m2Narrow widths.2

m2Brick vertical surfaces (part on concrete).3

Two coats cement plaster comprising one coat
cement plaster minimum 15mm thick (5:1) steel
floated and one finishing coat rhinolite including all
labours on:

m2Narrow widths.4
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SECTION NO. 2

BILL NO. 11

TILING

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

Unless  described  as  "fixed  with  adhesive  to  
plaster  (plaster elsewhere)" descriptions of tiling on 
brick or concrete walls, columns, etc shall be 
deemed to include 1:4 cement plaster backing 
and descriptions of tiling on concrete floors etc shall 
be deemed to include 1:3 plaster bedding

SUPPLEMENTARY PREAMBLES

WALL TILING

12m2Walls.1

Allow a Prime Cost Amount of R170/m2 for ceramic
tiles fixed with an approved adhesive to plaster
(plaster elsewhere) and flush pointed with tinted
jointing compond on:

2m2Narrow widths.2

FLOOR TILING
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10m2Floors.3

Allow a Prime Cost Amount of R170/m2 for
porcelain floor tiles fixed with an approved
adhesive on plaster bedding (bedding elsewhere)
and flush pointed with tinted waterproof jointing
compound on:

2m2Narrow widths.4

SUNDRIES

15m

"Kirk M-Trim PRE090" 9mm high white PVC round
edge trim fixed with patent adhesive to external
wall corners.

5

Corner protectors, dividing strips, etc.:
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SECTION NO. 2

BILL NO. 12

PLUMBING AND DRAINAGE

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

RAINWATER DISPOSAL

7m

125 x 100mm Rectangular eaves gutter with and
including 125mm wide hot dipped galvanised mild
steel hailguard formed of "Mentex Ref. 118" or equal
approved once bent and tack welded to top of
gutter.

1

0,6mm Thick seamless aluminium eaves gutters,
downpipes and accessories with chromadek finish:

2NoExtra for stop end.2

5No
Extra for outlet with nozzle for and jointed to 100 x
75mm rectangular downpipe.

3

15m100 x 75mm Rainwater downpipe fixed to brick wall.4

4NoExtra for shoe.5

SANITARY FITTINGS
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12No

"Vaal Daisy Elite (Ref. 772403WH)" semi-close
coupled wc suite comprising 90° outlet pan and
matching 9 litre cistern including heavy duty white
double flap seat, flushpipe, fixing in position and
connecting complete in strict accordance with the
manufacturer's instructions.

6

White vitreous china:

8No

"Vaal Lavatera (Ref. 705427WH)" wall mounted
back inlet bowl urinal with and including "Cobra
FJ8.102) flush valve, 38mm chromium plated
domical grating and chromium plated back inlet
spreader (Code : 8541Z000), fixed on and including
two hanger brackets (Code : 8127Z000) and
connected complete in strict accordance with the
manufacturer's instructions.

7

9No

"Vaal Hibiscus (Ref. 702303AV)" one tap hole wash
hand basin complete with chromium plated waste
union, chain and stay, vulcanite plugs and fixing in
position on and including two semi-concealed
brackets including sealing with an approved
waterproof sealer and connecting complete in
strict accordance with the manufacturer's
instructions (taps elsewhere).

8

9No
"Cobra (Ref. 340)" 40mm chromium plated brass
bottle trap.

9

TRAPS, ETC.

9No38mm Combination sink rubber P or S trap.10

TAPS, VALVES, ETC.

8No

"Cobra Watertech", or equal approved, Chrome 
Junior Flushmaster exposed flush valve (Code: FJ6-
000), installed in accordance with the 
manufacturer's recommendations.

11

Chromium plated:
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12No

"Cobra Watertech", or equal approved, chrome 
Junior  Flushmaster exposed water closet flush valve 
(Code: FJS2-100) with integral vacuum breaker, 
ballostop value and BSP inlet, bent flush pipe and 
connectors, etc, installed in accordance with the 
manufacturer's recommendations

12

18No
"Cobra Carina 294CA" 15mm basin mixer including
flexible connection hoses.

13

No
"Cobra Focus FC-956" 15mm single lever shower
mixer.

14

No"Cobra Alto 076-ALTO5" shower head.15

No"Cobra 026" shower arm.16

29No"Cobra 832/350" 15mm angle valve.17

21No15mm Flexihose 450mm long.18

Sundries:

SOIL AND WASTE WATER DRAINAGE

5m50mm Pipes 19

uPVC pipes 

4m100mm Pipes 20

6No50mm Access bend 21

Extra over uPVC pipes for fittings 

4No50mm Access junction 22

5No100mm Access bend23

2No100mm Access junction24

6No100mm Access bend pan connector 25
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8No110mm "GI Two-way" vent valve26

2No100 x 50mm Access reducing junction 27

1No100mm Stub stack.28

ItemTesting waste pipe system 29

Sundries 

WATER SUPPLIES

12m15mm Pipes 30

Class 1 copper pipes 

15m22mm Pipes 31

10m35mm Pipes 32

5No15mm Fittings 33

Extra over class 1 copper pipes for capillary fittings 

7No22mm Fittings 34

1No35mm Fittings 35

ItemTesting water pipe system 36

Sundries 
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SECTION NO. 2

BILL NO. 13

GLAZING

Tenderers are advised to study the "Model 
Preambles for Trades" before pricing this 
schedule.

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

GLAZING TO STEEL WITH PUTTY

8m2Panes exceeding 0,5m2 and not exceeding 2m2.1

4mm Obscure glass

TOPS, SHELVES, DOORS, MIRRORS, ETC.

4NoMirror size 600 x 1000mm high.2

6mm Thick silvered float glass copper backed
mirrors with 10mm bevelled and polished edges
holed for and fixed with chromium plated dome
capped mirror screws with rubber buffers to plugs in
porcelain tiled wall:
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SECTION NO. 2

BILL NO. 14

PAINTWORK

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

PAINTWORK TO NEW WORK

PLASTER

13m2
Internal plastered walls, columns, recessed bands,
etc.

1

Prepare and apply one coat "Plascon" plaster
primer and two coats "Plascon Double Velvet" paint
on:

PLASTERBOARD

10m2Ceilings and cornices.2

Prepare and apply one coat "Plascon" primer and
two coats "Plascon Professional Super Matt" paint
on:

m2Bulkheads.3

m2Partitions.4
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FIBRE CEMENT

mOn window cills in narrow girths. 5

Prepare and apply one coat Plascon, or equal
approved, plaster primer and two coats Plascon
Double Velvet, or equal approved, paint:

METAL

3m2Frames and linings.6

Prepare and apply one coat "Plascon Zinc
Phosphate" primer and two coats "Plascon
Velvaglo" paint on:

WOOD

78m2General surfaces of doors.7

Prepare and apply one coat "Plascon Woodcare
Pre-treatment", one coat "Plascon Wood Primer"
and two coats "Plascon Velvaglo" paint on:

mSkirtings, rails, etc. in narrow girths.8

m2Frames and linings.9

PAINTWORK TO PREVIOUSLY PAINTED WORK

PLASTER

120m2
Internal plastered walls, columns, recessed bands,
etc.

10

Clean down, prepare and apply one coat
"Plascon" plaster primer and two coats "Plascon
Double Velvet" paint on:
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m2Internal plastered slab soffits including beams.11

Clean down, prepare and apply one coat
"Plascon" primer and two coats "Plascon
Professional Super Matt" paint on:

PLASTERBOARD

100m2Ceilings and cornices.12

Clean down, prepare and apply one coat
"Plascon" primer and two coats "Plascon
Professional Super Matt" paint on:

m2Partitions.13

METAL

39m2Frames and linings.14

Clean down, prepare and apply one coat "Plascon
Zinc Phosphate" primer and two coats "Plascon
Velvaglo" paint on:

20m2Gates, grilles, etc. (both sides measured).15

100m2Roof sheeting.16

WOOD

78m2General surfaces of doors.17

Clean down, prepare and apply one coat "Plascon
Woodcare Pre-treatment", one coat "Plascon Wood
Primer" and two coats "Plascon Velvaglo" paint on:
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SECTION SUMMARY - Builders Work

Bill
No

Page
No

Amount

69Alterations1

72Masonry2

75Waterproofing3

76Roof Coverings, Etc.4

79Carpentry and Joinery5

82Ceilings, Partitions and Access Flooring6

85Floor Coverings, Walls Linings, Etc.7

89Ironmongery8

93Metalwork9

94Plastering10

97Tiling11

102Plumbing and Drainage12

103Glazing13

107Paintwork14
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SECTION NO. 2

BILL NO. 1

EXTERNAL WORKS

Tenderers are advised to study the "Model 
Preambles for Trades" before pricing this 
schedule.

SUPPLEMENTARY PREAMBLES

FENCING 

57m
2400mm High fence with and including 2400mm
high posts at 3328mm centres.

1

Hot dipped galvanised steel high security anti-
climbing and anti-cut fence and gates similar to
cochrane clearvu formed of 3mm diameter
horizontal & vertical galvanised marine fusion bond
coated high tensile steel mesh wires with 76,2mm x
12,7mm aperture and reinforced with 4 x 50mm
deep V-section horizontal recessed bands with and
including 85 x 45 x 3mm thick marine fusion bond
coated taper posts, locking recess mechanism, UV
stabilised polymer end caps, vandal resistant bolts,
clamping plates, sealant, etc. with posts bolted to
brick plinth wall or pier (elsewhere measured) in
strict accordance with the manufacturer's
instructions:

1No

Single leaf swing gate size overall 1495 x 2325mm
high complete with and including frame, additional
bracing, pull handles, lock box, heavy duty lock,
lockable sliding bolt with keep, etc.

2
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SECTION NO. 3

BILL NO. 2

STORMWATER DRAINAGE, SOIL DRAINAGE & 
WATER RETICULATION

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

STORMWATER RETICULATION

1No

Clean existing kerb inlets, manholes. etc. (various 
sizes) of all rubbish, debris, etc., including cleaning 
of the inlet & outlet pipes for 20 metres in both 
directions, including removal of existing lids, relaying 
existing lids as per Engineer's instructions, making 
good & carting away all rubbish, debris, etc. to a 
dumping site to be located by the contractor.

1

Cleaning existing grid inlets, kerb inlets, pipes, etc.:

1No

600 x 600mm Heavy duty polymer concrete cover 
slab including frame as supplied by "civil cultured 
polymer products cc", or equal approved.

2

Manhole covers, gratings, frames, etc.:

SEWER RETICULATION
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1No

Allow for cleaning existing manholes. etc. (various 
sizes) of all rubbish, debris, etc., including cleaning 
of the inlet & outlet pipes for 20 metres in both 
directions, including removal of existing lids, relaying 
existing lids as per Engineer's instructions, making 
good & carting away all rubbish, debris, etc. to a 
dumping site to be located by the contractor.

3

Cleaning existing manholes, pipes, etc.:
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SECTION SUMMARY - External Works

Bill
No

Page
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Amount

109External Works1

112

Stormwater Drainage, Soil Drainage and Water 
Reticulation

2
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SECTION NO. 4

BILL NO. 1

The following sums and amounts are NETT.

PROVISIONAL SUMS

Under no circumstances may any Provisional Sum or
P.C Item be altered.

Unless a specific percentage mark up for
attendence is indicated in the rate column, the
amounts priced by the contractor for attendence
against each Provisional Sum shall be deemed to
be Lump Sum and shall not be adjusted unless the
scope of the sub-contract varies significantly.

Provisional Sums contained herein may be omitted
or reduced at the employer's sole discretion and
the contractor shall not be entitled to claim for any
loss by way of reductions or omissions of any
discount, or percentage relating to the Provisional
Sums pr P.C Amounts or any loss of profit related
thereto.

ALLOW THE FOLLOWING PROVISIONAL SUMS

50,000.00Item
Provide the amount of R50,000.00 (Fifty Thousand
Rand) for electrical installation executed complete.

1

ELECTRICAL INSTALLATION

%Profit on above item.2

%Attendance on ditto.3

114

Provisional Sums
Bill No.  1
Section No.  4

Carried to Collection R



Joubert Park

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

15,000.00Item
Provide the amount of R15,000.00 (Fifteen Thousand
Rand) for fire protection executed complete.

4

FIRE PROTECTION

%Profit on above item.5

%Attendance on ditto.6

10,000.00Item
Provide the amount of R10,000.00 (Ten Thousand
Rand) for store room units installed complete.

7

STORE ROOM UNITS

%Profit on above item.8

%Attendance on ditto.9

20,000.00Item
Provide the amount of R20,000.00 (Twenty Thousand
Rand) for signage installed complete.

10

STAND ALONE ALARM SYSTEM

%Profit on above item.11

%Attendance on ditto.12

50,000.00Item
Provide the amount of R50,000.00 (Fifty Thousand
Rand) for a Community Liaison Officer.

13

CLO

%Profit on above item.14

%Attendance on ditto.15
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The items described hereunder cover work which is
not fully defined at tender stage and which is
intended to be executed by the Contractor and/or
his Sub-Contractors. The amounts shown shall be
used as directed by the Representative/ Agent and
shall be deducted in whole or in part if not required.

FINANCIAL PROVISIONS

20,000.00Item

Allow the amount of R20,000.00 (Twenty Thousand
Rand) for sundry builders work. This work shall be
measured on completion and priced at scheduled
rates.

16
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Page
No

FINAL SUMMARY

Section
No

Amount

61Preliminaries1

108Builders Work2

113External Works3

117Provisional Sums4

RSub-Total

RValue Added Tax (15%)

RTotal
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