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SECTION NO. 1
BILL NO. 1
SANS 1200A PRELIMINARY AND GENERAL

BUILDING AGREEMENT AND
PRELIMINARIES

The  JBCC Principal Building
Agreement (Edition 6.2 - May 2018)
prepared by the Joint Building
Contracts Committee shall be the
applicable  building agreement,
amended as hereinafter described

The JBCC Principal Building
Agreement contract data form an
integral part of this agreement

The JBCC General Preliminaries
(Edition 6.2 - May 2018) published by
the Joint Building Contracts
Committee for use with the JBCC
Principal Building Agreement (Edition
6.2 - May 2018) shall be deemed fo
be incorporated in these bills of
quantities, amended as hereinafter
described

The contractor is deemed to have
refered to the abovementioned
documents for the full infent and
meaning of each clause

Carried to Collection
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The clauses in the abovementioned
documents are hereinafter referred
to by clause number and heading
only

Where any item is not relevant to this
agreement such item is marked N/A
signifying "not applicable"

Where standard clauses or
alternatives are not enfirely
applicable to this agreement such
amendments, modifications,
corrections or supplements as will
apply are given under each relevant
clause heading and such

amendments, modifications,
corrections or supplements shall take
precedence notwithstanding

anything to the contrary contained
in the abovementioned documents.

PREAMBLES FOR TRADES

The General Preambles for Trades
2017 published by the Association of
South African Quantity Surveyors
shall be deemed to be incorporated
in these bills of quantities and no
claims arising from brevity of
description of items fully described in
the said General Preambles will be
entertained

Supplementary preambles and/or
specifications are incorporated in
these bills of quantities to safisfy the
requirements of this project. Such
supplementary preambles and/or
specifications shall take precedence
over the provisions of the Model
Preambles
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The contractor's prices for all items
throughout these bills of quantities
shall take account of and include for
all of the obligations, requirements
and specifications given in the
Model Preambles and in any
supplementary preambles and/or
specifications

STRUCTURE OF THIS PRELIMINARIES
BILL

Section A : A recital of the headings
of the individual clauses of the
aforementioned JBCC  Principal
Building Agreement

Section B : A recital of the headings
of the individual clauses of the
aforementioned Preliminaries
document

Section C : Any special clauses fo
meet the particular circumstances of

the project

PRICING OF PRELIMINARIES

Should the contractor select Option
A in the contract data for the
adjustment of preliminaries, the
amounts  entered against  the
relevant items in these preliminaries
are to be divided info one or more
of the three categories provided
namely fixed (F), value related (V)
and time related (T)
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SECTION A: PRINCIPAL BUILDING
AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and
interpretation

Pricing of bills of quantities

The contractor is to allow opposite
each item for all costs in connection
therewith. All prices to include, unless
otherwise stated, for all materials,
fabrication, conveyance and
delivery, unloading, storing,
unpacking, hoisting, labour, setting,
fitting and fixing in position, cutting
and waste (except where to be
measured in accordance with the
standard system of measurement),
pafterns, models and templates,
plant, temporary works, returning of
packaging, duties, taxes (other than
Value  Added Tax), imposts,
establishment charges, overheads,
profit and all other obligations arising
out of this agreement. Value Added
Tax (VAT) is to be separately stated
on the summary page of these bills
of quantities

ltems left unpriced will be deemed
to be covered in prices against other
items throughout these bills of
quantities and no claim for any
extras arising out of the contractor's
omission fo price any item will be
entertained

Prices for all construction equipment,
temporary works, services and other
items shall include for the supply,
maintenance, operating cost and
subsequent removal and making
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good as necessary
Abbreviated descriptions

The items in these bills of quantities
utilise abbreviated descriptions. It is
the intention that the abbreviated
descriptions be fully described when
read with the applicable measuring
system and the relevant preambles
and/or  specifications.  However,
should the full intent and meaning of
any description not be clear, the
contractor shall, before submission of
his tender, call for a written directive
from the principal agent, failing
which it shall be assumed that the
contractor has allowed in his pricing
for materials and workmanship in
terms of international best practice

Legal status of contractor

If the contractor constitutes a joint
venture, consorfium  or  other
unincorporated grouping of two or
more persons then:

1. These persons are deemed
to be jointly and severally liable
to the employer for the

performance of this
agreement
2. These persons shall notify the

employer of their leader who has
authority to bind the contractor
and each of these persons

3. The contractor shall not alter
its composition or legal status
without the prior written

consent of the employer
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Clause 2.0 - Law, regulations and
notices

Clause 6.0 - Employer's agents

Delegated authority

The authority of the principal agent
to issue contract instructions [17.1]
and perform duties for specific
aspects of the works is delegated to
agents as follows [6.2]. This does not
preclude the principal agent from
issuing such contract instructions:

1. Architect

Carried to Collection
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1.1 Duties [6.2] :

The architect is responsible for the
architectural  design,  functional
design and quality inspection of the

works

1.2 Contract instructions [6.2; 17.1] :

1.2.1

1.2.2

1.2.3

1.2.4

1.2.5

1.2.6

1.2.7

Rectification  of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement

Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the
scope of the works

The site [13.0]

Compliance with the law,
regulations and bylaws [2.1]

Provision and testing of
samples of materials and
goods and/or of finishes and
assemblies of elements of the
works

Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

Removal or re-execution of
work

Carried to Collection
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1.2.8

1.2.9

1.2.10

1.2.11

1.2.12

1.2.13

1.2.14

1.2.15
[16.0]

1.2.16

Removal or substitution of
any materials and goods

Protection of the works

Making good physical loss
and repairing damage to the
works [23.2.2]

Rectification of defects [21.2]

A list for practical completion
specifying outstanding or
defective work fo be
rectified to achieve practical

completion, a list for
completion and a list for final
completion specifying

outstanding or defective
work to be recfified to
achieve final completion

Expenditure of budgetary
allowances, prime cost
amounts and  provisional
sums

Appointment of a
subcontractor [14.0; 15.0]

Work by direct contractors

On suspension or termination,
protection of the works,
removal of  construction
equipment and surplus
materials and goods [29.0]

2. Quantity surveyor

Carried to Collection
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2.1 Duties [6.2] :

The quantity surveyor is responsible
for all measurements, valuations,
financial assessments and all other
quantity surveying and cost confrol
functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions
delegated to the quantity
surveyor

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is
responsible for all aspects of civil and
structural engineering design and
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement

3.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the
scope of the works

3.2.3 The site [13.0]

Carried to Collection
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3.2.4

3.2.5

3.2.6

3.2.7
work

3.2.8

3.2.9

3.2.10

3.2.11

3.2.12

3.2.13

Compliance with the law,
regulations and bylaws [2.1]

Provision and ftesting of
samples of materials and
goods and/or of finishes and
assemblies of elements of the
works

Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

Removal or re-execution of

Removal or substitution of
any materials and goods

Protection of the works

Making good physical loss
and repairing damage to the
works [23.2.2]

Rectification of defects [21.2]

A list for practical completion
specifying outstanding or
defective work fo be
rectified to achieve practical
completion, a list for
completion and a list for final
completion specifying
oufstanding or defective
work to be recfified to
achieve final completion

Expenditure of budgetary
allowances, prime cost
amounts and  provisional
sums
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4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer s
responsible for all aspects of
mechanical engineering design and
quality inspection of the works and,
where appointed by the employer
for quantity surveying services in
respect of the mechanical
installations, for all measurements,
valuations, financial assessments and
all other quantity surveying and cost
confrol functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement

4.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the
scope of the works

423 Compliance with the law,
regulations and bylaws [2.1]

4.2.4 Provision and ftfesting of
samples of materials and
goods and/or of finishes and
assemblies of elements of the
works

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries




kdm

KOOR DINDAR MOTHEI

City of Joburg Property Company (SOC) LTD
Repairs and Maintenance of Public Conveniences

Yeoville

4.2.5

4.2.6
work

4.2.7

4.2.8

429

4.2.10

4.2.11

4.2.12

Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

Removal or re-execution of

Removal or substifution of
any materials and goods

Protection of the works

Making good physical loss
and repairing damage to the
works [23.2.2]

Rectification of defects [21.2]

A list for practical completion
specifying outstanding or
defective work to be
rectified to achieve practical

completion, a list for
completion and a list for final
completion specifying

outstanding or defective
work to be rectified fto
achieve final completion

Expenditure of budgetary
allowances, prime cost
amounts and  provisional
sums

5. Electrical engineer
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5.1 Duties [6.2] :

The electrical engineer is responsible
for all aspects of electrical
engineering design and quality
inspection of the works and, where
appointed by the employer for
quantity surveying services in respect
of the electrical installations, for all
measurements, valuations, financial
assessments and all other quantity
surveying and cost conftrol functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement

5.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the
scope of the works

52.3 Compliance with the law,
regulations and bylaws [2.1]

5.2.4 Provision and testing of
samples of materials and
goods and/or of finishes and
assemblies of elements of the
works

52.5 Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]
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5.2.6 Removal or re-execution of
work

5.2.7 Removal or substfitution of
any materials and goods

5.2.8 Protection of the works

5.2.9 Making good physical loss
and repairing damage to the
works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion
specifying outstanding or
defective work fo be
rectified to achieve practical

completion, a list for
completion and a list for final
completion specifying

outstanding or defective
work to be recfified to
achieve final completion

5.2.12 Expenditure of budgetary
allowances, prime cost
amounts and  provisional
sums

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer s
responsible for all aspects of wet
services engineering design and
quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

Carried to Collection
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6.2.1 Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement ofher than in the
JBCC Principal Building
Agreement

6.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the
scope of the works

6.2.3 Compliance with the law,
regulations and bylaws [2.1]

6.2.4 Provision and festing of
samples of materials and
goods and/or of finishes and
assemblies of elements of the
works

6.2.5 Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of

work

6.2.7 Removal or substitution of
any materials and goods

6.2.8 Protfection of the works

6.2.9 Making good physical loss
and repairing damage to the
works [23.2.2]

6.2.10 Rectification of defects [21.2]
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6.2.11

6.2.12

A list for practical completion
specifying outstanding or
defective work to be
rectified to achieve practical

completion, a list for
completion and a list for final
completion specifying

outstanding or defective
work to be rectified fo
achieve final completion

Expenditure of budgetary
allowances, prime cost
amounts and  provisional
sums

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for
all aspects of rational fire design and
quality inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1  Rectification of
discrepancies, errors in
description or quantity or
omission of items in the
agreement other than in the
JBCC Principal Building
Agreement

7.2.2 Alteration to design,
standards or quantity of the
works provided that such
contract instructions shall not
substantially change the
scope of the works

7.2.3 Compliance with the law,
regulations and bylaws [2.1]
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7.2.4

7.2.5

7.2.6
work

7.2.7

7.2.8

7.2.9

7.2.10

7.2.11

7.2.12

Provision and festing of
samples of materials and
goods and/or of finishes and
assemblies of elements of the
works

Opening up of work for
inspection, removal or re-
execution [23.2.4; 26.4.2]

Removal or re-execution of
Removal or substitution of
any materials and goods
Protection of the works
Making good physical loss
and repairing damage to the
works [23.2.2]

Rectification of defects [21.2]
A list for practical completion
specifying outstanding or

defective work fo be
rectified to achieve practical

completion, a list for
completion and a list for final
completion specifying

outstanding or defective
work fo be rectified fto
achieve final completion

Expenditure of budgetary
allowances, prime cost
amounts and  provisional
sums

8. Health and safety consultant
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8.1 Duties [6.2] :

The health and safety consultant is
responsible for all aspects of health
and safety of the works. Without
derogating from the generality
thereof, the health and safety
consultant will perform the following
specific functions and duties in
respect of the health and safety
aspects of the works. He shall:

8.1.1 Act as the employer's agent
in ferms of the Construction
Regulations issued in terms of
the Occupational Health
and Safety Act,1993  as
amended

8.1.2 Prepare and update the
health and safety
specification for the works

8.1.3 Agree with the contractor the
health and safety plan for
the works

8.1.4 Carmry out regular audits to
ensure adherence to the
safety plan and compliance
with the act and regulations

8.1.5 Stop the execution of the
works where the agreed
specification or plan is not

adhered to
Fooes Vs
|
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10

Clause 7.0 - Design responsibility

Insurances and securities (A8-A11)

Clause 8.0 - Works risk
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11

Clause 11.0 - Securities

Clause 11.5  Omit this clause in itfs

entirety

Clause 11.5.1 Omit this clause in its

entirety

Clause 11.5.2 Omit this clause in its

entirety

Clause 11.6  Omit this clause in its

entirety

Clause 11.10 Omit the words "on
receipt of a
Guarantee for
Payment from the
employer"

Extension of waiver of lien

The contractor shall ensure that a
waiver of lien is included in all
subcontfracts and that the works
executed on the site are kept free of
all liens and other encumbrances at
all times [11.10]

Execution (A12 - A17)
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12

Clause 12.0 - Duties of the parties
Office accommodation

The contractor shall provide,
maintain and remove on practical
completion air conditioned office
accommodation with suitable tables
and chairs for meetings to be held
on the site. Such offices shall be kept
clean and fit for use at all times
[12.2.18]

Notice board

The contractor shall erect in a
position approved by the principal
agent, maintain and remove on
practical completion a notice board
recommended by the South African
Institute  of Architects and as
approved by the principal agent
listing the names and logos of the
employer, the contractor, and the
professional consultants. No
subcontractor or supplier notice
boards may be erected unless
permission is granted by the
principal agent for such nofice
boards to be erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or
comply with all statutory and other
notices that may be required by any
local or other authority in order not
to cause any delay to the
commencement of the works by the
contractor. The contractor shall pay
all deposits or fees in this regard

It is, however, specifically recorded
that the employer shall be
responsible for the timeous approval

Carried to Collection
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13

14

15

of building plans by any local or
other authorities and the payment of
any fees or charges related thereto

Clause 14.0 - Nominated
subcontractors

Clause 15.0 - Selected
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16

Clause 16.0 - Direct contractors
Attendance on direct contractors

In respect of direct contractors the
contractor shall:

1. Designate an area for the
direct contractor to establish a
temporary office and workshop and
storage of equipment and

materials
2. Allow the use of personnel
welfare facilities, where
provided
3. Provide water, lighting and
single phase electric power to a
position within 50m of the place

where the direct contract work is

to be carried out, other than
fuel or power for commissioning of
any installation

4, Permit the direct contractor

to use erected scaffolding,

hoisting facilities, etc provided
by the contractor, in

common with others having the like
right, while it remains erected on
the site [16.1]
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17

18

19

20

21

Clause 17.0 - Contract instructions
Site instructions

Instructions issued on site are to be
recorded in a site instruction book

which is to be supplied and
maintained on site by the contractor

Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 21.0 - Defects liability period
and final completion
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22

23

24

Clause 22.0 - Latent defects liability
period

Clause 23.0 - Revision of the date for
practical completion

Substitution of materials and goods

The removal or substitution of any
materials and goods which do not
conform to the specification or the
contract drawings shall not
constitute grounds for the extension
of the construction period nor for the
adjustment of the contract value
[17.1.8, 23.1 & 2]

Clause 24.0 - Penadlty for late or non-
completion

Payment (A25 - A27)
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25

Clause 25.0 - Payment

Clause 25.10 Replace "fourteen
(14)" with "thirty (30)"

Materials and goods prematurely on
site

Materials and goods brought onto
the site prematurely shall not be
authorised for payment [25.3.2]

Materials and goods stored off site

Materials and goods stored off site
shall not be authorised for payment
[25.3.2]

Fluctuations in costs

All fluctuations in costs, with the
exception of fluctuations in the rate
of Value Added Tax, shall be for the
account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the
contractor or subcontractor during
the progress of the works in respect
of contract instructions or in regard
to a claim under the terms of this
agreement and notwithstanding the
fact that such prices may be used in
an inferim payment certificate, there
is to be no presumption of
acceptance. Should the principal
agent wish to accept any such
prices prior to the issue of the
certificate of final completion, it shall
be in writing
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26

Clause 26.0 - Adjustment of the
contract value and final account

Fluctuations in costs

All fluctuations in costs, with the
exception of fluctuations in the rate
of Value Added Tax, shall be for the
account of the contractor [26.9.5]

Tenant installations/users
requirements delayed

There is a possibility that certain
works related to tenant
installations/users requirements may
have to be delayed and may
consequently not be executed prior
to practical completion

Should the contractor be instructed
to do so he shall execute this work
under the conditions pertaining fo
this agreement on the basis that a
separate amount for preliminaries
appurtenant  to  this  work  (if
applicable) is agreed to between
the contractor and the principal
agent and on condition that
instruction fo proceed with such
work is given to him within a period
of three (3) calendar months after
the date of practical completion of
the works

The employer reserves the right to
omit such work without
compensation to the contractor for
loss of profit or any other loss which
the contractor may suffer as a result
of such omission

Cost of claims

All costs incurred by the contractor in
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27

28

the preparation of claims shall be
borne by the contractor. This
provision shall not preclude an
adjudicator or an arbitrator
appointed in terms of this agreement
[830.6 & 7] from making a
determination on costs

Claims from subcontractors

The contractor shall review, assess
and adjudicate any claims received
by him from any subcontractor and
thereafter submit same to the
principal agent with a
recommendation in order to assist
the principal agent in adjudicating
the claim [26.6]

Clause 27.0 - Recovery of expense
and/or loss

Suspension _and termination (A28 -

A29)

Clause 28.0 - Suspension by the
contractor
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30

31

32

Clause 29.0 - Termination

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The required information of the
parties and the amount of the
contract sum shall be inserted in the
agreement for signature of the
agreement by the parties

Contract data

Tenderer's selection

Before submission of his tender the
contractor is fo complete the
tenderer's selection in the contract
data
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35

36

SECTION B: GENERAL
PRELIMINARIES

Definitions and interpretation (B1)

Clause 1.1 - Definitions

Documents (B2)

Clause 2.1 - Checking of documents

Foeeeeeeeeeees Vi,
| T

Clause 2.2 - Provisional bills of
quantities

Multiple procurement

These bills of quantities are in
multiple procurement format ie the
"wet trades" - earthworks, concrete,
formwork and reinforcement,

precast concrete, masonry,
waterproofing and  sub-surface
drainage - are provisionally

measured and the subsequent
frades are budgetary allowances
and/or provisional sums
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38

39

40

Clause 2.3 - Availability  of
construction information

Budgetary allowances and
provisional sums

The budgetary allowances and/or
provisional sums allocated for
subsequent frades included in this
agreement will be separately
procured, based on multiple
procurement  of  subcontractors
during the construction period

Clause 2.4 - Ordering of materials
and goods

Previous work and  adjoining

properties (B3)

Clause 3.1 - Previous work -
dimensional accuracy
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43

44

45

46

Clause 3.3 - Inspection of adjoining
properties

The site (B4)

Clause 4.1- Handover of site in
stages

Clause 4.3 - Geotechnical and other
investigations

Clause 4.5 - Existing premises
occupied
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49

50

51

52

Clause 4.6 - Services - known

Management of contract (B5)

Clause 5.1 - Management of the
works

Samples, shop drawings and
manufacturer's instructions (Bé)

Clause 6.1 - Samples of materials
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54

55

56

57

58

Clause 6.3 - Shop drawings

Clause 6.4 - Compliance with
manufacturer's instructions

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)

Clause 8.1 - Water

Clause 8.3 - Ablution and welfare
facilities
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62

63

64

Clause 8.4 - Communication facilities

Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime
cost amounts

Attendance on subcontractors (B10)

Clause 10.1 - General attendance

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of
existing works and works occupied
in sections
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Clause 11.3 - Security of the works

work

Clause 11.5 - Disturbance

All work is to be carried out in such a
manner as to cause no
unacceptable or unreasonable dust,
noise, vibrations, nuisance,
inconvenience, annoyance and the
like to the public, others, other
properties and fraffic in so far as they
exceed the permissible limitations set
by government legislation or by the
local authority. Any delays,
stoppages and the like arising from
or in order to comply with the above
will not constitute grounds for an
adjustment fo the construction
period or contract value whatsoever
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70

71

72

Clause 11.6 - Environmental
disturbance

Controlling all forms of pollution

The contractor shall be responsible
for and take all precautions in
controling by whatever means
necessary all forms of pollution
emanating from the site during the
construction period due inter alia to
noise, artificial light, wind-blown
sand, dust, deposits of mud, efc.

Clause 11.7 - Works cleaning and
clearing

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries

ltem

Iltem

ltem

ltem

ltem

37




kdm

KOOR DINDAR MOTHEI
City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Yeoville

73

Clause 11.11 - Advertising
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SECTION C: SPECIFIC
PRELIMINARIES

Site instructions

Instructions issued on site are to be
recorded in ftriplicate in a site
instruction book which is to be
maintained on site by the confractor
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Warranties for  materials and
workmanship

Where warranties for materials
and/or workmanship are called for,
the contractor shall obtain a written
warranty, addressed to the
employer, from the entity supplying
the materials and/or doing the work
and shall deliver same to the
principal agent on the final
completion of the contract

The warranty shall state that
workmanship, materials and
installation are warranted for a
specific period from the date of
practical completion and that any
defects that may arise during the
specified period shall be made
good at the expense of the entity
supplying the materials and/or doing
the work, upon written notice to do
SO

The warranty will not be enforced if
the work is damaged by defects in
the execution of the works, in which
case the responsibility for
replacement shall rest entirely with
the contractor
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Overtime

Should overtime be required to be
worked for any reason whatsoever,
the cost of such overtime is to be
borne by the contractor unless the
principal agent has specifically
authorised, prior tfo  execution
thereof, that costs for such overtime
are to be borne by the employer

Co-operation of the contractor for
cost management

It is specifically agreed that the
contiractor accepts the obligation of
assisting the principal agent in
implementing proper cost
management. The contractor will be
advised by the principal agent of all
cost management procedures
which will be implemented to ensure
that the contract value does not
exceed the budget
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Overloading

The contractor shall take all
necessary steps to ensure that no
damage occurs due to overloading
of any portion of the works or
temporary works eg scaffolding, etc.
The contractor shall submit details of
his proposed loading, storage, plant
erection, etc to the principal agent
for approval prior to proceeding with
such loading, storing or erecting and
shall comply with and pay for the
principal agent's requirements in
connection with the provision of
temporary support work, etc. Any
damage caused to the works by
overloading shall be made good by
the contractor at his sole expense

Propping of floors below

The contractor is advised that
propping of floors below may be
required if he wishes fo use any
areas of completed suspended
reinforced concrete slabs for vehicle
access, storage of materials and
goods and location of plant,
scaffolding, efc. The location of
these areas and any necessary
propping shall be approved by the
principal agent and the cost thereof
shall be borne by the contractor
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Testing of flat roof waterproofing for
watertightness

Flat roof waterproof areas shall be
prepared with small sand dykes
around them of a size and enclosing
an area approved by the principal
agent, flooded with water and kept
"ponded" for at least forty (40) hours
as a test to ensure the watertightness
of the waterproofing and before any
further construction work is carried
out above the waterproofing

Advertising rights

The employer may elect to contract
with advertising agencies for the
erection of advertising hoardings,
banners, wraps or the like for the
duration of the confract. The
contractor shall not prevent such an
arrangement and will assist in the
facilitation of same. Position and
type of advertising structure to be
agreed with the principal agent so
as not to hinder the contractor in
meeting the obligations under this
agreement
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Confidentiality

The confractor undertakes to
maintain in confidence any and all
information regarding this project
and shall obtain appropriate similar
undertakings from all subcontractors
and suppliers. Such information shall
not be used in any way except in
connection with the execution of
the works

No information regarding this project
shall be published or disclosed
without the prior written consent of
the employer

Media releases

All rights of publication of articles in
the media, tfogether with any
advertising relating thereto or in any
way connected with this project,
shall vest with the employer

The contractor together with his
subcontractors shall not, without the
prior written consent of the
employer, cause any statement or
advertisement connected with this
project to be printed, screened or
aired by the media
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Testing of windows for watertightness

Each window shall be fested for
watertightness with water sprayed
on using adequate pressure. If in the
opinion of the principal agent, the
pressure proves to be inadequate,
then the pressure shall be boosted
by means of compressed air or other
approved means

Non-Cession of Monies

The Contractor shall not cede or
assign his right or claims to any
monies due to or to become due
under this Contract

Proprietary Branded Products

The confractor shall take delivery of,
handle, store, use, apply and/or fix
all proprietary branded products in
strict accordance with the
manufacturer's  instructions  after
construction with the manufacturer's
authorised representative
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Drawings on Site

The Contractor shall maintain on Site
at all times, a complete set of the
latest revisions of the working
drawings issued by the Architect, the
Engineer, and the Electrical
Consultant

Labour Record

At the end of each week the
contractor shall provide the Principal
Agent with a written record, in
schedule form, reflecting the
number and description of
tfradesmen and labourers employed
by him and all subconfractors on the
works each day
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Scaffolding

No scaffolding is measured as these
Bills of Quantities are based on the
sixth edition of the Standard System
for  Measuring  Building  Work.
However, the Tenderer is advised to
sfudy the drawings as scaffolding
may be required in certain areas for
use by himself and
selected/nominated subcontractors
and the contractor must establish or
otherwise required by him or
selected/nominated subcontractor
including taking down and re-
erecting as may be necessary and
no claims whatsoever will be
entertained

Plant Record

At the end of each week the
contractor shall provide the Principal
Agent with a written record, in
schedule form, reflecting the
number, type and capacity of all
plant, excluding hand tools, currently
used on the works

Daywork

Where in the opinion of the Principal
Agent any exfra work cannot
properly be measured or valued, the
Contractor will be allowed daywork
prices therefore calculated upon the
costs defined hereunder together
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with the stated percentages. The
total thus arrived at shall be the total
amount  recoverable by the
Contractor for performing such work

1.

The costs to the Contractor or
sub-contractor of  materials,
being the net cost (at current
market prices) actually paid for
such materials  after  the
deduction of cash discounts or if
materials are supplied from the
Contractor's or sub-contractor's
stock then the cost of such
materials shall be based upon
the current market price plus the
cost of delivery to Site; to which
net cost 7,5% thereof shall be
added.

The cost of labour to the
Contractor or sub-contractor,
being all items of direct cost of
labour actually remunerated to
the workmen concerned which
shall include the cost of all
allowances in terms of the
industrial Conciliation  Act
(where applicable) or any other
wage determination applying in
the area where the daywork is
executed: to which labour cost
7.5% shall be added

Hourly base rates for labour shall
be the current market rates for
labour based upon standard
working hours and shall be
applied in respect of the fime
spent by workers directly
engaged on the particular day
works including any operators
mechanical plant and transport
and erecting and dismantling
other plant. If a claim is made
that individual workmen have
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been paid wages and
allowances in excess of the
minimum legalised rates, then
proof must be furnished that
such workmen had been so
paid prior fo the
commencement of the
daywork referred to

3. The rate for mechanical plant
shall be commercial hire rates
current at the time of
executing the daywork and shall
include fuel and insurance costs

The above percentages shall cover
head office charges; Site staff
including Site supervision; third party
and Contractors workmen
compensation and unemployment
insurance fund confributions; use,
repair and sharpening of non-
mechanical hand tools; use of
erected scaffolding, staging, trestles
and the like; use of tarpaulins,
protective clothing, artificial lighting,
safety and welfare facilities, storage
and the like as may be available on
the Site; and profit

Supporting vouchers reflecting the
time spent and materials used in
each week shall be delivered for
verification to the Principal Agent
not later than twenty calendar days
affer the end of the week
concerned. Should the Contractor
fail to submit the vouchers within this
time, the Principal Agent shall
determine a fair price for the work
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Unauthorised Persons/Workmen on
Premises

The Contractor shall at all times
strictly exclude all unauthorized
persons from the site and shall set
up notice boards to that effect

Guarantees and Maintenance
Instructions/Manuals

The Contractor shall obtain and
hand over to the Architect on
Practical Completion, all relevant
guarantees, any operating and
maintenance manuals, dafa or
instructions required by the Architect
or provided by the Manufacturers,
Suppliers, or Sub-contractors

The Contractor shall ensure that all
warranties and guarantees received
are fully ceded to the Employer on
Final Completion, failing which the
release of the Construction
Guarantee will be withheld untfil this
is satisfactorily completed
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Removal and Making Good of
Temporary Works, etc. on
Completion

The Contractor shall remove all
temporary works, roads, services and
the like used for this contract and
shall make good to the enfire
satfisfaction of the Architect any
damages resulting there from

Indemnities
Indemnities shall be sought by the
Architect from all Confractors and

Sub-confractors  undertaking any
design responsibility

Shop Drawings

The term ‘Shop Drawings’ shall mean

drawings, layout drawings,
illustrations, schedules, performance
charts, brochures, operating

manuals, other dafta which are
prepared by the Contractor or Sub-
contractor, Manufacturer, Supplier or
Distributor and which illustrate some
portion of the work

The Contractor shall ensure that all
shop drawings required for the work
in terms of this Contract, all
selected/nominated Sub-contracts
and/or Architect’s instructions, are
prepared and submitted timeously in
accordance with the following
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procedure

(a) Three prints of shop drawings
of «all fabricated work,
working or sefting  out
drawings, shop details and
schedules shall be submitted
to the Architect for approval.
Such work shall not be
carried  out untl  such
approval has been given

(o)  Shop drawings shall be
submitted to the Architect for
approval at least two weeks
prior to the date on which
such approval is required in
order to comply with the
Contract Programme

(c) All  submissions shall be
prepared in accordance with the
Contract Drawings and
specifications and/or any Architect’s
instructions and any
deviation shall be specifically
highlighted in writing, with @
detailed explanation of the
reason for such deviation,
together with any cost and/or
time implication

Delays in approval of shop drawings
due to non-compliance  with
drawings,  specifications  and/or
Architect’s instructions shall not
constitute grounds for any claims for
delays
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Location of Temporary Buildings and
Temporary Services

The Contractor shall provide all

necessary temporary works,
including temporary roads, fracks,
crossings, hardstanding, and

services, efc., required for his own
Sub-confractors  use during the
consfruction and  maintenance
period

There is no guarantee given or
implied that site conditions will be
such that the Contractor will be able
to erect such offices, stores and
temporary accommodation within
the site boundaries and it shall be
the Contractors responsibility to
adopt whatever measures he deems
necessary in this regard and fo
obtain all necessary permission and
pay all costs in connection therewith
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Commodities to be New

All commodities, goods, articles or
materials throughout the building are
to be new except where re-use of
existing is specified and are to be
handled, stored, used and/or fixed
with care fo ensure that they are in
perfect condition when
incorporated into the works and
thereafter properly protected so as
to ensure that they are likewise in
perfect condition when handed
over at completion of the works

Cost of Claims

Costs incurred by the Confractor in
the preparation of claims accepted
by the Principal Agent shall be borne
by the Contractor
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Overloading

The Contractor shall toke all
necessary steps to ensure that no
damage occurs due to overloading
of any portion of the works. The
Contractor shall submit details of his
proposed loading, storage, plant,
erection, etc., to the Architect for
their approval prior to proceeding
with such loading, storing or erecting
and shall comply with and pay for
the Engineer's requirements in
connection with the provision of
temporary support work, etc. Any
damage caused to the works by
overloading shall be made good by
the Confractor at his sole expense

Environmental Management Plan

The contractor shall take all
necessary measures to comply with
the Environmental Management
Plan (EMP) and make adequate
provision to accommodate the
requirements of the EMP

Health and safety

Without limiting the generality of the
provisions of clause 2.0, the
contractor's attention is drawn to the
provisions of the  Construction
Regulations issued in terms of the
Occupational Health and Safety
Act, 1993 as amended. It s

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries

ltem

Iltem

55




kdm

KOOR DINDAR MOTHEI
City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Yeoville

specifically stated that the employer
shall prepare a documented health
and safety specification for the
works and that the employer shall
ensure that the contractor has made
provision for the cost of health and
safety measures during the
execution of the works. The
contractor shall price opposite this
item for compliance with the act
and the regulations and the
reasonable  provisions of  the
aforementioned health and safety
specification [2.1]

The contractor shall

1. Comply with the health and
safety specification for the works

2. Prepare and agree with the
health and safety consultant the
health and safety plan for the
works

3. Cooperate with the health and
safety consultant in all respects

4.  Manage the compliance of all

subcontractors with the
regulations and with the health
and safety plan and

specification

5. Conform to the conditions
contained in the employer's
health and safety specification
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Transformation and Empowerment
Requirements

The confractor shall take all
necessary measures to comply with
the document titled: Empowerment
Breakdown of 15 point, compiled by
Joburg Property Company, and
make adequate  provision  fo
accommodate the requirements
relating to job creation, job intensity,
fraining and development, local
SMME filisation, local material
utilisation, enterprise development,
etc. as detailed in the above
document

SUMMARY OF CATEGORIES

Category : Fixed
Category : Value

Category : Time
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SECTION NO. 2

BILL NO. 1
ALTERATIONS
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

SUPPLEMENTARY PREAMBLES

Site inspection
The Tenderer is advised to visit the site, inspect the

existing premises and acquaint himself thoroughly
with the nature of the work specified.

Sizes and dimensions

All sizes and dimensions stated herein are
approximate and deemed only sufficient to identify
the item of work concerned.

No allowance for overbreak has been made to any
of the adjoining structures, walls, finishes, etc.,
where removals or pockets occur (the netft opening
size, efc., has been made good in later items of this
bill where such making good has not been included
with the item) and the Contractor must allow in his
prices for making good any overbreak that may
occur.

Carried to Collection

Section No. 2
Bill No. 1
Alterations

Quantity Rate Amount
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Materials

Old materials from alterations, except where
described to be re-used or handed over, become
the property of the contractor.

Old materials from the alterations, except where
described to be re-used or handed over, as well as
all rubish, etc., must be regularly carted from the
site and not be allowed to accumulate on or
around the site.

None of the old materials are to be used for new
work except where specifically described as being
set aside for re-use.

Where certain materials or articles from demolitions
or alterations are described as to be handed over
by the Contractor to the Client, such materials or
articles shall be properly stored by the Contractor,
until handing over thereof. The Confractor must
obtain an official receipt listing the materials or
articles and dates of handing over. If the
Conftractor fails fo submit the receipt when
requested to do so, it shall be deemed that the
materials or arficles are still in his possession and he
will be held liable to the Client for the full
replacement value thereof, which amount will be
deducted from any monies due to the Confractor.

General

All new finishes are measured in the relevant trades
for new work.

Allow for watering the works sufficiently to prevent
nuisance from dust.

All alteration works described hereunder shall imply
the use of an approved screed or plaster repairing
compound and preparing existing surfaces to
receive new.

Carried to Collection

Section No. 2
Bill No. 1
Alterations
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Provide all necessary propping, etc., required to
ensure the safety and stability of the structure
during the confract period and remove at
completion.

Provide all necessary additional barricades,
screens, overhead protections, etc., required to
ensure the safety of persons, property, etc., and
remove at completion.

All alteration work is within an existing facility. The
contractor shall take utmost care to minimise
damage fo existing completed works in the vicinity
of the alteration works.

TEMPORARY BARRIERS, SCREENS, ETC.

Temporary barriers, screens, etc., including removal

Dust screen 2400mm high on gravel surface, formed
of suitable timber framing with corrugated iron
sheeting fixed to one side including corners, ends,
etc.

Extra over ditto for single leaf door size overall 1100 x

3350mm high, including all necessary posts, framing,
lock, etc.

REMOVAL OF EXISTING WORK

Break down and remove brickwork, etc.:

Half brick wall.

One brick wall.

Carried to Collection
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No
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m2
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11

12

13

14

Taking out and removing doors, windows, etc.
including thresholds, sills, etc. (building up openings

elsewhere)

Single door and steel frame unit size overall 813 x
2032mm high from one brick wall.

Door lockset including handles, escutcheons,
cylinders, etfc.

Fibre cement window cills 150mm wide.

Take out and remove glass, mirrors, etc.:

Glass from steel windows including cleaning out
rebates and preparing for new glass.

Mirror size 500 x 600mm high.

Take down and remove roofs, floors, panelling,
ceilings, partitions, etc:

Suspended  plasterboard  ceilings  including
suspension grid, hangers, cornices, efc.

Take out/off and remove sundry metalwork:

Hand dryer including disconnecting complete.

Hack up/off and remove granolithic, screeds,
plaster, etc. from concrete or brickwork and
prepare surfaces for new screeds, plaster, etc:

Carefully take up, remove and set aside for re-use
(re-use elsewhere):

60mm Thick concrete and clay pavers.
Internal plaster from walls and columns.

Bituminous waterproofing membrane to slabs and
beams including removal of all flashing strips, etc.

Carried to Collection
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Bill No. 1
Alterations
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No 1
No 3
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No 3
m2 10
No 3
m2 10
m2 5
m2 28
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15

16

17

18

19

20

21

22

23

24

Hack up/off and remove wall _and floor tiles
including removing mortar bed or backing and
preparing concrete or brick surfaces for new
screed, plaster or tile finishes:

Ceramic floor tiles.
Ceramic wall files.

Take out and remove piping, sanitary fittings, eic.
including disconnecting piping from fitlings and
making good floor and wall finishes (making good
tiling and painiwork elsewhere):

Water closet with all necessary piping, stop cocks,
valves, etfc.

Wash hand basin with all necessary piping, stop
cocks, valves, taps, efc.

Urinal with all necessary piping, stop cocks, valves,
etc.

Toilet roll holders, soap dispensers, paper towel
dispensers, dustbins, etc.

BUILD UP OPENINGS

Brickwork in SABS approved NFP bricks in class Il
mortar in building up opening in:

Half brick walls.

One brick walls.

MAKE GOOD FINISHES, ETC.

Make good internal granolithic, screed, plaster, etc.
to match existing:

Floors in patches.

Walls in patches.

Carried to Collection
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27

28

Clean down existing:

Deep clean existing files.

Clean down existing glazing.

Stone Cladding Facades:

Jet clean existing face brickwork and joints with a
high pressure washer, cartaway all debris to @
dumping site to be located by the Confractor,
including making good all loose and missing mortar,
allin accordance with the Architect's instructions.

REPAIR_WORK AND SERVICING OF EXISTING
DOORS AND WINDOWS

Steel Windows:

Repair and service existing steel windows,
shopfronts and ironmongery including lubricating all
components, fightening all loose screws, replacing
missing fixtures, realigning opening sections,
replacing damaged putty, etfc.

Carried to Collection
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SECTION NO. 2

BILL NO. 2
MASONRY
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN  EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

BRICKWORK IN SUPERSTRUCTURE

Brickwork in burnt clay NFP bricks in 3:1 cement
mortar:

Half brick walls.

One brick walls.

Brick reinforcement:

75mm Wide reinforcement built in horizontally.
150mm Wide reinforcement built in horizontally.

Galvanised hoop iron cramps, ties, efc.:

32 x 1,6mm Wall tie 600mm long with one end shot
pinned fo concrete and other built info brickwork.

FIBRE-CEMENT WINDOW SILLS

Carried to Collection

Section No. 2
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Natural grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc.:

15 x 100mm Wide sills set flat and slightly projecting

Carried to Collection
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SECTION NO. 2

BILL NO. 3

WATERPROOFING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc. shall be
laid under a ten year guarantee. Waterproofing to
roofs shall be laid to even falls fo outlets etc with
necessary ridges, hips and valleys. Descriptions of
sheet or membrane waterproofing shall be
deemed to include additional labour to turn-ups
and turn-downs.

SLAB WATERPROOFING

The Contractor shall allow in his rates for testing the
waterproofing for water fightness by ponding the
waterproofed surfaces for a period of atf least 48
hours before application of a protective layer.

Carried to Collection
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4mm _ Thick "Derbigum SP" fully bonded
waterproofing guaranteed to remain watertight for
a period of ten years on:

Concrete slab, beams and sides of parapets
including dressing info outlets, tfurn-ups, efc. m?2 23

Flashing strip 300mm girth at turn-ups including
sealing top edge into groove with mastic. m 22

PROTECTIVE PAINT

Prepare and apply two coats bituminous aluminium
paint on:

Waterproofing on concrete slab, beams and side of
parapets. m2 23

Carried to Collection R
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SECTION NO. 2

BILL NO. 4

CARPENTRY AND JOINERY

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

DOORS, WINDOWS, SASHES, ETC.

Semi-solid flush doors:

44mm Thick door with hardwood concealed edge
strips finished on both sides with commercial
veneer and hung on_ steel frames (frames

elsewhere):

Door size overall 813 x 2032mm high.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 4
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SECTION NO. 2

BILL NO. 5

CEILINGS, PARTITIONS AND ACCESS FLOORING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

SUSPENDED CEILINGS

9.5mm Thick "Gyproc Rhinoboard" gypsum
plasterboard ceiling screwed to and including
"Donn T37K" screw up ceiling grid with drywall
screws spaced at 150mm_centres including
galvanised main tees at 1200mm centres and cross
tees at 600mm centres, all suspended with 25 x
25mm__galvanised angles at not exceeding
1200mm centres with 63mm wide strips of mesh
scrim _nailed over joints and the whole ceiling
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict _accordance with the manufacturer's
instructions:

Ceiling suspended not exceeding Im below
concrete soffits.

CORNICES, ETC.:

Carried to Collection

Section No. 2
Bill No. 5
Ceilings, Partitions and Access Flooring
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Powdercoated shadowline cornices:
25mm GMS shadowline cornice secured to
plastered wall and ceiling boarding including
mitfres, etc. m 5

Carried to Collection R
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SECTION NO. 2

BILL NO. é
IRONMONGERY
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

LOCKS

"QS6055/1/AS/SS" Cylinder latch and dead bolt
lock.

"QS4406/QS4409" Thumbturn wc indicator bolt.
"QSR" Rebate conversion set.

HANDLES, ETC.

"Kiruna" stainless steel lever handle on rose.
"QS4403" Stainless steel cylinder escutcheon.

LETTERS, NAMEPLATES, ETC.

"Union" 152 x 152 x 3mm aluminium plate anodised
silver with male pictogram Ref. No. AL5063E-
06ASE10

Carried to Collection
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10

11

12

13

14

"Union" 152 x 152 x 3mm aluminium plate anodised
silver with female pictogram Ref. No. AL5063E-
06ASET1

"Union" 152 x 152 x 3mm aluminium plate anodised
silver with paraplegic pictogram Ref. No. AL5066E-
06ASE14

SUNDRIES

BATHROOM FITTINGS

"Kwakuhle Hygiene" lockable and vandal resistant
white powder coated metal roll holder Ref TR3W.

"Kwakuhle Hygiene" ABS construction lockable Roll
Control Paper Dispenser with viewing window in
colour white.

"Kwakuhle Hygiene" stainless steel 250ml vandal
and theft resistant Soap Dispenser.

"Costa Lambrianos CLX 2500 (Ref. 59)" stainless steel
fully automatic hand dryer with infrared sensor
plugged to wall.

"Chilli B CL-01052" 20mm Long x 540mm Wide
horizontal wall mounted baby changing station
with 480mm high foldable lid, high density
polyethylene interior, top shelf, adjustable safety
belt, bag hooks, etc. with a bearing weight of 20kg
installed in strict accordance with the
manufacturer's instructions.

TOILET BINS

Stainless steel

Half moon wall mounted bin size 330 x 450 x 180mm.

Carried to Collection
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SECTION NO. 2

BILL NO. 7
METALWORK
Tenderers are advised to study the "Model

Preambles for Trades 1999" before accepting
and signing for this Schedule.

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include
nuts and washers

Descriptions of expansion anchors and bolts an
chemical anchors and bolts shall be deemed to
include nuts, washers and mortises in brickwork or
concrete

Metalwork described as "holed for bolts(s)" shall be
deemed to exclude the bolts unless otherwise
described

PRESSED STEEL DOOR FRAMES

1,6mm_Thick double rebated frames suitable for
half brick walls complete with hoop iron _anchors
welded to frame, one adjustable stainless steel
striking plate suvitable for cylinder locks, three
rubber shock absorbers in rebate and one pair of
100mm_standard heavy duty brass buit hinges
welded to frame:

Frame for door size 813 x 2032mm high.

STEEL BURGLAR PROOF SCREENS

Carried to Collection
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Welded mild steel burglar proof screens formed of
40 x 40 x 2.5mm thick angle section framing with
mitred and welded corners, the frame filled in with
40 x émm flat bars at 105mm centres, built into wall
with heavy duty lugs including tack welding nuts
and washers

Burglar proofing screen size overall 500 x 500mm
high formed with 40 x 40 x 2,5mm equal leg angle
framed frame infilled horizontally with and including
40 x 6mm flat bar at 105mm centres.

Carried to Collection
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SECTION NO. 2

BILL NO. 8
PLASTERING
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

INTERNAL PLASTER

One coat cement plaster mimimum 15mm thick
(5:1) wood floated to receive tiles (elsewhere)
including all labours on:

Brick vertical surfaces (part on concrete).

Narrow widths.

Carried Forward to Summary of Section No. 2
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SECTION NO. 2

BILL NO. 9
TILING
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to
plaster (plaster elsewhere)" descriptions of tiling on
brick or concrete walls, columns, etc shall be
deemed to include 1:4 cement plaster backing
and descriptions of tiling on concrete floors etc shall
be deemed to include 1:3 plaster bedding

WALL TILING

Allow a Prime Cost Amount of R170/m2 for ceramic
files fixed with an approved adhesive to plaster
(plaster _elsewhere) and flush pointed with tinted
jointing compond on:

Walls.
Narrow widths.

FLOORTILING

Carried to Collection
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Allow a Prime Cost Amount of R170/m2 for
porcelain floor tiles fixed with an approved
adhesive on plaster bedding (bedding elsewhere)
and flush pointed with tinted waterproof jointing

compound on:

Floors.
Narrow widths.
SUNDRIES

Corner protectors, dividing strips, etc.:

"Kirk M-Trim PREO90" 9mm high white PVC round
edge frim fixed with patent adhesive to external
wall corners.

Carried to Collection
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SECTION NO. 2

BILL NO. 10

PLUMBING AND DRAINAGE

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

SANITARY FITTINGS

White vitreous china:

"Vaal Daisy Elite (Ref. 772403WH)" semi-close
coupled wc suite comprising 90° outlet pan and
matching ? litre cistern including heavy duty white
double flap seat, flushpipe, fixing in position and
connecting complete in strict accordance with the
manufacturer's instructions.

"Vaal Lavatera (Ref. 705427WH)" wall mounted
back inlet bowl urinal with and including "Cobra
FJ8.102) flush valve, 38mm chromium plated
domical grating and chromium plated back inlet
spreader (Code : 8541Z000), fixed on and including
two hanger brackets (Code : 8127Z000) and
connected complete in strict accordance with the
manufacturer's instructions.

Carried to Collection

Section No. 2
Bill No. 10
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"Vaal Hibiscus (Ref. 702303AV)" one tap hole wash
hand basin complete with chromium plated waste
union, chain and stay, vulcanite plugs and fixing in
position on and including two semi-concealed
brackets including sealing with an approved
waterproof sealer and connecting complete in
strict  accordance with  the manufacturer's
instructions (taps elsewhere).

TRAPS, ETC.

"Cobra (Ref. 340)" 40mm chromium plated brass
bottle trap.

TAPS, VALVES, ETC.

Chromium plated:

"Cobra Watertech", or equal approved, Chrome
Junior Flushmaster exposed flush valve (Code: FJé6-
000), installed in accordance with the
manufacturer's recommendations.

"Cobra Watertech", or equal approved, chrome
Junior Flushmaster exposed water closet flush valve
(Code: FJS2-100) with integral vacuum breaker,
ballostop value and BSP inlet, bent flush pipe and
connectors, etc, installed in accordance with the
manufacturer's recommendations

"Cobra Carina 294CA" 15mm basin mixer including
flexible connection hoses.

"Cobra 832/350" 15mm angle valve.

Sundries:

15mm Flexihose 450mm long.

SOIL AND WASTE WATER DRAINAGE

Carried to Collection
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21

22

23

24

25

UPVC pipes

50mm Pipes
100mm Pipes

Exira over uPVC pipes for fittings

50mm Access bend

50mm Access junction

100mm Access bend

100mm Access junction

100mm Access bend pan connector
110mm "Gl Two-way" vent valve

100 x 50mm Access reducing junction
100mm Stub stack.

Sundries

Testing waste pipe system
WATER SUPPLIES

Class 1 copper pipes

15mm Pipes
22mm Pipes
35mm Pipes

Extra over class 1 copper pipes for capillary fittings

15mm Fittings

22mm Fittings

Carried to Collection
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35mm Fittings

Sundries

Testing water pipe system
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ltem
No

SECTION NO. 2

BILL NO. 11
GLAZING
Tenderers are advised to study the "Model

Preambles for Trades" before pricing this
schedule.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

GLAZING TO STEEL WITH PUTTY

4mm Obscure glass

Panes exceeding 0,5m2 and not exceeding 2m2.

TOPS, SHELVES, DOORS, MIRRORS, ETC.

émm_Thick silvered float glass copper backed
mirrors with 10mm_bevelled and polished edges
holed for and fixed with chromium plated dome
capped mirror screws with rubber buffers to plugs in
porcelain tiled wall:

Mirror size 600 x 1000mm high.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 11
Glazing

m?2

No

Quantity Rate Amount

15
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ltem
No

SECTION NO. 2

BILL NO. 12
PAINTWORK
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

PAINTWORK TO NEW WORK

PLASTER

Prepare and apply one coat "Plascon" plaster
primer and two coats "Plascon Double Velvet" paint
on:

Internal plastered walls, columns, recessed bands,
etc.

PLASTERBOARD

Prepare and apply one coat "Plascon" primer and
two coats "Plascon Professional Super Malt" paint
on:

Ceilings and cornices.

FIBRE CEMENT

Carried to Collection

Section No. 2
Bill No. 12
Paintwork

m?2

m?2

Quantity Rate Amount

10

10
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Prepare _and apply one coat Plascon, or equal
approved, plaster primer and two coats Plascon
Double Velvet, or equal approved, paint:

On window cills in narrow girths.
METAL
Prepare _and apply one coat "Plascon Zinc

Phosphate” primer and iwo coats "Plascon
Velvaglo" paint on:

Frames and linings.
WOOD
Prepare and apply one coat "Plascon Woodcare

Pre-treatment”’, one coat "Plascon Wood Primer"
and two coats "Plascon Velvaglo” paint on:

General surfaces of doors.

PAINTWORK TO PREVIOUSLY PAINTED WORK

PLASTER

Clean down, prepare and apply one coat
"Plascon” plaster primer _and iwo coats "Plascon
Double Velvet" paint on:

Internal plastered walls, columns, recessed bands,
etc.

PLASTERBOARD

Clean down, prepare and apply one coat
"Plascon” primer _and iwo coats "Plascon
Professional Super Matt" paint on:

Ceilings and cornices.

Partitions.

Carried to Collection

Section No. 2
Bill No. 12
Paintwork

Yeoville
m 10
m2 3
m2 6
m2 5
m2 13
m2 10
R
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10

11

METAL

Clean down, prepare and apply one coat "Plascon
Zinc Phosphate" primer and itwo coats "Plascon
Velvaglo" paint on:

Frames and linings.
Gates, grilles, etc. (both sides measured).
WOOD

Clean down, prepare and apply one coat "Plascon
Woodcare Pre-treatment”, one coat "Plascon Wood
Primer" and two coats "Plascon Velvaglo" paint on:

General surfaces of doors.

Carried to Collection

Section No. 2
Bill No. 12
Paintwork

m?2

m2

m2

12
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Section No. 2
Bill No. 12
Paintwork
COLLECTION
Page Amount

No
Total Brought Forward from Page No. 95
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Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 12
Paintwork
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SECTION SUMMARY - Builders Work
Bill Page Amount
e No
1 | Alterations i
2 | Masonry I -
3 | Waterproofing U -
4 | Carpentry and Joinery I -
5 | Ceilings, Partitions and Access Flooring . | T --
6 | Ironmongery S e .-
7 | Metalwork A .
8 | Plastering N -
9 | Tiing w | -
10 | Plumbing and Drainage I -
11 | Glazing I i -
12 | Paintwork U R -

Carried to Final Summary
Section No. 2
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ltem
No

SECTION NO. 2

BILL NO. 1
EXTERNAL WORKS
Tenderers are advised to study the "Model

Preambles for Trades" before pricing this
schedule.

SUPPLEMENTARY PREAMBLES

FENCING

Hot dipped galvanised steel high security anti-
climbing and anti-cut fence and gates similar to
cochrane clearvu formed of 3mm diameter
horizontal & vertical galvanised marine fusion bond
coated high tensile steel mesh wires with 76,2mm x
12,7mm aperture and reinforced with 4 x 50mm
deep V-section horizontal recessed bands with and
including 85 x 45 x 3mm thick marine fusion bond
coated taper posts, locking recess mechanism, UV
stabilised polymer end caps, vandal resistant bolts,
clamping plates, sealant, etc. with posts bolted to
brick plinth wall or pier (elsewhere measured) in
strict _accordance with the manufacturer's
instructions:

2400mm High fence with and including 2400mm
high posts at 3328mm centres.

Single leaf swing gate size overall 1495 x 2325mm
high complete with and including frame, additional
bracing, pull handles, lock box, heavy duty lock,
lockable sliding bolt with keep, etc.

PAVING

Carried to Collection

Section No. 3
Bill No. 1
External Works

No

Quantity Rate Amount

15
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Yeoville

Clean down and lay existing concrete and clay
pavers from stockpiles, bedded on and including
20mm thick bed of river sand with 1:6 cement grout
swept & watered into joints between roadstones:

Paving to roads, parking areas, pavements, efc. in
patchwork and small quantities to falls including
any consequent cutting (circular cutting elsewhere)
and tying into existing paving.

Carried to Collection

Section No. 3
Bill No. 1
External Works

m2

10

101
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Section No. 3
Bill No. 1
External Works
COLLECTION
Page Amount

No
Total Brought Forward from Page No. 100
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Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 1
External Works
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ltem
No

SECTION NO. 3

BILL NO. 2

STORMWATER DRAINAGE, SOIL DRAINAGE &
WATER RETICULATION

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

STORMWATER RETICULATION

Cleaning existing grid inlets, kerb inlets, pipes, etc.:

Clean existing kerb inlets, manholes. etc. (various
sizes) of all rubbish, debris, etc., including cleaning
of the inlet & outlet pipes for 20 metres in both
directions, including removal of existing lids, relaying
existing lids as per Engineer's instructions, making
good & carting away all rubbish, debris, etc. to a
dumping site to be located by the contractor.

Manhole covers, gratings, frames, etc.:

600 x 600mm Heavy duty polymer concrete cover
slab including frame as supplied by "civil cultured
polymer products cc", or equal approved.

SEWER RETICULATION

Carried to Collection

Section No. 3
Bill No. 2
Stormwater Drainage, Soil Drainage and Water Retic

No

No

Quantity Rate Amount
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Cleaning existing manholes, pipes, etc.:

Allow for cleaning existing manholes. etc. (various
sizes) of all rubbish, debris, etc., including cleaning
of the inlet & outlet pipes for 20 metres in both
directions, including removal of existing lids, relaying
existing lids as per Engineer's instructions, making
good & carting away all rubbish, debris, etc. to a
dumping site to be located by the contractor.

Carried to Collection

Section No. 3
Bill No. 2
Stormwater Drainage, Soil Drainage and Water Retic

No 1
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Section No. 3
Bill No. 2
Stormwater Drainage, Soil Drainage and Water Reticulation
COLLECTION
Page Amount

No
Total Brought Forward from Page No. 103
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Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 2
Stormwater Drainage, Soil Drainage and Water Retic
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SECTION SUMMARY - External Works
Bill Page Amount
No No
1 | External Works 102
2 | Stormwater Drainage, Soil Drainage and Water
Reticulation 105
Carried to Final Summary R
Section No. 3

106




kdm

KOOR DINDAR MOTHEI

City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Yeoville

ltem
No

SECTION NO. 4

BILL NO. 1

PROVISIONAL SUMS

The following sums and amounts are NETT.

Under no circumstances may any Provisional Sum or
P.C ltem be altered.

Unless a specific percentage mark up for
aftendence is indicated in the rate column, the
amounts priced by the contractor for attendence
against each Provisional Sum shall be deemed to
be Lump Sum and shall not be adjusted unless the
scope of the sub-contract varies significantly.

Provisional Sums contained herein may be omitted
or reduced at the employer's sole discretion and
the contractor shall not be entitled to claim for any
loss by way of reductions or omissions of any
discount, or percentage relating to the Provisional
Sums pr P.C Amounts or any loss of profit related
thereto.

ALLOW THE FOLLOWING PROVISIONAL SUMS

ELECTRICAL INSTALLATION

Provide the amount of R10,000.00 (Ten Thousand
Rand) for electrical installation executed complete.

Profit on above item.

Attendance on ditto.

Carried to Collection

Section No. 4
Bill No. 1
Provisional Sums

Quantity

ltem

Rate

%

%

Amount

10,000

00
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Yeoville
FIRE PROTECTION
4 | Provide the amount of R15,000.00 (Fiffeen Thousand
Rand) for fire protection executed complete. [tem 15,000,00
5 | Profit on above item. %
6 | Attendance on ditto. %
STAND ALONE ALARM SYSTEM
7 | Provide the amount of R20,000.00 (Twenty Thousand
Rand) for signage installed complete. ltfem 20,000.,00
8 | Profit on above item. %
9 | Attendance on ditto. %
CLO
10 | Provide the amount of R50,000.00 (Fifty Thousand
Rand) for a Community Liaison Officer. [tfem 50,000.,00
11 | Profit on above item. %
12 | Attendance on ditto. %
FINANCIAL PROVISIONS
The items described hereunder cover work which is
not fully defined at tender stage and which is
infended to be executed by the Contractor and/or
his Sub-Contractors. The amounts shown shall be
used as directed by the Representative/ Agent and
shall be deducted in whole or in part if not required.
13 | Allow the amount of R10,000.00 (Ten Thousand
Rand) for sundry builders work. This work shall be
measured on completion and priced at scheduled
rafes. ltem 10,000,00
Carried to Collection R
Section No. 4
Bill No. 1
Provisional Sums
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Section No. 4
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COLLECTION
Page Amount

No
Total Brought Forward from Page No. 107
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Carried to Final Summary

Section No. 4
Bill No. 1
Provisional Sums
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FINAL SUMMARY
Section Page Amount
No No
1 | Preliminaries 61
2 | Builders Work 99
3 | External Works 106
4 | Provisional Sums 109
Sub-Total R
Value Added Tax (15%) R
Total R
Carried to Form of Tender R
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