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SECTION NO. 1

BILL NO. 1

PRELIMINARY AND GENERAL

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract
data form an integral part of this agreement

The JBCC General Preliminaries (Edition 6.2 - May
2018) published by the Joint Building Contracts
Committee for use with the JBCC Principal Building
Agreement (Edition 6.2 - May 2018) shall be
deemed to be incorporated in these bills of
quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and
heading only

Where any item is not relevant to this agreement
such item is marked N/A signifying "not applicable"
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Where standard clauses or alternatives are not
entirely applicable to this agreement such
amendments,  modifications,  corrections  or
supplements as will apply are given under each
relevant clause heading and such amendments,
modifications, corrections or supplements shall take
precedence notwithstanding anything to the
contrary contained in the abovementioned
documents.

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said
General Preambles will be entertained

Supplementary preambles and/or specifications
are incorporated in these bills of quantities to satisfy
the requirements of this project. Such
supplementary preambles and/or specifications
shall take precedence over the provisions of the
Model Preambles

The contractor's prices for all items throughout these
bills of quantities shall fake account of and include
for all of the obligations, requirements and
specifications given in the Model Preambles and in
any supplementary preambles and/or
specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the
individual clauses of the aforementioned JBCC
Principal Building Agreement

Section B : A recital of the headings of the
individual clauses of the aforementioned
Preliminaries document
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Section C : Any special clauses to meet the
particular circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the
contract data for the adjustment of preliminaries,
the amounts entered against the relevant items in
these preliminaries are to be divided into one or
more of the three categories provided namely fixed
(F), value related (V) and time related (T)
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SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation
Pricing of bills of quantities

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing,
unpacking, hoisting, labour, setting, fitting and fixing
in position, cutting and waste (except where to be
measured in accordance with the standard system
of measurement), patterns, models and templates,
plant, temporary works, returning of packaging,
duties, taxes (other than Value Added Tax), imposts,
establishment charges, overheads, profit and all
other obligations arising out of this agreement.
Value Added Tax (VAT) is to be separately stated
on the summary page of these bills of quantities

ltfems left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of
the contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and
subsequent removal and making good as
necessary

Abbreviated descriptions

The items in these bills of quantities utilise
abbreviated descriptions. It is the intention that the
abbreviated descriptions be fully described when
read with the applicable measuring system and the
relevant preambles and/or specifications. However,
should the full intent and meaning of any
description not be clear, the contractor shall,
before submission of his tender, call for a written
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directive from the principal agent, faiing which it
shall be assumed that the contractor has allowed in
his pricing for materials and workmanship in ferms of
international best practice

Legal status of contractor

If the contractor constitutes a joint venture,
consortium or other unincorporated grouping of
two or more persons then:

1. These persons are deemed to be jointly and
severally liable to the employer for the
performance of this agreement

2. These persons shall nofify the employer of
their leader who has authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition
or legal status without the prior written
consent of the employer
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Clause 5.0 - Documents

Clause 6.0 - Employer's agents

Delegated authority

The authority of the principal agent to issue
contract instructions [17.1] and perform duties for
specific aspects of the works is delegated to agents
as follows [6.2]. This does not preclude the principal
agent from issuing such contract instructions:

1. Architect
1.1 Duties [6.2] :

The architect is responsible for the architectural
design, functional design and quality inspection of
the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

1.2.2  Alteratfion to design, standards or quantity of
the works provided that such contract
instructions shall not substantfially change
the scope of the works

1.2.3 The site [13.0]

1.2.4 Compliance with the law, regulatfions and
bylaws [2.1]
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1.2.5

1.2.6

1.2.7

1.2.8

1.2.9

1.2.10

1.2.11

1.2.12

1.2.13

1.2.14

1.2.15

1.2.16

Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

Appointment of a subcontractor [14.0; 15.0]
Work by direct contractors [16.0]

On suspension or termination, protection of
the works, removal of construction

equipment and surplus materials and goods
[29.0]

2. Quantity surveyor
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2.1 Duties [6.2] :
The quantity surveyor is responsible for all
measurements, valuations, financial assessments

and all other guantity surveying and cost confrol
functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the
quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design
and quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

3.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

3.2.6 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]
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3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

3.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums

4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all
aspects of mechanical engineering design and
quality inspection of the works and, where
appointed by the employer for quantity surveying
services in respect of the mechanical installations,
for all  measurements, valuations, financial
assessments and all other quantity surveying and
cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectfification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement
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422

423

4.2.4

4.2.5

4.2.6

4.2.7

4.2.8

429

4.2.10

4.2.11

4.2.12

Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

Compliance with the law, regulations and
bylaws [2.1]

Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

5. Electrical engineer
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5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects
of electrical engineering design and quality
inspection of the works and, where appointed by
the employer for quantity surveying services in
respect of the electrical installations, for all
measurements, valuations, financial assessments
and all other guantity surveying and cost confrol
functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

5.2.2 Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

5.2.3 Compliance with the law, regulatfions and
bylaws [2.1]

5.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

5.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries




kdm

KOOR DINDAR MOTHEI
City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Orange Grove

5.2.10

5.2.11

5.2.12

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work 1o be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is responsible for all
aspects of wet services engineering design and
quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works

Compliance with the law, regulations and
bylaws [2.1]

Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]
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6.2.6

6.2.7

6.2.8

6.2.9

6.2.10

6.2.11

6.2.12

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work to be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of
rafional fire design and quality inspection of the

works

7.2 Contract instructions [6.2; 17.1] :

7.2.1

7.2.2

Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC
Principal Building Agreement

Alteration to design, standards or quantity of
the works provided that such contract
instructions shall not substantially change
the scope of the works
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7.2.3

7.2.4

7.2.5

7.2.6

7.2.7

7.2.8

7.2.9

7.2.10

7.2.11

7.2.12

Compliance with the law, regulations and
bylaws [2.1]

Provision and testing of samples of materials
and goods and/or of finishes and
assemblies of elements of the works

Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

Removal or re-execution of work

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective work 1o be
rectified to achieve practical completion, a
list for completion and a list for final
completion specifying outstanding or
defective work to be rectified to achieve
final completion

Expenditure of budgetary allowances, prime
cost amounts and provisional sums

8. Hedalth and safety consultant

8.1 Duties [6.2] :

The health and safety consultant is responsible for
all aspects of health and safety of the works.
Without derogating from the generality thereof, the
health and safety consultant will perform the
following specific functions and duties in respect of
the health and safety aspects of the works. He shall:
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8.1.1 Act as the employer's agent in terms of the
Construction Regulations issued in terms of
the Occupational Health and Safety
Act, 1993 as amended

8.1.2 Prepare and update the health and safety
specification for the works

8.1.3 Agree with the contractor the health and
safety plan for the works

8.1.4 Carry out regular audits to ensure
adherence to the safety plan and
compliance with the act and regulations

8.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered
to

Insurances and securities (A8-A11)

Clause 8.0 - Works risk
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Clause 11.0 - Securities

Clause 11.5
Clause 11.5.1
Clause 11.5.2
Clause 11.6
Clause 11.10

Omit this clause in its entirety

Omit this clause in its entirety

Omit this clause in its entirety

Omit this clause in its entirety

Omit the words "on receipt of a
Guarantee for Payment from the
employer"

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kepft free of all liens and
other encumbrances at all times [11.10]
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12

Execution (A12 - A17)

Clause 12.0 - Duties of the parties
Office accommodation

The contractor shall provide, maintain and remove
on practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings o be held on the site. Such offices shall
be kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by
the principal agent, maintain and remove on
practical completion a notice board
recommended by the South African Institute of
Architects and as approved by the principal agent
listing the names and logos of the employer, the
contractor, and the professional consultants. No
subcontractor or supplier notfice boards may be
erected unless permission is granted by the
principal agent for such notice boards to be
erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with alll
statutory and other notices that may be required by
any local or other authority in order not to cause
any delay to the commencement of the works by
the contractor. The contractor shall pay all deposits
or fees in this regard

It is, however, specifically recorded that the
employer shall be responsible for the fimeous
approval of building plans by any local or other
authorities and the payment of any fees or charges
related thereto
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13

14

15

16

Clause 13.0 - Setting out

Clause 16.0 - Direct contractors
Attendance on direct contractors
In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor
to establish a temporary office and
workshop and storage of equipment and
materials

2. Allow the use of personnel welfare facilities,
where provided

3. Provide water, lighting and single phase
electric power to a position within 50m of
the place where the direct contract work is
to be carried out, other than fuel or power
for commissioning of any installation

4, Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided
by the contractor, in common with others
having the like right, while it remains
erected on the site [16.1]
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17

18

19

20

21

22

Clause 17.0 - Contract instructions
Site instructions
Instructions issued on site are to be recorded in a

site instruction book which is to be supplied and
maintained on site by the contractor

Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 21.0 - Defects liability period and final
completion
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23

24

Clause 23.0 - Revision of the date for practical
completion

Substitution of materials and goods

The removal or substitution of any materials and
goods which do not conform to the specification or
the contract drawings shall not constfitute grounds
for the extension of the construction period nor for
the adjustment of the contract value [17.1.8, 23.1 &
2]
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25

26

Payment (A25 - A27)

Clause 25.0 - Payment

Clause 25.10 Replace "fourteen (14)" with "thirty
(30)"

Materials and goods prematurely on site

Materials and goods brought onfo the site
prematurely shall not be authorised for payment
[25.3.2]

Materials and goods stored off site

Materials and goods stored off site shall not be
authorised for payment [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a
claim under the tferms of this agreement and
notwithstanding the fact that such prices may be
used in an inferim payment certificate, there is o
be no presumption of acceptance. Should the
principal agent wish to accept any such prices prior
to the issue of the cerfificate of final completion, it
shall be in writing

Clause 26.0 - Adjustment of the contract value and
final account

Fluctuations in costs
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All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be
for the account of the contractor [26.9.5]

Tenant installations/users requirements delayed

There is a possibility that certain works related to
tenant installations/users requirements may have to
be delayed and may consequently not be
executed prior to practical completion

Should the contractor be instructed to do so he
shall execute this work under the conditions
pertaining to this agreement on the basis that a
separate amount for preliminaries appurtenant to
this work (if applicable) is agreed to between the
contractor and the principal agent and on
condition that instruction to proceed with such work
is given to him within a period of three (3) calendar
months after the date of practical completion of
the works

The employer reserves the right to omit such work
without compensation to the contractor for loss of
profit or any other loss which the contractor may
suffer as a result of such omission

Cost of claims

All costs incurred by the contractor in the
preparation of claims shall be borne by the
contractor. This provision shall not preclude an
adjudicator or an arbitrator appointed in terms of
this agreement [30.6 & 7] from making a
determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate
any claims received by him from any subcontractor
and thereafter submit same to the principal agent
with a recommendation in order fo assist the
principal agent in adjudicating the claim [26.6]
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27

28

29

30

31

Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The required information of the parties and the
amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the
parties

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries

ltem

Iltem

ltem

ltem

ltem

Iltem

23




kdm

KOOR DINDAR MOTHEI
City of Joburg Property Company (SOC) LTD
Repairs and Maintenance of Public Conveniences

Orange Grove

32

Contract data

Tenderer's selection

Before submission of his tender the contractor is to
complete the tenderer's selection in the contract
data
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33

34

35

36

SECTION B: GENERAL PRELIMINARIES

Definitions and interpretation (B1)

Clause 1.1 - Definitions

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities
Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet frades" - earthworks, concrete,
formwork and reinforcement, precast concrete,
masonry, waterproofing and sub-surface drainage -
are provisionally measured and the subsequent

frades are budgetary allowances and/or
provisional sums
o Vi, | LSRR
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37

38

39

40

41

42

Clause 2.3 - Availability of construction information
Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums
allocated for subsequent trades included in this
agreement will be separately procured, based on
multiple procurement of subcontractors during the
construction period

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy

The site (B4)

Clause 4.1- Handover of site in stages
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Clause 4.2 - Enclosure of the works

Management of contract (B5)

Clause 5.1 - Management of the works
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Samples, shop drawings and manufacturer's
instructions (Bé)

Clause 6.1 - Samples of materials

Clause 6.4 - Compliance with manufacturer's
instructions

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)

Clause 8.1 - Water
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60

61

62

63
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Clause 8.3 - Ablution and welfare facilities

Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime cost amounts

Attendance on subcontractors (B10)

Clause 10.1 - General attendance

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing works
and works occupied in sections
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Clause 11.3 - Security of the works

Clause 11.5 - Disturbance

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust,
noise,  vibrations, nuisance,  inconvenience,
annoyance and the like to the public, others, other
properties and fraffic in so far as they exceed the
permissible limitations set by government legislation
or by the local authority. Any delays, stoppages
and the like arising from or in order to comply with
the above will not constitute grounds for an
adjustment fo the construction period or contract
value whatsoever

Clause 11.6 - Environmental disturbance
Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in confroling by whatever means
necessary all forms of pollution emanating from the
site during the construction period due inter alia to
noise, artificial light, wind-blown sand, dust, deposits
of mud, etc.
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Clause 11.7 - Works cleaning and clearing
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SECTION C: SPECIFIC PRELIMINARIES

Site instructions

Instructions issued on site are to be recorded in
friplicate in a site instruction book which is fo be
maintained on site by the confractor

Warranties for materials and workmanship

Where warranties for materials and/or workmanship
are called for, the contractor shall obtain a written
warranty, addressed to the employer, from the
entity supplying the materials and/or doing the
work and shall deliver same to the principal agent
on the final completion of the contract

The warranty shall state that workmanship, materials
and installation are warranted for a specific period
from the date of practical completion and that any
defects that may arise during the specified period
shall be made good at the expense of the entity
supplying the materials and/or doing the work,
upon written notice to do so

The warranty will not be enforced if the work is
damaged by defects in the execution of the works,
in which case the responsibility for replacement
shall rest entirely with the contractor
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77
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Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to
be borne by the contractor unless the principal
agent has specifically authorised, prior to execution
thereof, that costs for such overtime are to be
borne by the employer

Co-operation of the contractor for cost
management

It is specifically agreed that the contractor accepts
the obligation of assisting the principal agent in
implementing proper cost management. The
contractor will be advised by the principal agent of
all cost management procedures which will be
implemented to ensure that the contract value
does not exceed the budget

Overloading

The contractor shall take all necessary steps to
ensure that no damage occurs due to overloading
of any portion of the works or temporary works eg
scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, etc
to the principal agent for approval prior to
proceeding with such loading, storing or erecting
and shall comply with and pay for the principal
agent's requirements in connection with the
provision of ftemporary support work, etc. Any
damage caused to the works by overloading shall
be made good by the contractor at his sole
expense
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Propping of floors below

The contractor is advised that propping of floors
below may be required if he wishes to use any
areas of completed suspended reinforced
concrete slabs for vehicle access, storage of
materials and goods and locatfion of plant,
scaffolding, etfc. The location of these areas and
any necessary propping shall be approved by the
principal agent and the cost thereof shall be borne
by the contractor

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with
small sand dykes around them of a size and
enclosing an area approved by the principal
agent, flooded with water and kept "ponded" for at
least forty (40) hours as a test to ensure the
watertightness of the waterproofing and before any
further constfruction work is carried out above the
waterproofing

Advertising rights

The employer may elect to confract with
advertising agencies for the erection of advertising
hoardings, banners, wraps or the like for the
duration of the contract. The contractor shall not
prevent such an arrangement and will assist in the
facilitation of same. Position and type of advertising
structure to be agreed with the principal agent so
as not to hinder the contractor in meeting the
obligations under this agreement
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Confidentiality

The confractor undertakes to maintain  in
confidence any and all information regarding this
project and shall obtain appropriate similar
undertakings from all subcontractors and suppliers.
Such information shall not be used in any way
except in connection with the execution of the
works

No information regarding this project shall be
published or disclosed without the prior written
consent of the employer

Media releases

All rights of publication of articles in the media,
together with any advertising relating thereto or in
any way connected with this project, shall vest with
the employer

The contractor fogether with his subcontractors shall
not, without the prior written consent of the
employer, cause any statement or advertisement
connected with this project to be printed, screened
or aired by the media

Testing of windows for watertightness

Each window shall be tested for watertightness with
water sprayed on using adequate pressure. If in the
opinion of the principal agent, the pressure proves
to be inadequate, then the pressure shall be
boosted by means of compressed air or other
approved means
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Non-Cession of Monies

The Confractor shall not cede or assign his right or
claims to any monies due to or to become due
under this Contract

Proprietary Branded Products

The confractor shall fake delivery of, handle, store,
use, apply and/or fix all proprietary branded
products in sftrict accordance with  the
manufacturer's instructions after construction with
the manufacturer's authorised representative

Drawings on Site

The Contractor shall maintain on Site at all fimes, a
complete set of the latest revisions of the working
drawings issued by the Architect, the Engineer, and
the Electrical Consultant

Labour Record

At the end of each week the contractor shall
provide the Principal Agent with a written record, in
schedule form, reflecting the number and
description of tradesmen and labourers employed
by him and all subcontractors on the works each
day
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Scaffolding

No scaffolding is measured as these Bills of
Quantities are based on the sixth edition of the
Standard System for Measuring Building Work.
However, the Tenderer is advised fo study the
drawings as scaffolding may be required in certain
areas for use by himself and selected/nominated
subcontractors and the contractor must establish or
otherwise required by him or selected/nominated
subcontractor including taking down and re-
erecting as may be necessary and no claims
whatsoever will be entertained

Plant Record

At the end of each week the confractor shall
provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools,
currently used on the works

Daywork

Where in the opinion of the Principal Agent any
extra work cannot properly be measured or valued,
the Contractor will be allowed daywork prices
therefore calculated upon the costs defined
hereunder together with the stated percentages.
The total thus arrived at shall be the total amount
recoverable by the Contractor for performing such
work

1. The costs to the Contractor or sub-contractor
of materials, being the net cost (at current
market prices) actually paid for such materials
after the deduction of cash discounts or if
materials are supplied from the Contractor's or
sub-contractor's stock then the cost of such
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materials shall be based upon the current
market price plus the cost of delivery to Site; to
which net cost 7,5% thereof shall be added.

2. The cost of labour to the Contractor or sub-
contractor, being all items of direct cost of
labour actually remunerated to the workmen
concerned which shall include the cost of all
allowances in  terms of the industrial
Conciliation Act (where applicable) or any
other wage determination applying in the area
where the daywork is executed: to which
labour cost 7,5% shall be added

Hourly base rates for labour shall be the current
market rates for labour based upon standard
working hours and shall be applied in respect
of the time spent by workers directly engaged
on the particular day works including any
operators mechanical plant and transport and
erecting and dismantling other plant. If a claim
is made that individual workmen have been
paid wages and allowances in excess of the
minimum legalised rates, then proof must be
furnished that such workmen had been so paid
prior to the commencement of the daywork
referred to

3. The rate for mechanical plant shall be
commercial hire rates current at the time of
executing the daywork and shall include fuel
and insurance costs

The above percentages shall cover head office
charges; Site staff including Site supervision; third
party and Contractors workmen compensation and
unemployment insurance fund confributions; use,
repair and sharpening of non-mechanical hand
tools; use of erected scaffolding, staging, trestles
and the like; use of tarpaulins, protective clothing,
arfificial lighting, safety and welfare facilities,
storage and the like as may be available on the
Site; and profit

Supporting vouchers reflecting the time spent and
materials used in each week shall be delivered for
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verification to the Principal Agent not later than
twenty calendar days after the end of the week
concerned. Should the Contractor fail to submit the
vouchers within this time, the Principal Agent shall
determine a fair price for the work

Unauthorised Persons/Workmen on Premises

The Contractor shall at all times sfrictly exclude all
unauthorized persons from the site and shall set up
notice boards to that effect

Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the
Architect on Practical Completion, all relevant
guarantees, any operating and maintenance
manuals, data or instructions required by the
Architect or provided by the Manufacturers,
Suppliers, or Sub-contractors

The Confractor shall ensure that all warranties and
guarantees received are fully ceded to the
Employer on Final Completion, failing which the
release of the Construction Guarantee will be
withheld untfil this is satisfactorily completed
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Removal and Making Good of Temporary Works,
etc. on Completion

The Contractor shall remove all temporary works,
roads, services and the like used for this contract
and shall make good to the entire satisfaction of
the Architect any damages resulting there from

Indemnities

Indemnities shall be sought by the Architect from all
Contractors and Sub-confractors undertaking any
design responsibility

Shop Drawings

The term ‘Shop Drawings’ shall mean drawings,
layout drawings, illustrations, schedules,
performance charts, brochures, operating manuals,
other data which are prepared by the Contractor
or Sub-contractor, Manufacturer, Supplier or
Distributor and which illustrate some portion of the
work

The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all
selected/nominated Sub-confracts and/or
Architect's instructions, are prepared and
submitted timeously in accordance with the
following procedure

(a) Three prints of shop drawings of all
fabricated work, working or sefting out
drawings, shop details and schedules shall
be submitted to the Architect for approval.
Such work shall not be carried out until such
approval has been given

(b)  Shop drawings shall be submitted to the
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Architect for approval at least two weeks
prior fo the dafte on which such approval is
required in order to comply with the
Contract Programme

(c) All  submissions shall be prepared in
accordance with the Confract Drawings
and specifications and/or any Architect’s
instructions and any deviation shall be
specifically highlighted in writing, with @
detailed explanation of the reason for such
deviation, together with any cost and/or
time implication

Delays in approval of shop drawings due to non-
compliance with drawings, specifications and/or
Architect’s instructions shall not constitute grounds
for any claims for delays

Location of Temporary Buildings and Temporary
Services

The Contractor shall provide all necessary
temporary works, including temporary roads, fracks,
crossings, hardstanding, and services, etc., required
for his own Sub-contractors use during the
construction and maintenance period

There is no guarantee given or implied that site
conditions will be such that the Contractor will be
able to erect such offices, stores and temporary
accommodation within the site boundaries and it
shall be the Contractors responsibility fo adopt
whatever measures he deems necessary in this
regard and to obtain all necessary permission and
pay all costs in connection therewith
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Commodities to be New

All  commodities, goods, articles or materials
throughout the building are to be new except
where re-use of existing is specified and are to be
handled, stored, used and/or fixed with care to
ensure that they are in perfect condition when
incorporated into the works and thereafter properly
protected so as to ensure that they are likewise in
perfect condition when handed over at completion
of the works

Cost of Claims

Costs incurred by the Contractor in the preparation
of claims accepted by the Principal Agent shall be
borne by the Contractor

Overloading

The Contractor shall take all necessary steps to
ensure that no damage occurs due to overloading
of any portfion of the works. The Contractor shall
submit details of his proposed loading, storage,
plant, erection, etc., to the Architect for their
approval prior to proceeding with such loading,
storing or erecting and shall comply with and pay
for the Engineer’s requirements in connection with
the provision of temporary support work, etc. Any
damage caused to the works by overloading shall
be made good by the Confractor at his sole
expense
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Environmental Management Plan

The contractor shall take all necessary measures to
comply with the Environmental Management Plan
(EMP)  and make adequate provision to
accommodate the requirements of the EMP
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Health and safety

Without limiting the generality of the provisions of
clause 2.0, the contractor's aftention is drawn to the
provisions of the Construction Regulations issued in
terms of the Occupational Health and Safety Act,
1993 as amended. It is specifically stated that the
employer shall prepare a documented health and
safety specification for the works and that the
employer shall ensure that the contractor has made
provision for the cost of health and safety measures
during the execution of the works. The contractor
shall price opposite this item for compliance with
the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specification [2.1]

The contractor shall

1. Comply with the health and safety specification
for the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the
works

3. Cooperate with the health and safety
consultant in all respects

4. Manage the compliance of all subcontractors
with the regulations and with the health and
safety plan and specification

5. Conform to the conditions contfained in the
employer's health and safety specification
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Transformation and Empowerment Requirements

The contractor shall take all necessary measures to
comply with the document ftitled: Empowerment
Breakdown of 15 point, compiled by Joburg
Property Company, and make adequate provision
to accommodate the requirements relating to job
creation, job intensity, training and development,
local SMME tilisation, local material utilisation,
enterprise development, etc. as detailed in the
above document

SUMMARY OF CATEGORIES

Category : Fixed
Category : Value

Category : Time

Carried to Collection

Section No. 1
Bill No. 1
Preliminaries

ltem

45



kdm

KOOR DINDAR MOTHEI

City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Orange Grove

Section No. 1
Bill No. 1
Preliminaries

COLLECTION

Total Brought Forward from Page No.

Section No. 1
Bill No. 1
Preliminaries

Carried Forward

Page
No

Amount

46




kdm

KOOR DINDAR MOTHEI

City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Orange Grove

Section No. 1
Bill No. 1
Preliminaries

COLLECTION

Total Brought Forward from Page No.

Section No. 1
Bill No. 1
Preliminaries

Brought Forward

Carried Forward

Page
No

20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36

37

Amount

47



kdm

KOOR DINDAR MOTHEI

City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Orange Grove

Section No. 1
Bill No. 1
Preliminaries

COLLECTION

Brought Forward

Total Brought Forward from Page No.

Carried to Final Summary

Section No. 1
Bill No. 1
Preliminaries

Page
No

38
39
40
41
42
43
44

45

Amount

48



kdm

KOOR DINDAR MOTHEI
City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Orange Grove

ltem
No

SECTION NO. 2

BILL NO. 1
ALTERATIONS
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

SUPPLEMENTARY PREAMBLES

Site inspection
The Tenderer is advised to visit the site, inspect the

existing premises and acquaint himself thoroughly
with the nature of the work specified.

Sizes and dimensions

All sizes and dimensions stated herein are
approximate and deemed only sufficient to identify
the item of work concerned.

No allowance for overbreak has been made to any
of the adjoining structures, walls, finishes, etc.,
where removals or pockets occur (the netft opening
size, efc., has been made good in later items of this
bill where such making good has not been included
with the item) and the Contractor must allow in his
prices for making good any overbreak that may
occur.
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Materials

Old materials from alterations, except where
described to be re-used or handed over, become
the property of the contractor.

Old materials from the alterations, except where
described to be re-used or handed over, as well as
all rubish, etc., must be regularly carted from the
site and not be allowed to accumulate on or
around the site.

None of the old materials are to be used for new
work except where specifically described as being
set aside for re-use.

Where certain materials or articles from demolitions
or alterations are described as to be handed over
by the Contractor to the Client, such materials or
articles shall be properly stored by the Contractor,
until handing over thereof. The Confractor must
obtain an official receipt listing the materials or
articles and dates of handing over. If the
Conftractor fails fo submit the receipt when
requested to do so, it shall be deemed that the
materials or arficles are still in his possession and he
will be held liable to the Client for the full
replacement value thereof, which amount will be
deducted from any monies due to the Confractor.

General

All new finishes are measured in the relevant trades
for new work.

Allow for watering the works sufficiently to prevent
nuisance from dust.

All alteration works described hereunder shall imply
the use of an approved screed or plaster repairing
compound and preparing existing surfaces to
receive new.
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Provide all necessary propping, etc., required to
ensure the safety and stability of the structure
during the confract period and remove at
completion.

Provide all necessary additional barricades,
screens, overhead protections, etc., required to
ensure the safety of persons, property, etc., and
remove at completion.

All alteration work is within an existing facility. The
contractor shall take utmost care to minimise
damage fo existing completed works in the vicinity
of the alteration works.

TEMPORARY BARRIERS, SCREENS, ETC.

Temporary barriers, screens, etc., including removal
on completion:

Temporary hoarding 3350mm high on concrete
floor, formed of drywall partition system with 6mm
thick gypsum wall board fixed to one side including
all fracks, vertical studs, corners, abuttments, etc.

Extra over ditto for single leaf door size overall 1100 x

3350mm high, including all necessary posts, framing,
lock, etc.

REMOVAL OF EXISTING WORK

Take out and remove iree including excavating
and removing of roots and fill hole with 150mm
layers of clean dry earthfilling, watered and
compacted to 90% modified AASHTO density:

Tree exceeding 1500mm and not exceeding
2000mm girth.
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Demolish and remove:

Rectangular shaped carport structure comprising
structural steel members and steel roof sheeting.
Size overall on plan 10m x 5m x 3m high.

Square shaped carport structure comprising
structural steel members and steel roof sheefing.
Size overall on plan 5m x 5m x 3m high.

Break down and remove brickwork, etc.:

One brick wall.
One brick boundary wall.

Take out and remove doors, windows, eic.
including thresholds, sills, etc. (building up openings

elsewhere):

Single door and steel frame unit size overall 813 x
2032mm high from one brick wall.

Door lockset including handles, escutcheons,
cylinders, etfc.

Glazed sliding door size 3000 x 2100mm high.

Take out and remove glass, mirrors, etc.:

Glass from timber doors including cleaning out
rebates and preparing for new glass.

Take down and remove roofs, floors, panelling,
ceilings, partitions, etc:

Profiled roof sheeting fixed to steel/timber trusses in
single lengths with a pitch not exceeding 50
degrees including removal of all flashings, etc.

Timber roof trusses, size overall 6.31 x 6.10m wide on
plan 4,00m above ground level including
brandering, bracing, gangboarding, purlins, wall
ties, wall plates, etc.
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Timber flooring including sub-structure.

Suspended plasterboard ceilings including
suspension grid, hangers, cornices, efc.

100 x 125mm Box gutters including hailguards.
100mm Downpipes.

Taking out and removing joinery filtings, etc.

Timber kitchen unit size overall 1500mm long x
600mm wide fixed to masonry wall.

Take out and remove metalwork:

1100mm High steel palisade fence including
intermediate posts at 2,50m cenfres, end posts,
gates, concrete bases, etc.

3000 x 2500mm High roller shutter doors.
Hack up/off and remove granolithic, screeds,

plaster, etc. from concrete or brickwork and
prepare surfaces for new screeds, plaster, etc:

External plaster from walls and columns.
Internal plaster from walls and columns.

Hack up/off and remove wall and floor tiles
including removing mortar_bed or backing and
preparing concrete or brick surfaces for new
screed, plaster or tile finishes:

Porcelain floor tiles.

Ceramic wall files.

Carried to Collection

Section No. 2
Bill No. 1
Alterations

m2

m2

No

No

m2

m2

m2

m2

90

53

19

20

31

305

15

53
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25

26

27

28

29

30

31

32

33

34

Take out and remove piping, sanitary fittings, etc.
including disconnecting piping from fittings and
making good floor and wall finishes (making good
filing and paintwork elsewhere):

Water closet with all necessary piping, stop cocks,
valves, etfc.

Wash hand basin with all necessary piping, stop
cocks, valves, taps, etfc.

Urinal with all necessary piping, stop cocks, valves,
etc.

Sink with all necessary piping, stop cocks, valves,
taps, etc.

Toilet roll holders, soap dispensers, paper towel
dispensers, dustbins, etfc.

Carefully take up, remove and set aside for re-use
(re-use elsewhere):

60mm Thick concrete and clay pavers

MAKE GOOD FINISHES, ETC.

Make good internal granolithic, screed, plaster, etc.
to match existing:

Floors in patches.
Walls in patches.
Making good defects on existing plastered
columns, walls, etc. by stripping back plaster,
patching holes with new plaster and rubbing down

imperfections to a smooth finish.

Clean down existing:

Deep clean existing files.

Carried to Collection

Section No. 2
Bill No. 1
Alterations

No

No

No

No

No

m2

m2

m2

m?2

m2

30

200

17

356

54
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35

36

37

38

Clean down existing glazing.

REPAIR_WORK AND SERVICING OF EXISTING
DOORS AND WINDOWS

Steel Windows:

Repair and service existing steel windows,
shopfronts and ironmongery including lubricating alll
components, fightening all loose screws, replacing
missing fixtures, realigning opening sections,
replacing damaged putty, etfc.

Timber Doors Hung on Timber Frames:

Repair and service existing timber doors, timber
frames and ironmongery including lubricating all
components, fightening all loose screws, replacing
missing fixtures, straightening out striking plates, etfc.

REPAIR_WORK AND SERVICING OF EXISTING
SANITARY FITTINGS

Hydroboils:

Repair and service existing hydroboil units.

STRUCTURAL CONCRETE REPAIRS

Carried to Collection

Section No. 2
Bill No. 1
Alterations

m2

m2

No

No

20

16
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39

40

41

Hammer test concrete  around  exposed
reinforcement _and carefully strip back existing
spalled concrete until solid concrete is reached
and expose reinforcement with 10mm space all
around bars, blow out all loose materials from the
affected area, prepare reinforcement by wire
brushing or sand blasting to remove all rust and
treat with "Prostruct 688", or equal approved, anti
corrosion_primer, applied in_strict accordance to
manufacturer's instruction and finishing off concrete
with "Prostruct 528VO-MCI", or equal approved,
repair mortar, applied in strict accordance with the
manufacturers instructions:

Slabs, beams, columns, efc.

Hammer test defective concrete and carefully strip
back existing defective concrete by mechanical
means, until solid concrete is reached and expose
reinforcement with 10mm space all around bars,
blow out all loose materials from the affected areq,
prepare reinforcement by sand blasting o remove
all rust and treat with "Prostruct 488" or equal
approved, anti corrosion primer, or equal
approved, applied in strict accordance to
manufacturer's instruction and finishing off concrete
with "Prostruct 528VO-MCI", or equal approved,
repair mortar applied in sirict accordance with the
manufacturers instructions:

Slabs, beams, columns, etc.

Hammer test defective screed and carefully
remove delaminated screed, by saw cutting screed
to full depth of existing screed, scabble to remove
any laitance, prepare and apply bonding slurry
made up of 1 part "Prostruct 610" or equal
approved, mortar compound: 1 part Portland
cement and 1 part clean water to existing screed,
applied in_strict accordance to manufacturer's
instruction:

Slabs, beams, columns, etc.

Carried to Collection

Section No. 2
Bill No. 1
Alterations

m3 7
m3 7
m3 7

56
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42

43

Repairs to structural cracks in slabs:

Clean down, prepare and apply "Sikadur 527ZA", or
equal approved, resin _injection to cracks, 30mm
thick wet to dry epoxy grout and "Sikadur 32", or
equal approved, overlaid with 3mm thick "Sikagard
720 EpoCem", or equal approved, and two coats
"Sikagard 63N", or equal approved, epoxy resin
coating, in  strict accordance  with the
manufacturers instructions (elsewhere).

Vertical cracks not exceeding 5mm wide and
200mm deep.

NON-STRUCTURAL CRACK REPAIRS

Repairs to non-structural cracks in walls:

Clean down, prepare and cut a 200mm wide x
Smm deep v-cut to either side of the crack, remove
plaster, nail a 400mm wide 50mm x 50mm fabric
mesh wire over both sides of the crack and
replaster, in strict accordance with the Engineer's
instructions.

Carried to Collection

Section No. 2
Bill No. 1
Alterations

30

40

57
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Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2
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Bill No. 1
Alteratio

ns

Page
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ltem
No

SECTION NO. 2

BILL NO. 2
MASONRY
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN  EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

BRICKWORK IN SUPERSTRUCTURE

Brickwork in SABS approved NFP bricks in 5:1
cement mortar:

Half brick walls.

BRICKWORK SUNDRIES

Brick reinforcement:

75mm Wide reinforcement built in horizontally.

Galvanised ties, etc.:

Butterfly tfies, consisting of galvanised Ré reinforcing
bar, 500mm long, bent in a Z-shape built into
brickwork.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 2
Masonry

m2

No

Quantity Rate Amount

11

33

12
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ltem
No

SECTION NO. 2

BILL NO. 3

ROOF COVERINGS, ETC.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

SUPPLEMENTARY PREAMBLES

Straight cutting

Description of all roof coverings are deemed to
include for all straight cutting

PROFILED SHEETING OF METAL, FIBRE-CEMENT
PLASTICS, ETC.

0,58mm Thick profiled heavy industrial galvanised
sheet metal roof sheeting with chromadek finish,
sheets 700mm wide with one 41mm high male and
female ribs at ends and two 41mm high centre ribs,
with chromadek finish on one side in single lengths
fixed to steel purlins by means of concealed fixings
with 41mm deep flutes and fully interlocking fixing
clips, including heavy duty industrial gauge
chromadek finished accessories, fixed in strict
accordance with the manufacturer's instructions:

Sheeting laid to roof with pitch not exceeding 25
degrees in single lengths (measured nett).

Carried to Collection

Section No. 2
Bill No. 3
Roof Coverings, Etfc.

m2

Quantity Rate Amount

42
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0.6mm Thick chromadek flashings, etc.:

550mm Girth apex flashing including serrated broad
flute closer and polycloser.

580mm Girth barge flashing.

Repairs to existing roof:

Carefully take out and replace all leaking roof
screws, nails, etc. to existing metal sheeting (area of
roof sheeting).

Clean down with a galvanised iron cleaner, apply
one coat galvanised iron primer, lay 200mm wide
"Duram Duramesh”, or equal approved, membrane
over cracks, joints, corners and flashings, and three
coats "Duram Durabit”, or equal approved,
bituminous waterproofing, in sitrict accordance with
the manufacturers instructions:

On galvanised roof sheeting (area of roof sheeting).

ROOF INSULATION

"Aerolite" or equal approved fibreglass insulation
with galvanised straining wires fixed in strict
accordance with the manufacturer's instructions:

135mm Thick insulation (11kg/m3) laid taut over
purlins (purlins at approximately 200mm centres)
with minimum 100mm side laps and fixed
concurrent below roof covering.

SUNDRIES

Making good roof sheeting by screwing and sealing
of loose or missing screws /nails, including sealing
using an approved waterproof coating

Carried to Collection

Section No. 2
Bill No. 3
Roof Coverings, Etfc.

m 6
m 12
m2
m2
m2 42
m2 154
R
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COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 3
Roof Coverings, Etfc.
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No
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No

SECTION NO. 2

BILL NO. 4

CARPENTRY AND JOINERY

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

FASCIA AND BARGE BOARDS, ETC.

Tempered fibre cement:

12 x 150mm Fascia board countersunk screwed to
roof fimbers (elsewhere) with one brass screw at
maximum 750mm centres and joined with and
including standard aluminium halfround cover strips
at all joints.

12 x 200mm Barge board countersunk screwed to
roof fimbers (elsewhere) with one brass screw at
maximum 750mm centres and nailed with steel nails
info mortar joints at 750mm and joined with and
including standard aluminium halfround cover strips
at all joints.

DOORS, WINDOWS, SASHES, ETC.

Semi-solid flush doors:

Carried to Collection

Section No. 2
Bill No. 4
Carpentry and Joinery

Quantity Rate Amount

31

31
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44mm Thick door with hardwood concealed edge
strips _finished on both sides with commercial
veneer and hung on steel frames (frames

elsewhere):

Door size overall 813 x 2032mm high.

SKIRTINGS

25 x 75mm High wrot meranti skirfing including
19mm quarter round plugged to plastered walls at
500mm cenfres.

Carried to Collection

Section No. 2
Bill No. 4
Carpentry and Joinery

No 3

m 150

64
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Section No. 2
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Carpentry and Joinery

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 4
Carpentry and Joinery

Page Amount
No

63

64
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No

SECTION NO. 2

BILL NO. 5

CEILINGS, PARTITIONS AND ACCESS FLOORING

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

SUSPENDED CEILINGS

9.5mm Thick "Gyproc Rhinoboard" gypsum
plasterboard ceiling screwed to and including
"Donn T37K" screw up ceiling grid with drywall
screws spaced at 150mm_centres including
galvanised main tees at 1200mm centres and cross
tees at 600mm centres, all suspended with 25 x
25mm__galvanised angles at not exceeding
1200mm centres with 63mm wide strips of mesh
scrim _nailed over joints and the whole ceiling
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict _accordance with the manufacturer's
instructions:

Ceiling suspended not exceeding Im below
concrete soffits.

VERTICAL BULKHEADS

Carried to Collection

Section No. 2
Bill No. 5
Ceilings, Partitions and Access Flooring

m2

Quantity Rate Amount

53

66
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9.5mm_Thick "Gyproc Rhinoboard" plasterboard
bulkhead fixed to _and including light weight steel
support structure with 63mm_wide strips of mesh
scrim nailed over joints and the whole bulkhead
finished with and including "Gyproc Rhinolite” skim
plaster trowelled to a smooth polished surface in
strict _accordance with the manufacturer's
instructions:

300mm High vertical bulkhead riser.

CORNICES, ETC.:

Powdercoated shadowline cornices:

25mm GMS shadowline cornice secured to
plastered wall and ceiling boarding including
mitres, etc.

Carried to Collection

Section No. 2
Bill No. 5
Ceilings, Partitions and Access Flooring

98
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COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 5
Ceilings, Partitions and Access Flooring

Page Amount
No

66

67
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ltem
No

SECTION NO. 2

BILL NO. é

FLOOR COVERINGS, WALL LININGS, ETC.

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

POLYPROPYLENE NEEDLE PUNCH CARPET TILES

500 x 500 x 7mm Thick "Nexus Berber Point 920"
heavy commercial resinbacked carpet tiles fixed
with an approved adhesive in strict accordance
with the manufacturer's instructions on:

Access flooring.

VINYL FLOOR COVERINGS, WALL LININGS, ETC.

All vinyl sheeting is fo be applied onto a Grade 1
substrate (elsewhere), complying with a hydrometer
reading showing a moisture content of less than
75% with all sheets to be correctly butt-jointed and
welded with a fully flexible coloured welding rod to
provide a smooth hygienic sealed finish and rolled
with a 50kg arficulated floor roller, installed in strict
accordance with the manufacturer's instructions.

A polish free maintenance procedure is to be
adopted for ongoing future maintenance. A detail
thereof shall be provided fto the Hospital's
Management and Maintenance staff.

Carried to Collection

Section No. 2
Bill No. 6
Floor Coverings, Walls Linings, Etc.

m2

Quantity Rate Amount

90
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Allow a PC amount of R200.00/m2 (Excl. VAT) for
the supply of 2mm thick "Tarkett Standard Plus", or
equal approved, homogeneous vinyl sheeting
installed with a suitably approved adhesive in strict
accordance with the manufacturer's instructions
(PC Amount INCLUDES supply and delivery of vinyl
sheeting and welding rods):

On floors.
On floors in narrow widths.

500mm Girth  margins and borders formed of
250mm wide horizontal border and 250mm high
turn-ups over coves and up against walls.

SUNDRIES

Transition strips, etc.:

"Kirk M-Trim  ACGRET00" aluminium rounded edge
carpet tfransition strip fixed with patent adhesive in
strict accordance with manufacturers instructions.

Carried to Collection

Section No. 2
Bill No. 6
Floor Coverings, Walls Linings, Etc.

m2 9
m?2 1
m 15
m 10

70
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Section No. 2
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Floor Coverings, Walls Linings, Etc.

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 6
Floor Coverings, Wallls Linings, Etc.

Page Amount
No
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SECTION NO. 2

BILL NO. 7
IRONMONGERY
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

LOCKS

"QS6055/1/AS/SS" Cylinder latch and dead bolt
lock.

"QS6055/3/AS/SS" Cylinder roller ball lock.
"QS4406/QS4409" Thumbturn wc indicator bolt.
"QSR" Rebate conversion set.

HANDLES

"Kiruna" stainless steel lever handle on rose.
"QS4403" Stainless steel cylinder escutcheon.

SUNDRY ITEMS

"Geze 154/69", or equal approved, hat and coat
hook with rubber buffer.

Carried to Collection

Section No. 2
Bill No. 7
[ronmongery

No

No

No

No

Pairs

Pairs

No

Quantity Rate Amount
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10

11

12

13

14

15

16

"Geze 140/69", or equal approved, floor mounted
door stop.

BATHROOM FITTINGS

"Kwakuhle Hygiene" lockable and vandal resistant
white powder coated metal roll holder Ref TR3W.

"Kwakuhle Hygiene" ABS construction lockable Roll
Control Paper Dispenser with viewing window in
colour white.

"Kwakuhle Hygiene" stainless steel 250ml vandal
and theft resistant Soap Dispenser.

"Costa Lambrianos CLX 2500 (Ref. 59)" stainless steel
fully automatic hand dryer with infrared sensor
plugged to wall.

"Chilli B CL-01052" 820mm long x 540mm wide
horizontal wall mounted baby changing station
with 480mm high foldable lid, high density
polyethylene interior, top shelf, adjustable safety
belt, bag hooks, etc. with a bearing weight of 20kg
installed in strict accordance with the
manufacturer's instructions.

GRAB RAILS, ETC.

"Railman Grabrails DL2" stainless steel dogleg grab
rail plugged to wall in strict accordance with the
manufacturer's instructions.

"Railman Grabrails SR2" stainless steel rear grab rail

plugged to wall in strict accordance with the
manufacturer's instructions.

TOILET BINS

Stainless steel

Half moon wall mounted bin size 330 x 450 x 180mm.

Carried to Collection

Section No. 2
Bill No. 7
[ronmongery

No

No

No

No

No

No

No

No

No
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Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
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No

SECTION NO. 2

BILL NO. 8
METALWORK
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

PRESSED STEEL DOOR FRAMES

1,6mm Thick double rebated frames suitable for
half brick walls complete with hoop iron anchors
welded to frame, one adjustable stainless steel
striking plate svitable for cylinder locks, three
rubber shock absorbers in rebate and one pair of
100mm_standard heavy duty brass butt hinges
welded to frame:

Frame for door size 813 x 2032mm high.

STEEL ROLLER SHUTTERS ETC

Carried to Collection

Section No. 2
Bill No. 8
Metalwork

No

Quantity Rate Amount
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Approved epoxy powder coated roller shutters
enclosed in 1,2mm thick sheet iron cover box fixed
to brickwork or concrete:

Manually operated roller shutter door with 75mm
thick interlocking slats, complete with 50 x 3mm
thick cold rolled mild steel framing, standard
channel section guides, roller mechanism, canopy
and slide bolt locking device, rubber insulation
weatherstrip fo bottom T-bar, etc, fo suit opening
size 3000 x 2500mm high No 2

Carried to Collection R

Section No. 2
Bill No. 8
Metalwork

76
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Metalwork

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 8
Metalwork

Page Amount
No
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76

77



kdm

KOOR DINDAR MOTHEI
City of Joburg Property Company (SOC) LTD

Repairs and Maintenance of Public Conveniences

Orange Grove
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SECTION NO. 2

BILL NO. 9
PLASTERING
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

EXTERNAL PLASTER

Iwo coats cement plaster comprising one coat
cement plaster minimum 15mm_thick (5:1) steel
floated and one finishing coat rhinolite including all
labours on:

Brick vertical surfaces (part on concrete).

Narrow widths.

INTERNAL PLASTER

Two coails cement plaster comprising one coat
cement plaster minimum 15mm _thick (5:1) steel
floated and one finishing coat rhinolite including all
labours on:

Brick vertical surfaces (part on concrete).

Narrow widths.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 9
Plastering

m2

m?2

m?2

m2

Quantity Rate Amount

305

30

38
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SECTION NO. 2

BILL NO. 10
TILING
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

WALL TILING

Allow a Prime Cost Amount of R170/m2 for ceramic
files fixed with an approved adhesive to plaster
(plaster _elsewhere) and flush pointed with tinted
jointing compound on:

Walls.

Narrow widths.
Splashbacks.
FLOORTTILING

Allow a Prime Cost Amount of R170/m2 for
porcelain _floor tiles fixed with an approved
adhesive on plaster bedding (bedding elsewhere)
and flush pointed with tinted waterproof jointing

compound on:

Floors.

Carried to Collection

Section No. 2
Bill No. 10
Tiling

m2

m?2

m2

m2

Quantity Rate Amount
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Narrow widths.

SUNDRIES

Corner protectors, dividing strips, etc.:

"Kirk M-Trim PRE090" 9mm high white PVC round
edge frim fixed with patent adhesive to external

wall corners.

Section No. 2
Bill No. 10
Tiling

Carried to Collection

m2

80
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Section No. 2
Bill No. 10
Tiling

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 10
Tiling

Page Amount
No
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No

SECTION NO. 2

BILL NO. 11

PLUMBING AND DRAINAGE

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

RAINWATER DISPOSAL

0,6mm Thick seamless aluminium eaves gutters,
downpipes and accessories with chromadek finish:

125 x 100mm Rectangular eaves gutter with and
including 125mm wide hot dipped galvanised mild
steel hailguard formed of "Mentex Ref. 118" or equall
approved once bent and tack welded to top of
gutter.

Extra for stop end.

Extra for outlet with nozzle for and jointed to 100 x
75mm rectangular downpipe.

100 x 75mm Rainwater downpipe fixed to brick wall.

Extra for shoe.

SANITARY FITTINGS

Carried to Collection

Section No. 2
Bill No. 11
Plumbing and Drainage

No

No

No

Quantity Rate Amount

19

20
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10

11

White vitreous china:

"Vaal Daisy Elite (Ref. 772403WH)" semi-close
coupled wc suite comprising 90° outlet pan and
matching ? litre cistern including heavy duty white
double flap seat, flushpipe, fixing in position and
connecting complete in strict accordance with the
manufacturer's instructions.

"Vaal Lavatera (Ref. 705427WH)" wall mounted
back inlet bowl urinal with and including "Cobra
FJ8.102) flush valve, 38mm chromium plated
domical grating and chromium plated back inlet
spreader (Code : 8541Z000), fixed on and including
two hanger brackets (Code : 81277000) and
connected complete in strict accordance with the
manufacturer's instructions.

"Vaal Hibiscus (Ref. 702303AV)" one tap hole wash
hand basin complete with chromium plated waste
union, chain and stay, vulcanite plugs and fixing in
position on and including two semi-concecaled
brackets including sealing with an approved
waterproof sealer and connecting complete in
strict  accordance with  the manufacturer's
instructions (taps elsewhere).

"Franke (SKU : d12e3278)" single bowl drop in sink
complete with overflow, 38mm chromium plated
waste union, chain and stay, vulcanite plugs and
under sink insulation, fixing in position and sealing
with an approved waterproof sealer and
connecting complete as per manufacturer's
instructions (mixer elsewhere).

TRAPS, ETC.

"Cobra (Ref. 340)" 40mm chromium plated brass
bottle trap.

38mm Combination sink rubber P or S trap.

TAPS, VALVES, ETC.

Carried to Collection

Section No. 2
Bill No. 11
Plumbing and Drainage

No

No

No

No

No

No

11

83
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12

13

14

15

16

17

18

19

20

21

22

Chromium plated:

"Cobra Watertech", or equal approved, Chrome
Junior Flushmaster exposed flush valve (Code: FJé6-
000), installed in accordance with the
manufacturer's recommendations.

"Cobra Watertech", or equal approved, chrome
Junior Flushmaster exposed water closet flush valve
(Code: FJS2-100) with integral vacuum breaker,
ballostop value and BSP inlet, bent flush pipe and
connectors, etc, installed in accordance with the
manufacturer's recommendations

"Cobra Watertech Noka" single lever 15mm chrome
single taphole sink mixer with classic handle,
aerated swivel outlet and flexible connection tubes
(Code: NA-970).

"Cobra Carina 294CA" 15mm basin mixer including
flexible connection hoses.

"Cobra 832/350" 15mm angle valve.

Sundries:

15mm Flexihose 450mm long.

SOIL AND WASTE WATER DRAINAGE

uPVC pipes

50mm Pipes
100mm Pipes

Extra over uPVC pipes for fittings

50mm Access bend
50mm Access junction

100mm Access bend

Carried to Collection

Section No. 2
Bill No. 11
Plumbing and Drainage

No

No

No

No

No

No

No

No

No

38

20

30

16

20

84
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23

24

25

26

27

28

29

30

31

32

33

34

35

100mm Access junction

100mm Access bend pan connector
110mm "Gl Two-way" vent valve

100 x 50mm Access reducing junction
100mm Stub stack.

Sundries

Testing waste pipe system

WATER SUPPLIES

Class 1 copper pipes

15mm Pipes
22mm Pipes
35mm Pipes

Exira over class 1 copper pipes for capillary fittings

15mm Fittings
22mm Fittings
35mm Fittings

Sundries

Testing water pipe system

Carried to Collection

Section No. 2
Bill No. 11
Plumbing and Drainage

No

No

No

No

No

No

No

No

12

ltem

14

24

10

32

16

12

Iltem

85
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Section No. 2
Bill No. 11
Plumbing and Drainage

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 11
Plumbing and Drainage

Page Amount
No

82

83

84

85

86
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ltem
No

SECTION NO. 2

BILL NO. 12
GLAZING
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

GLAZING TO STEEL WITH PUTTY

émm Clear safety glass:

Panes exceeding 0,5m2 and not exceeding 2m2.
Panes exceeding 5m2 and not exceeding 6,5m?2.

TOPS, SHELVES, DOORS, MIRRORS, ETC.

émm_Thick silvered float glass copper backed
mirrors with 10mm_bevelled and polished edges
holed for and fixed with chromium plated dome
capped mirror screws with rubber buffers to plugs in
porcelain tiled wall:

Mirror size 600 x 1000mm high.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 12
Glazing

m2

m?2

No

Quantity Rate Amount

87
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ltem
No

SECTION NO. 2

BILL NO. 13
PAINTWORK
The Tenderer is referred to the relevant Clauses

in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

PAINTWORK TO NEW WORK

PLASTER

Prepare and apply one coat "Plascon" plaster
primer and two coats "Plascon Double Velvet" paint
on:

Internal plastered walls, columns, recessed bands,
etc.

PLASTERBOARD

Prepare and apply one coat "Plascon" primer and
two coats "Plascon Professional Super Malt" paint
on:

Ceilings and cornices.

Bulkhead:s.

METAL

Carried to Collection

Section No. 2
Bill No. 13
Paintwork

m?2

m?2

m2

Quantity Rate Amount

23

53

88
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10

11

Prepare _and apply one coat "Plascon Zinc
Phosphate” primer and iwo coats "Plascon
Velvaglo" paint on:

Frames and linings.
Roof sheeting.
WOOD

Prepare and apply one coat "Plascon Woodcare
Pre-treatment”’, one coat "Plascon Wood Primer"
and two coats "Plascon Velvaglo" paint on:

Fascias, barge boards, etc.
General surfaces of doors.
Skirtings, rails, etc. in narrow girths.

PAINTWORK TO PREVIOUSLY PAINTED WORK

PLASTER

Clean down, prepare and apply one coat
"Plascon” plaster primer _and iwo coats "Plascon
Double Velvet" paint on:

External plastered walls, columns, recessed bands,
etc.

Clean down, prepare and apply one coat
"Plascon" plaster primer and two coats "Plascon
Double Velvet" paint on:

Internal plastered walls, columns, recessed bands,
etc.

Clean down, prepare and apply one coat
"Plascon” primer and itwo coats "Plascon
Professional Super Malt" paint on:

External concrete floors.

Carried to Collection

Section No. 2
Bill No. 13
Paintwork

m2 1
m2 196
m2 9

m2 4

m 150

m2 335

m2 342

m2 14

R

89
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12

13

14

15

16

17

18

19

PLASTERBOARD

Clean down, prepare and apply one coat
"Plascon” primer and iwo coats "Plascon
Professional Super Malt" paint on:

Ceilings and cornices.

FIBRE CEMENT

Prepare and apply one coat Plascon, or equal
approved, plaster primer and two coats Plascon
Double Velvetl, or equal approved, paint:

On window cills in narrow girths.
METAL
Clean down, prepare and apply one coat "Plascon

Zinc _Phosphate" primer and two coats "Plascon
Velvaglo" paint on:

Frames and linings.
Gutters and downpipes.

On hand rails and balustrades (measured flat both
sides).

Gates, grilles, burglar bars, efc. (both sides
measured).

Pressed ceilings.
WOOD
Sand down, prepare and apply one coat "Dulux

Woodguard Interior Double Life Timbavarnish" matt
polyurethane varnish:

On ceilings.

Carried to Collection

Section No. 2
Bill No. 13
Paintwork

m?2

m2

m?2

m2

m2

m?2

m2

19

18

32

50

19

89

17

20
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20

Clean down, prepare and apply one coat "Plascon

Woodcare Pre-treatment”, one coat "Plascon Wood

Primer” and two coats "Plascon Velvaglo” paint on:

General surfaces of doors.

Section No. 2
Bill No. 13
Paintwork

m?2 60

Carried to Collection R

21
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Section No. 2
Bill No. 13
Paintwork

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 13
Paintwork

Page Amount
No

88

89

90

21

92
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Bill
No

10

11

12

13

SECTION SUMMARY - Builders Work

Alterations

Masonry

Roof Coverings, Etfc.

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Floor Coverings, Walls Linings, Etfc.
[ronmongery

Metalwork

Plastering

Tiling

Plumbing and Drainage

Glazing

Paintwork

Carried to Final Summary
Section No. 2

Page
No

58
59
62
65
68
71
74
77
78
81
86
87

92

Amount

23
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ltem
No

SECTION NO. 3

BILL NO. 1
EXTERNAL WORKS
Tenderers are advised to study the "Model

Preambles for Trades" before pricing this
schedule.

SUPPLEMENTARY PREAMBLES

FENCING

Hot dipped galvanised steel high security anti-
climbing and anti-cut fence and gates similar to
cochrane clearvu formed of 3mm diameter
horizontal & vertical galvanised marine fusion bond
coated high tensile steel mesh wires with 76,2mm x
12,7mm aperture and reinforced with 4 x 50mm
deep V-section horizontal recessed bands with and
including 85 x 45 x 3mm thick marine fusion bond
coated taper posts, locking recess mechanism, UV
stabilised polymer end caps, vandal resistant bolts,
clamping plates, sealant, etc. with posts bolted to
brick plinth wall or pier (elsewhere measured) in
strict _accordance with the manufacturer's
instructions:

2400mm High fence with and including 2400mm
high posts at 3328mm centres.

Single leaf swing gate size overall 1495 x 2325mm
high complete with and including frame, additional
bracing, pull handles, lock box, heavy duty lock,
lockable sliding bolt with keep, etc.

Carried to Collection

Section No. 3
Bill No. 1
Sundry External Works

No

Quantity Rate Amount

108

94
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Motorized vehicular gate size overall 3000 x
2325mm high complete with and including frame,
additional bracing, pull handles, lock box, heavy
duty lock, lockable sliding bolt with keep, etc.

PAVING

Clean down and lay existing concrete and clay
pavers from stockpiles, bedded on and including
20mm thick bed of river sand with 1:6 cement grout
swept & watered into joints between roadstones:

Paving to roads, parking areas, pavements, etfc. in
patchwork and small quantities to falls including
any consequent cutting (circular cutting elsewhere)
and tying info existing paving.

Carried to Collection

Section No. 3
Bill No. 1
Sundry External Works

No

m2

200

25
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Section No. 3
Bill No. 1
Sundry External Works

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 1
Sundry External Works

Page Amount
No

924

25

26
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ltem
No

SECTION NO. 3

BILL NO. 2

STORMWATER DRAINAGE, SOIL DRAINAGE &
WATER RETICULATION

The Tenderer is referred to the relevant Clauses
in the separate document Model Preambles for
Trades (2017 Edition)

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

STORMWATER RETICULATION

Cleaning existing grid inlets, kerb inlets, pipes, etc.:

Clean existing kerb inlets, manholes. etc. (various
sizes) of all rubbish, debris, etc., including cleaning
of the inlet & outlet pipes for 20 metres in both
directions, including removal of existing lids, relaying
existing lids as per Engineer's instructions, making
good & carting away all rubbish, debris, etc. to a
dumping site to be located by the contractor.

Manhole covers, gratings, frames, etc.:

600 x 600mm Heavy duty polymer concrete cover
slab including frame as supplied by "civil cultured
polymer products cc", or equal approved.

SEWER RETICULATION

Carried to Collection

Section No. 3
Bill No. 2
Stormwater Drainage, Soil Drainage and Water Retic

No

No

Quantity Rate Amount

97
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Cleaning existing manholes, pipes, etc.:

Allow for cleaning existing manholes. etc. (various
sizes) of all rubbish, debris, etc., including cleaning
of the inlet & outlet pipes for 20 metres in both
directions, including removal of existing lids, relaying
existing lids as per Engineer's instructions, making
good & carting away all rubbish, debris, etc. to a
dumping site to be located by the contractor.

Carried to Collection

Section No. 3
Bill No. 2
Stormwater Drainage, Soil Drainage and Water Retic

No 4

98
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Section No. 3
Bill No. 2
Stormwater Drainage, Soil Drainage and Water Reticulation

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 2
Stormwater Drainage, Soil Drainage and Water Retic

Page Amount
No

97

98

929
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SECTION SUMMARY - External Works
Bill Page Amount
No No
1 | Sundry External Works 96
2 | Stormwater Drainage, Soil Drainage and Water
Reticulation 99
Carried to Final Summary R
Section No. 3

100
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ltem
No

SECTION NO. 4

BILL NO. 1

PROVISIONAL SUMS

The following sums and amounts are NETT.

Under no circumstances may any Provisional Sum or
P.C ltem be altered.

Unless a specific percentage mark up for
aftendence is indicated in the rate column, the
amounts priced by the contractor for attendence
against each Provisional Sum shall be deemed to
be Lump Sum and shall not be adjusted unless the
scope of the sub-contract varies significantly.

Provisional Sums contained herein may be omitted
or reduced at the employer's sole discretion and
the contractor shall not be entitled to claim for any
loss by way of reductions or omissions of any
discount, or percentage relating to the Provisional
Sums pr P.C Amounts or any loss of profit related
thereto.

ALLOW THE FOLLOWING PROVISIONAL SUMS

ELECTRICAL INSTALLATION

Provide the amount of R35,000.00 (Thirty Five
Thousand Rand) for electrical installation executed
complete.

Profit on above item.

Attendance on ditto.

Carried to Collection

Section No. 4
Bill No. 1
Provisional Sums

Quantity

ltem

Rate

%

%

Amount

35,000

00

101
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10

11

12

13

14

15

16

17

HVAC INSTALLATION

Provide the amount of R40,000.00 (Forty Thousand
Rand) for HVAC installation executed complete.

Profit on above item.
Attendance on ditto.

FIRE PROTECTION

Provide the amount of R35,000.00 (Thirty Five
Thousand Rand) for fire protection executed
complete.

Profit on above item.
Attendance on ditto.

STORE ROOM UNITS

Provide the amount of R10,000.00 (Ten Thousand
Rand) for store room units installed complete.

Profit on above item.
Attendance on ditto.

STAND ALONE ALARM SYSTEM

Provide the amount of R40,000.00 (Forty Thousand
Rand) for signage installed complete.

Profit on above item.
Afttendance on ditto.

KITCHEN UNITS

Provide the amount of R10,000.00 (Ten Thousand
Rand) for kitchen units installed complete.

Profit on above item.

Carried to Collection

Section No. 4
Bill No. 1
Provisional Sums

Iltem

[tem

ltem

ltem

ltem

%

%

%

%

%

%

%

%

%

40,000,

35,000,

10,000,

40,000

10,000

00

00

00

00

00

102
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18

19

20

21

22

23

24

25

26

27

28

29

30

31

Attendance on ditto.

SIGNAGE

Provide the amount of R10,000.00 (Ten Thousand
Rand) for signage installed complete.

Profit on above item.
Attendance on ditto.

LANDSCAPING

Provide the amount of R10,000.00 (Ten Thousand
Rand) for landscaping installed complete.

Profit on above item.
Attendance on ditfto.

TIMBER TRUSSES

Provide the amount of R20,000.00 (Twenty Thousand
Rand) for timber frusses installed complete.

Profit on above item.
Attendance on ditto.

ACCESS FLOORING

Provide the amount of R225,000.00 (Two Hundred
and Twenty Five Thousand Rand) for access flooring
installed complete.

Profit on above item.
Attendance on ditto.

CLO

Provide the amount of R50,000.00 (Fifty Thousand
Rand) for a Community Liaison Officer.

Carried to Collection

Section No. 4
Bill No. 1
Provisional Sums

ltem

ltem

ltem

ltem

ltem

%

%

%

%

%

%

%

%

%

10,000,

10,000

20,000

225,000.

50,000,

00

00

00

00

00

103
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32

33

34

Profit on above item.

Attendance on ditto.

FINANCIAL PROVISIONS

The items described hereunder cover work which is
not fully defined at tender stage and which is
intended to be executed by the Contractor and/or
his Sub-Contractors. The amounts shown shall be
used as directed by the Representative/ Agent and
shall be deducted in whole or in part if not required.

Allow the amount of R150,000.00 (One Hundred
and Fifty Thousand Rand) for sundry builders work.
This work shall be measured on completion and
priced at scheduled rates.

Carried to Collection

Section No. 4
Bill No. 1
Provisional Sums

ltem

%

%

150,000.

00

104
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Section No. 4
Bill No. 1
Provisional Sums

COLLECTION

Total Brought Forward from Page No.

Carried to Final Summary

Section No. 4
Bill No. 1
Provisional Sums

Page Amount
No

101
102
103

104

105
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Section
No

FINAL SUMMARY

Preliminaries & General
Builders Work
External Works

Provisional Sums

Sub-Total

Value Added Tax (15%)

Total

Carried to Form of Tender

Page Amount
No
48
93
100
105
R
R
R
R

106




