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Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

SECTION NO. 1

BILL NO. 1

PRELIMINARY AND GENERAL

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building
agreement, amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract

data form an integral part of this agreement

The JBCC General Preliminaries (Edition 6.2 - May
2018) published by the Joint Building Contracts
Committee for use with the JBCC Principal Building
Agreement (Edition 6.2 - May 2018) shall be

deemed to be incorporated in these bills of

quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and
heading only

Where any item is not relevant to this agreement
such item is marked N/A signifying "not applicable"
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Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

Where standard clauses or alternatives are not

entirely applicable to this agreement such
amendments, modifications, corrections or
supplements as will apply are given under each
relevant clause heading and such amendments,
modifications, corrections or supplements shall take
precedence notwithstanding anything to the
contrary contained in the abovementioned
documents.

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors

shall be deemed to be incorporated in these bills of

quantities and no claims arising from brevity of
description of items fully described in the said
General Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications

are incorporated in these bills of quantities to satisfy
the requirements of this project. Such
supplementary preambles and/or specifications
shall take precedence over the provisions of the
Model Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
for all of the obligations, requirements and
specifications given in the Model Preambles and in
any supplementary preambles and/or
specifications

Section A : A recital of the headings of the

individual clauses of the aforementioned JBCC

Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B : A recital of the headings of the
individual clauses of the aforementioned
Preliminaries document
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City of Joburg Property Company (SOC) LTD

Section C : Any special clauses to meet the
particular circumstances of the project

Should the contractor select Option A in the
contract data for the adjustment of preliminaries,
the amounts entered against the relevant items in

these preliminaries are to be divided into one or
more of the three categories provided namely fixed
(F), value related (V) and time related (T)

PRICING OF PRELIMINARIES
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Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

SECTION A: PRINCIPAL BUILDING AGREEMENT

Clause 1.0 - Definitions and interpretation

Pricing of bills of quantities

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing,
unpacking, hoisting, labour, setting, fitting and fixing
in position, cutting and waste (except where to be
measured in accordance with the standard system
of measurement), patterns, models and templates,
plant, temporary works, returning of packaging,
duties, taxes (other than Value Added Tax), imposts,
establishment charges, overheads, profit and all

other obligations arising out of this agreement.
Value Added Tax (VAT) is to be separately stated

on the summary page of these bills of quantities

Items left unpriced will be deemed to be covered in

prices against other items throughout these bills of

quantities and no claim for any extras arising out of

the contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and
subsequent removal and making good as
necessary

Abbreviated descriptions

The items in these bills of quantities utilise
abbreviated descriptions. It is the intention that the
abbreviated descriptions be fully described when
read with the applicable measuring system and the
relevant preambles and/or specifications. However,
should the full intent and meaning of any

description not be clear, the contractor shall,
before submission of his tender, call for a written

1

Interpretation (A1-A7)
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Item

directive from the principal agent, failing which it

shall be assumed that the contractor has allowed in
his pricing for materials and workmanship in terms of
international best practice

Legal status of contractor

If the contractor constitutes a joint venture,
consortium or other unincorporated grouping of
two or more persons then:

1. These persons are deemed to be jointly and

severally liable to the employer for the
performance of this agreement

2. These persons shall notify the employer of
their leader who has authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition
or legal status without the prior written

consent of the employer

F:......................... V:........................ T:........................

Item

Clause 2.0 - Law, regulations and notices

F:......................... V:........................ T:........................

2

Item

Clause 3.0 - Offer and acceptance

F:......................... V:........................ T:........................

3

Item

Clause 4.0 - Cession and assignment

F:......................... V:........................ T:........................

4
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Item

Clause 5.0 - Documents

 
F:......................... V:........................ T:........................

5

Clause 6.0 - Employer's agents6

Delegated authority

The authority of the principal agent to issue
contract instructions [17.1] and perform duties for

specific aspects of the works is delegated to agents

as follows [6.2]. This does not preclude the principal

agent from issuing such contract instructions:

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural
design, functional design and quality inspection of

the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1     Rectification of discrepancies, errors in
description or quantity or omission of items in

the agreement other than in the JBCC
Principal Building Agreement 

1.2.2     Alteration to design, standards or quantity of

the works provided that such contract

instructions shall not substantially change

the scope of the works

1.2.3     The site [13.0]

1.2.4     Compliance with the law, regulations and
bylaws [2.1]

6
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1.2.5     Provision and testing of samples of materials

and goods and/or of finishes and assemblies

of elements of the works 

1.2.6     Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

1.2.7     Removal or re-execution of work

1.2.8     Removal or substitution of any materials and

goods

1.2.9     Protection of the works

1.2.10   Making good physical loss and repairing

damage to the works [23.2.2]

1.2.11   Rectification of defects [21.2]

1.2.12   A list for practical completion specifying
outstanding or defective work to be

rectified to achieve practical completion, a
list for completion and a list for final

completion specifying outstanding or
defective work to be rectified to achieve
final completion

1.2.13   Expenditure of budgetary allowances, prime

cost amounts and provisional sums

1.2.14    Appointment of a subcontractor [14.0; 15.0]

1.2.15  Work by direct contractors [16.0]

1.2.16   On suspension or termination, protection of

the works, removal of construction

equipment and surplus materials and goods
[29.0]

2. Quantity surveyor
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2.1 Duties [6.2] :

The quantity surveyor is responsible for all
measurements, valuations, financial assessments
and all other quantity surveying and cost control

functions of the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1     No contract instructions delegated to the
quantity surveyor

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design

and quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in

the agreement other than in the JBCC
Principal Building Agreement 

3.2.2 Alteration to design, standards or quantity of

the works provided that such contract

instructions shall not substantially change

the scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of materials

and goods and/or of finishes and assemblies

of elements of the works

3.2.6 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]
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3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and

goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing

damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying
outstanding or defective work to be

rectified to achieve practical completion, a
list for completion and a list for final

completion specifying outstanding or
defective work to be rectified to achieve
final completion

3.2.13 Expenditure of budgetary allowances, prime

cost amounts and provisional sums

4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all
aspects of mechanical engineering design and

quality inspection of the works and, where

appointed by the employer for quantity surveying
services in respect of the mechanical installations,
for all measurements, valuations, financial
assessments and all other quantity surveying and
cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in

the agreement other than in the JBCC
Principal Building Agreement 
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4.2.2 Alteration to design, standards or quantity of

the works provided that such contract

instructions shall not substantially change

the scope of the works

4.2.3 Compliance with the law, regulations and
bylaws [2.1]

4.2.4 Provision and testing of samples of materials

and goods and/or of finishes and assemblies

of elements of the works

4.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and

goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing

damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying
outstanding or defective work to be

rectified to achieve practical completion, a
list for completion and a list for final

completion specifying outstanding or
defective work to be rectified to achieve
final completion

4.2.12 Expenditure of budgetary allowances, prime

cost amounts and provisional sums

5. Electrical engineer
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5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects
of electrical engineering design and quality

inspection of the works and, where appointed by

the employer for quantity surveying services in
respect of the electrical installations, for all
measurements, valuations, financial assessments
and all other quantity surveying and cost control
functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in

the agreement other than in the JBCC
Principal Building Agreement 

5.2.2 Alteration to design, standards or quantity of

the works provided that such contract

instructions shall not substantially change

the scope of the works

5.2.3 Compliance with the law, regulations and
bylaws [2.1]

5.2.4 Provision and testing of samples of materials

and goods and/or of finishes and assemblies

of elements of the works

5.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and

goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing

damage to the works [23.2.2]
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5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying
outstanding or defective work to be

rectified to achieve practical completion, a
list for completion and a list for final

completion specifying outstanding or
defective work to be rectified to achieve
final completion

5.2.12 Expenditure of budgetary allowances, prime

cost amounts and provisional sums 

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is responsible for all
aspects of wet services engineering design and

quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in

the agreement other than in the JBCC
Principal Building Agreement 

6.2.2 Alteration to design, standards or quantity of

the works provided that such contract

instructions shall not substantially change

the scope of the works

6.2.3 Compliance with the law, regulations and
bylaws [2.1]

6.2.4 Provision and testing of samples of materials

and goods and/or of finishes and assemblies

of elements of the works

6.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]
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6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials and

goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing

damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying
outstanding or defective work to be

rectified to achieve practical completion, a
list for completion and a list for final

completion specifying outstanding or
defective work to be rectified to achieve
final completion

6.2.12 Expenditure of budgetary allowances, prime

cost amounts and provisional sums

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of
rational fire design and quality inspection of the
works

7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in

the agreement other than in the JBCC
Principal Building Agreement 

7.2.2 Alteration to design, standards or quantity of

the works provided that such contract

instructions shall not substantially change

the scope of the works
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7.2.3 Compliance with the law, regulations and
bylaws [2.1]

7.2.4 Provision and testing of samples of materials

and goods  and/or of finishes and

assemblies of elements of the works

7.2.5 Opening up of work for inspection, removal
or re-execution [23.2.4; 26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and

goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing

damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion specifying
outstanding or defective work to be

rectified to achieve practical completion, a
list for completion and a list for final

completion specifying outstanding or
defective work to be rectified to achieve
final completion

7.2.12 Expenditure of budgetary allowances, prime

cost amounts and provisional sums

8. Health and safety consultant

8.1 Duties [6.2] :

The health and safety consultant is responsible for

all aspects of health and safety of the works.
Without derogating from the generality thereof, the
health and safety consultant will perform the
following specific functions and duties in respect of

the health and safety aspects of the works. He shall:

14

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

8.1.1 Act as the employer's agent in terms of the
Construction Regulations issued in terms of
the Occupational Health and Safety
Act,1993 as amended

8.1.2 Prepare and update the health and safety

specification for the works

8.1.3 Agree with the contractor the health and

safety plan for the works

8.1.4 Carry out regular audits to ensure
adherence to the safety plan and
compliance with the act and regulations

8.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered
to

ItemF:......................... V:........................ T:........................

Item

Clause 7.0 - Design responsibility

F:......................... V:........................ T:........................

7

Item

Clause 8.0 - Works risk

F:......................... V:........................ T:........................

8

Insurances and securities (A8-A11)

Item

Clause 9.0 - Indemnities

F:......................... V:........................ T:........................

9

Item

Clause 10.0 - Insurances

F:......................... V:........................ T:........................

10
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Item

Clause 11.0 - Securities

Clause 11.5 Omit this clause in its entirety
Clause 11.5.1 Omit this clause in its entirety
Clause 11.5.2 Omit this clause in its entirety
Clause 11.6 Omit this clause in its entirety
Clause 11.10 Omit the words "on receipt of a

Guarantee for Payment from the
employer"

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is

included in all subcontracts and that the works

executed on the site are kept free of all liens and
other encumbrances at all times [11.10]

F:......................... V:........................ T:........................

11

16

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

Item

Clause 12.0 - Duties of the parties

Office accommodation

The contractor shall provide, maintain and remove

on practical completion air conditioned office
accommodation with suitable tables and chairs for

meetings to be held on the site. Such offices shall
be kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by

the principal agent, maintain and remove on
practical completion a notice board
recommended by the South African Institute of

Architects and as approved by the principal agent

listing the names and logos of the employer, the
contractor, and the professional consultants. No
subcontractor or supplier notice boards may be
erected unless permission is granted by the
principal agent for such notice boards to be
erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all
statutory and other notices that may be required by
any local or other authority in order not to cause

any delay to the commencement of the works by

the contractor. The contractor shall pay all deposits
or fees in this regard 

It is, however, specifically recorded that the
employer shall be responsible for the timeous
approval of building plans by any local or other
authorities and the payment of any fees or charges
related thereto

F:......................... V:........................ T:........................

12

Execution (A12 - A17) 
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Item

Clause 13.0 - Setting out

F:......................... V:........................ T:........................

13

Item

Clause 14.0 - Nominated subcontractors

F:......................... V:........................ T:........................

14

Item

Clause 15.0 - Selected subcontractors

F:......................... V:........................ T:........................

15

Item

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor
to establish a temporary office and
workshop and storage of equipment and
materials

2. Allow the use of personnel welfare facilities,
where provided

3. Provide water, lighting and single phase
electric power to a position within 50m of
the place where the direct contract work is
to be carried out, other than fuel or power
for commissioning of any installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided

by the contractor, in common with others
having the like right, while it remains

erected on the site [16.1]

F:......................... V:........................ T:........................

16
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Item

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a
site instruction book which is to be supplied and

maintained on site by the contractor 

F:......................... V:........................ T:........................

17

Item

Clause 18.0 - Interim completion

F:......................... V:........................ T:........................

18

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

F:......................... V:........................ T:........................

19

Item

Clause 20.0 - Completion in sections

F:......................... V:........................ T:........................

20

Item

Clause 21.0 - Defects liability period and final

completion

F:......................... V:........................ T:........................

21

Item

Clause 22.0 - Latent defects liability period 

F:......................... V:........................ T:........................

22
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Item

Clause 23.0 - Revision of the date for practical

completion

Substitution of materials and goods

The removal or substitution of any materials and

goods which do not conform to the specification or

the contract drawings shall not constitute grounds

for the extension of the construction period nor for

the adjustment of the contract value [17.1.8, 23.1 &
2]

F:......................... V:........................ T:........................

23

Item

Clause 24.0 - Penalty for late or non-completion

F:......................... V:........................ T:........................

24
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Item

Clause 25.0 - Payment

Clause 25.10 Replace "fourteen (14)" with "thirty
(30)"

Materials and goods prematurely on site

Materials and goods brought onto the site
prematurely shall not be authorised for payment
[25.3.2]

Materials and goods stored off site

Materials and goods stored off site shall not be
authorised for payment [25.3.2]

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be

for the account of the contractor [25.3.4]

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in

respect of contract instructions or in regard to a

claim under the terms of this agreement and
notwithstanding the fact that such prices may be

used in an interim payment certificate, there is to
be no presumption of acceptance. Should the
principal agent wish to accept any such prices prior

to the issue of the certificate of final completion, it
shall be in writing

F:......................... V:........................ T:........................

25

Payment (A25 - A27) 

Clause 26.0 - Adjustment of the contract value and
final account

Fluctuations in costs

26
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All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be

for the account of the contractor [26.9.5]

Tenant installations/users requirements delayed

There is a possibility that certain works related to
tenant installations/users requirements may have to
be delayed and may consequently not be

executed prior to practical completion

Should the contractor be instructed to do so he
shall execute this work under the conditions

pertaining to this agreement on the basis that a

separate amount for preliminaries appurtenant to
this work (if applicable) is agreed to between the
contractor and the principal agent and on
condition that instruction to proceed with such work
is given to him within a period of three (3) calendar

months after the date of practical completion of

the works

The employer reserves the right to omit such work

without compensation to the contractor for loss of

profit or any other loss which the contractor may
suffer as a result of such omission

Cost of claims

All costs incurred by the contractor in the
preparation of claims shall be borne by the
contractor. This provision shall not preclude an
adjudicator or an arbitrator appointed in terms of

this agreement [30.6 & 7] from making a
determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate

any claims received by him from any subcontractor

and thereafter submit same to the principal agent
with a recommendation in order to assist the
principal agent in adjudicating the claim [26.6]

Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD
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ItemF:......................... V:........................ T:........................

Item

Clause 27.0 - Recovery of expense and/or loss

F:......................... V:........................ T:........................

27

Item

Clause 28.0 - Suspension by the contractor

F:......................... V:........................ T:........................

28

Suspension and termination (A28 - A29) 

Item

Clause 29.0 - Termination

F:......................... V:........................ T:........................

29

Item

Clause 30.0 - Dispute resolution

F:......................... V:........................ T:........................

30

Dispute resolution (A30) 

Item

Agreement

The required information of the parties and the

amount of the contract sum shall be inserted in the
agreement for signature of the agreement by the
parties

F:......................... V:........................ T:........................
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Item

Contract data

Tenderer's selection
Before submission of his tender the contractor is to

complete the tenderer's selection in the contract

data

F:......................... V:........................ T:........................
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SECTION B:  GENERAL PRELIMINARIES 

Item

Clause 1.1 - Definitions

F:......................... V:........................ T:........................

33

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:......................... V:........................ T:........................

34

Item

Clause 2.1 - Checking of documents

F:......................... V:........................ T:........................

35

Documents (B2) 

Item

Clause 2.2 - Provisional bills of quantities

Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet trades" - earthworks, concrete,
formwork and reinforcement, precast concrete,
masonry, waterproofing and sub-surface drainage -
are provisionally measured and the subsequent

trades are budgetary allowances and/or
provisional sums

F:......................... V:........................ T:........................
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Item

Clause 2.3 - Availability of construction information

Budgetary allowances and provisional sums

The budgetary allowances and/or provisional sums
allocated for subsequent trades included in this
agreement will be separately procured, based on

multiple procurement of subcontractors during the
construction period

F:......................... V:........................ T:........................

37

Item

Clause 2.4 - Ordering of materials and goods

F:......................... V:........................ T:........................

38

Item

Clause 3.1 - Previous work - dimensional accuracy

F:......................... V:........................ T:........................

39

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:......................... V:........................ T:........................

40

Item

Clause 3.3 - Inspection of adjoining properties

F:......................... V:........................ T:........................

41

Item

Clause 4.1- Handover of site in stages

F:......................... V:........................ T:........................

42

The site (B4) 
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Item

Clause 4.2 - Enclosure of the works

F:......................... V:........................ T:........................

43

Item

Clause 4.3 - Geotechnical and other investigations

F:......................... V:........................ T:........................

44

Item

Clause 4.4 - Encroachments

F:......................... V:........................ T:........................

45

Item

Clause 4.5 - Existing premises occupied

F:......................... V:........................ T:........................

46

Item

Clause 4.6 - Services - known

F:......................... V:........................ T:........................

47

Item

Clause 5.1 - Management of the works

F:......................... V:........................ T:........................

48

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:......................... V:........................ T:........................

49

Item

Clause 5.3 - Technical meetings

F:......................... V:........................ T:........................
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Item

Clause 6.1 - Samples of materials

F:......................... V:........................ T:........................

51

Samples, shop drawings and manufacturer's
instructions (B6) 

Item

Clause 6.2 - Workmanship samples

F:......................... V:........................ T:........................

52

Item

Clause 6.3 - Shop drawings

F:......................... V:........................ T:........................

53

Item

Clause 6.4 - Compliance with manufacturer's
instructions

F:......................... V:........................ T:........................

54

Item

Clause 7.1 - Deposits and fees

F:......................... V:........................ T:........................

55

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:......................... V:........................ T:........................

56

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:......................... V:........................ T:........................
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Item

Clause 8.3 - Ablution and welfare facilities

F:......................... V:........................ T:........................

58

Item

Clause 8.4 - Communication facilities

F:......................... V:........................ T:........................

59

Item

Clause 9.1 - Responsibility for prime cost amounts

F:......................... V:........................ T:........................

60

Prime cost amounts (B9) 

Item

Clause 10.1 - General attendance

F:......................... V:........................ T:........................

61

Attendance on subcontractors (B10) 

Item

Clause 10.2 - Special attendance

F:......................... V:........................ T:........................

62

Item

Clause 11.1 - Protection of the works

F:......................... V:........................ T:........................

63

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing works

and works occupied in sections

F:......................... V:........................ T:........................
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Item

Clause 11.3 - Security of the works

F:......................... V:........................ T:........................

65

Item

Clause 11.4 - Notice before covering work

F:......................... V:........................ T:........................

66

Item

Clause 11.5 - Disturbance

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust,
noise, vibrations, nuisance, inconvenience,
annoyance and the like to the public, others, other
properties and traffic in so far as they exceed the
permissible limitations set by government legislation
or by the local authority. Any delays, stoppages
and the like arising from or in order to comply with
the above will not constitute grounds for an

adjustment to the construction period or contract

value whatsoever

F:......................... V:........................ T:........................

67

Item

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means
necessary all forms of pollution emanating from the
site during the construction period due inter alia to
noise, artificial light, wind-blown sand, dust, deposits
of mud, etc.

F:......................... V:........................ T:........................

68
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Item

Clause 11.7 - Works cleaning and clearing

F:......................... V:........................ T:........................

69

Item

Clause 11.8 - Vermin

F:......................... V:........................ T:........................

70

Item

Clause 11.9 - Overhand work

F:......................... V:........................ T:........................

71

Item

Clause 11.10 - Tenant installations 

F:......................... V:........................ T:........................

72

Item

Clause 11.11 - Advertising

F:......................... V:........................ T:........................

73

31

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

Item

Site instructions

Instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the contractor

F:......................... V:........................ T:........................

74

SECTION  C: SPECIFIC PRELIMINARIES

Item

Warranties for materials and workmanship

Where warranties for materials and/or workmanship

are called for, the contractor shall obtain a written

warranty, addressed to the employer, from the
entity supplying the materials and/or doing the

work and shall deliver same to the principal agent

on the final completion of the contract

The warranty shall state that workmanship, materials
and installation are warranted for a specific period

from the date of practical completion and that any
defects that may arise during the specified period
shall be made good at the expense of the entity
supplying the materials and/or doing the work,

upon written notice to do so

The warranty will not be enforced if the work is

damaged by defects in the execution of the works,
in which case the responsibility for replacement

shall rest entirely with the contractor

F:......................... V:........................ T:........................

75
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Item

Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to

be borne by the contractor unless the principal

agent has specifically authorised, prior to execution
thereof, that costs for such overtime are to be

borne by the employer

F:......................... V:........................ T:........................

76

Item

Co-operation of the contractor for cost
management

It is specifically agreed that the contractor accepts

the obligation of assisting the principal agent in
implementing proper cost management. The
contractor will be advised by the principal agent of
all cost management procedures which will be

implemented to ensure that the contract value
does not exceed the budget

F:......................... V:........................ T:........................

77

Item

Overloading

The contractor shall take all necessary steps to
ensure that no damage occurs due to overloading

of any portion of the works or temporary works eg

scaffolding, etc. The contractor shall submit details
of his proposed loading, storage, plant erection, etc

to the principal agent for approval prior to
proceeding with such loading, storing or erecting

and shall comply with and pay for the principal

agent's requirements in connection with the
provision of temporary support work, etc. Any

damage caused to the works by overloading shall

be made good by the contractor at his sole
expense

F:......................... V:........................ T:........................

78
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Item

Propping of floors below

The contractor is advised that propping of floors
below may be required if he wishes to use any
areas of completed suspended reinforced
concrete slabs for vehicle access, storage of
materials and goods and location of plant,
scaffolding, etc. The location of these areas and
any necessary propping shall be approved by the
principal agent and the cost thereof shall be borne

by the contractor

F:......................... V:........................ T:........................

79

Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be prepared with
small sand dykes around them of a size and

enclosing an area approved by the principal

agent, flooded with water and kept "ponded" for at
least forty (40) hours as a test to ensure the
watertightness of the waterproofing and before any
further construction work is carried out above the
waterproofing

F:......................... V:........................ T:........................

80

Item

Advertising rights

The employer may elect to contract with
advertising agencies for the erection of advertising
hoardings, banners, wraps or the like for the

duration of the contract. The contractor shall not
prevent such an arrangement and will assist in the
facilitation of same. Position and type of advertising

structure to be agreed with the principal agent so

as not to hinder the contractor in meeting the

obligations under this agreement

F:......................... V:........................ T:........................

81
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Item

Confidentiality

The contractor undertakes to maintain in
confidence any and all information regarding this
project and shall obtain appropriate similar

undertakings from all subcontractors and suppliers.
Such information shall not be used in any way
except in connection with the execution of the
works

No information regarding this project shall be
published or disclosed without the prior written

consent of the employer

F:......................... V:........................ T:........................

82

Item

Media releases

All rights of publication of articles in the media,
together with any advertising relating thereto or in
any way connected with this project, shall vest with

the employer

The contractor together with his subcontractors shall
not, without the prior written consent of the
employer, cause any statement or advertisement
connected with this project to be printed, screened
or aired by the media

F:......................... V:........................ T:........................

83

Item

Testing of windows for watertightness

Each window shall be tested for watertightness with
water sprayed on using adequate pressure. If in the
opinion of the principal agent, the pressure proves
to be inadequate, then the pressure shall be
boosted by means of compressed air or other
approved means

F:......................... V:........................ T:........................

84
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Item

Non-Cession of Monies

The Contractor shall not cede or assign his right or
claims to any monies due to or to become due
under this Contract

F:......................... V:........................ T:........................

85

Item

Proprietary Branded Products

The contractor shall take delivery of, handle, store,
use, apply and/or fix all proprietary branded
products in strict accordance with the
manufacturer's instructions after construction with
the manufacturer's authorised representative

F:......................... V:........................ T:........................

86

Item

Drawings on Site

The Contractor shall maintain on Site at all times, a
complete set of the latest revisions of the working
drawings issued by the Architect, the Engineer, and
the Electrical Consultant

F:......................... V:........................ T:........................

87

Item

Labour Record

At the end of each week the contractor shall
provide the Principal Agent with a written record, in
schedule form, reflecting the number and
description of tradesmen and labourers employed
by him and all subcontractors on the works each
day

F:......................... V:........................ T:........................

88
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Item

Scaffolding

No scaffolding is measured as these Bills of
Quantities are based on the sixth edition of the
Standard System for Measuring Building Work.
However, the Tenderer is advised to study the
drawings as scaffolding may be required in certain
areas for use by himself and selected/nominated
subcontractors and the contractor must establish or
otherwise required by him or selected/nominated
subcontractor including taking down and re-
erecting as may be necessary and no claims
whatsoever will be entertained

F:......................... V:........................ T:........................

89

Item

Plant Record

At the end of each week the contractor shall
provide the Principal Agent with a written record, in
schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools,
currently used on the works

F:......................... V:........................ T:........................

90

Daywork

Where in the opinion of the Principal Agent any
extra work cannot properly be measured or valued,
the Contractor will be allowed daywork prices
therefore calculated upon the costs defined
hereunder together  with the stated percentages.
The total thus arrived at shall be the total amount
recoverable by the Contractor for performing such
work
 
1. The costs to the Contractor or sub-contractor

of materials, being the net cost (at current
market prices) actually paid for such materials
after the deduction of cash discounts or if
materials are supplied from the Contractor's or
sub-contractor's stock then the cost of such

91
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materials shall be based upon the current
market price plus the cost of delivery to Site; to
which net cost 7,5% thereof shall be added.

 
2. The cost of labour to the Contractor or sub-

contractor, being all items of direct cost of
labour actually remunerated to the workmen
concerned  which shall include the cost of all
allowances in terms of the industrial
Conciliation Act (where applicable) or any
other wage determination applying in the area
where the daywork is executed: to which
labour cost 7,5% shall be added

 
Hourly base rates for labour shall be the current
market rates for labour based upon standard
working hours and shall be applied in respect
of the time spent by workers directly engaged
on the particular day works including any
operators mechanical plant and transport and
erecting and dismantling other plant. If a claim
is made that individual workmen have been
paid wages and allowances in excess of the
minimum legalised rates, then proof must be
furnished that such workmen had been so paid
prior to the commencement of the daywork
referred to

 
3. The rate for mechanical plant shall be

commercial hire rates current at the time of 
executing the daywork and shall include fuel
and insurance costs

The above percentages shall cover head office
charges; Site staff including Site supervision; third
party and Contractors workmen compensation and
unemployment insurance fund contributions; use,
repair and sharpening of non-mechanical hand
tools; use of erected scaffolding, staging, trestles
and the like; use of tarpaulins, protective clothing,
artificial lighting, safety and welfare facilities,
storage and the like as may be available on the
Site; and profit

Supporting vouchers reflecting the time spent and
materials used in each week shall be delivered for

Orange Grove
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City of Joburg Property Company (SOC) LTD
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Item

verification to the Principal Agent not later than
twenty calendar days after the end of the week
concerned. Should the Contractor fail to submit the
vouchers within this time, the Principal Agent shall
determine a fair price for the work

F:......................... V:........................ T:........................

Item

Unauthorised Persons/Workmen on Premises

The Contractor shall at all times strictly exclude all
unauthorized persons from the site and shall  set up
notice boards to that effect

F:......................... V:........................ T:........................

92

Item

Guarantees and Maintenance Instructions/Manuals

The Contractor shall obtain and hand over to the
Architect on Practical Completion, all relevant
guarantees, any operating and maintenance
manuals, data or instructions required by the
Architect or provided by the Manufacturers,
Suppliers, or Sub-contractors

The Contractor shall ensure that all warranties and
guarantees received are fully ceded to the
Employer on Final Completion, failing which the
release of the Construction Guarantee will be
withheld until this is satisfactorily completed

F:......................... V:........................ T:........................

93
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Item

Removal and Making Good of Temporary Works,
etc. on Completion

The Contractor shall remove all temporary works,
roads, services and the like used for this contract
and shall make good to the entire satisfaction of
the Architect any damages resulting there from

F:......................... V:........................ T:........................

94

Item

Indemnities

Indemnities shall be sought by the Architect from all
Contractors and Sub-contractors undertaking any
design responsibility

F:......................... V:........................ T:........................

95

Shop Drawings

The term ‘Shop Drawings’ shall mean drawings,
layout drawings, illustrations, schedules,
performance charts, brochures, operating manuals,
other data which are prepared by the Contractor
or Sub-contractor, Manufacturer, Supplier or
Distributor and which illustrate some portion of the
work

The Contractor shall ensure that all shop drawings
required for the work in terms of this Contract, all
selected/nominated Sub-contracts and/or
Architect’s instructions, are prepared and
submitted timeously in accordance with the
following procedure

(a) Three prints of shop drawings of all
fabricated work, working or setting out
drawings, shop details and schedules shall
be submitted to the Architect for approval.
Such work shall not be carried out until such
approval has been given

(b) Shop drawings shall be submitted to the

96

40

Preliminaries
Bill No.  1
Section No.  1

Carried to Collection R



Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

Item

Architect for approval at least two weeks
prior to the date on which such approval is
required in order to comply with the
Contract Programme

(c) All submissions shall be prepared in
accordance with the Contract Drawings
and specifications and/or any Architect’s
instructions and any deviation shall be
specifically highlighted in writing, with a
detailed explanation of the reason for such
deviation, together with any cost and/or
time implication

Delays in approval of shop drawings due to non-
compliance with drawings, specifications and/or
Architect’s instructions shall not constitute grounds
for any claims for delays

F:......................... V:........................ T:........................

Item

Location of Temporary Buildings and Temporary
Services

The Contractor shall provide all necessary
temporary works, including temporary roads, tracks,
crossings, hardstanding, and services, etc., required
for his own Sub-contractors use during the
construction and maintenance period

There is no guarantee given or implied that site
conditions will be such that the Contractor will be
able to erect such offices, stores and temporary
accommodation within the site boundaries and it
shall be the Contractors responsibility to adopt
whatever measures he deems necessary in this
regard and to obtain all necessary permission and
pay all costs in connection therewith

F:......................... V:........................ T:........................
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Item

Commodities to be New

All commodities, goods, articles or materials
throughout the building are to be new except
where re-use of existing is specified and are to be
handled, stored, used and/or fixed with care to
ensure that they are in perfect condition when
incorporated into the works and thereafter properly
protected so as to ensure that they are likewise in
perfect condition when handed over at completion
of the works

F:......................... V:........................ T:........................

98

Item

Cost of Claims

Costs incurred by the Contractor in the preparation
of claims accepted by the Principal Agent shall be
borne by the Contractor

F:......................... V:........................ T:........................

99

Item

Overloading

The Contractor shall take all necessary steps to
ensure that no damage occurs due to overloading
of any portion of the works. The Contractor shall
submit details of his proposed loading, storage,
plant, erection, etc., to the Architect for their
approval prior to proceeding with such loading,
storing or erecting and shall comply with and pay
for the Engineer’s requirements in connection with
the provision of temporary support work, etc. Any
damage caused to the works by overloading shall
be made good by the Contractor at his sole
expense

F:......................... V:........................ T:........................
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Item

Environmental Management Plan

The contractor shall take all necessary measures to
comply with the Environmental Management Plan
(EMP) and make adequate provision to
accommodate the requirements of the EMP

F:......................... V:........................ T:........................
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Item

Health and safety

Without limiting the generality of the provisions of

clause 2.0, the contractor's attention is drawn to the
provisions of the Construction Regulations issued in
terms of the Occupational Health and Safety Act,
1993 as amended. It is specifically stated that the
employer shall prepare a documented health and

safety specification for the works and that the
employer shall ensure that the contractor has made
provision for the cost of health and safety measures

during the execution of the works. The  contractor
shall price opposite this item for compliance with
the act and the regulations and the reasonable
provisions of the aforementioned health and safety
specification [2.1]

The contractor shall

1.   Comply with the health and safety specification

for the works

2.   Prepare and agree with the health and safety
consultant the health and  safety plan for the
works

3.   Cooperate with the health and safety
consultant in all respects

4.   Manage the compliance of all subcontractors
with the regulations and with the health and
safety plan and specification

5.   Conform to the conditions contained in the
employer's health and safety specification

F:......................... V:........................ T:........................
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Item

Transformation and Empowerment Requirements

The contractor shall take all necessary measures to
comply with the document titled: Empowerment
Breakdown of 15 point, compiled by Joburg
Property Company, and make adequate provision
to accommodate the requirements relating to job
creation, job intensity, training and development,
local SMME utilisation, local material utilisation,
enterprise development, etc. as detailed in the
above document

F:......................... V:........................ T:........................

103
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AmountItem
No

Quantity Rate
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SECTION NO. 2

BILL NO. 1

ALTERATIONS

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

SUPPLEMENTARY PREAMBLES

The Tenderer is advised to visit the site, inspect the
existing premises and acquaint himself thoroughly
with the nature of the work specified.

Site inspection

All sizes and dimensions stated herein are
approximate and deemed only sufficient to identify
the item of work concerned.

Sizes and dimensions

No allowance for overbreak has been made to any
of the adjoining structures, walls, finishes, etc.,
where removals or pockets occur (the nett opening
size, etc., has been made good in later items of this
bill where such making good has not been included
with the item) and the Contractor must allow in his
prices for making good any overbreak that may
occur.
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Old materials from alterations, except where
described to be re-used or handed over, become
the property of the contractor.

Materials

Old materials from the alterations, except where
described to be re-used or handed over, as well as
all rubish, etc., must be regularly carted from the
site and not be allowed to accumulate on or
around the site.

None of the old materials are to be used for new
work except where specifically described as being
set aside for re-use.

Where certain materials or articles from demolitions
or alterations are described as to be handed over
by the Contractor to the Client, such materials or
articles shall be properly stored by the Contractor,
until handing over thereof. The Contractor must
obtain an official receipt listing the materials or
articles and dates of handing over. If the
Contractor fails to submit the receipt when
requested to do so, it shall be deemed that the
materials or articles are still in his possession and he
will be held liable to the Client for the full
replacement value thereof, which amount will be
deducted from any monies due to the Contractor.

All new finishes are measured in the relevant trades
for new work.

General

Allow for watering the works sufficiently to prevent
nuisance from dust.

All alteration works described hereunder shall imply
the use of an approved screed or plaster repairing
compound and preparing existing surfaces to
receive new.
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Provide all necessary propping, etc., required to
ensure the safety and stability of the structure
during the contract period and remove at
completion.

Provide all necessary additional barricades,
screens, overhead protections, etc., required to
ensure the safety of persons, property, etc., and
remove at completion.

All alteration work is within an existing facility. The
contractor shall take utmost care to minimise
damage to existing completed works in the vicinity
of the alteration works.

TEMPORARY BARRIERS, SCREENS, ETC.

92m

Temporary hoarding 3350mm high on concrete
floor, formed of drywall partition system with 6mm
thick gypsum wall board fixed to one side including
all tracks, vertical studs, corners, abuttments, etc.

1

Temporary barriers, screens, etc., including removal
on completion:

2No

Extra over ditto for single leaf door size overall 1100 x
3350mm high, including all necessary posts, framing,
lock, etc.

2

REMOVAL OF EXISTING WORK

1No
Tree exceeding 1500mm and not exceeding
2000mm girth.

3

Take out and remove tree including excavating
and removing of roots and fill hole with 150mm
layers of clean dry earthfilling, watered and
compacted to 90% modified AASHTO density:
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1No

Rectangular shaped carport structure comprising 
structural steel members and steel roof sheeting. 
Size overall on plan 10m x 5m x 3m high.

4

Demolish and remove:

1No

Square shaped carport structure comprising 
structural steel members and steel roof sheeting. 
Size overall on plan 5m x 5m x 3m high.

5

13m2One brick wall.6

Break down and remove brickwork, etc.:

113m2One brick boundary wall.7

2No
Single door and steel frame unit size overall 813 x
2032mm high  from one brick wall.

8

Take out and remove doors, windows, etc.
including thresholds, sills, etc. (building up openings
elsewhere):

6No
Door lockset including handles, escutcheons,
cylinders, etc.

9

1NoGlazed sliding door size 3000 x 2100mm high.10

1m2
Glass from timber doors including cleaning out
rebates and preparing for new glass.

11

Take out and remove glass, mirrors, etc.:

42m2

Profiled roof sheeting fixed to steel/timber trusses in
single lengths with a pitch not exceeding 50
degrees including removal of all flashings, etc.

12

Take down and remove roofs, floors, panelling,
ceilings, partitions, etc:

1No

Timber roof trusses, size overall 6.31 x 6.10m wide on
plan 4,00m above ground level including
brandering, bracing, gangboarding, purlins, wall
ties, wall plates, etc.

13
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90m2Timber flooring including sub-structure.14

53m2
Suspended plasterboard ceilings including
suspension grid, hangers, cornices, etc.

15

19m100 x 125mm Box gutters including hailguards.16

20m100mm Downpipes.17

1No
Timber kitchen unit size overall 1500mm long x 
600mm wide fixed to masonry wall.

18

Taking out and removing joinery fittings, etc.

31m

1100mm High steel palisade fence including
intermediate posts at 2,50m centres, end posts,
gates, concrete bases, etc.

19

Take out and remove metalwork:

2No3000 x 2500mm High roller shutter doors.20

305m2External plaster from walls and columns.21

Hack up/off and remove granolithic, screeds,
plaster, etc. from concrete or brickwork and
prepare surfaces for new screeds, plaster, etc:

15m2Internal plaster from walls and columns.22

5m2Porcelain floor tiles.23

Hack up/off and remove wall and floor tiles
including removing mortar bed or backing and
preparing concrete or brick surfaces for new
screed, plaster or tile finishes:

7m2Ceramic wall tiles.24
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8No
Water closet with all necessary piping, stop cocks,
valves, etc.

25

Take out and remove piping, sanitary fittings, etc.
including disconnecting piping from fittings and
making good floor and wall finishes (making good
tiling and paintwork elsewhere):

7No
Wash hand basin with all necessary piping, stop
cocks, valves, taps, etc.

26

3No
Urinal with all necessary piping, stop cocks, valves,
etc.

27

3No
Sink with all necessary piping, stop cocks, valves,
taps, etc.

28

30No
Toilet roll holders, soap dispensers, paper towel
dispensers, dustbins, etc.

29

200m260mm Thick concrete and clay pavers30

Carefully take up, remove and set aside for re-use 
(re-use elsewhere):

MAKE GOOD FINISHES, ETC.

5m2Floors in patches.31

Make good internal granolithic, screed, plaster, etc.
to match existing:

17m2Walls in patches.32

6m2

Making good defects on existing plastered
columns, walls, etc. by stripping back plaster,
patching holes with new plaster and rubbing down
imperfections to a smooth finish.

33

356m2Deep clean existing tiles.34

Clean down existing:
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3m2Clean down existing glazing.35

REPAIR WORK AND SERVICING OF EXISTING
DOORS AND WINDOWS

20m2

Repair and service existing steel windows,
shopfronts and ironmongery including lubricating all
components, tightening all loose screws, replacing
missing fixtures, realigning opening sections,
replacing damaged putty, etc.

36

Steel Windows:

16No

Repair and service existing timber doors, timber
frames and ironmongery including lubricating all
components, tightening all loose screws, replacing
missing fixtures, straightening out striking plates, etc.

37

Timber Doors Hung on Timber Frames:

REPAIR WORK AND SERVICING OF EXISTING
SANITARY FITTINGS

2NoRepair and service existing hydroboil units.38

Hydroboils:

STRUCTURAL CONCRETE REPAIRS

55

Alterations
Bill No.  1
Section No.  2

Carried to Collection R



Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

7m3Slabs, beams, columns, etc.39

Hammer test concrete around exposed
reinforcement and carefully strip back existing
spalled concrete until solid concrete is reached
and expose reinforcement with 10mm space all
around bars, blow out all loose materials from the
affected area, prepare reinforcement by wire
brushing or sand blasting to remove all rust and
treat with "Prostruct 688", or equal approved, anti
corrosion primer, applied in strict accordance to
manufacturer's instruction and finishing off concrete
with "Prostruct 528VO-MCI", or equal approved,
repair mortar, applied in strict accordance with the
manufacturers instructions:

7m3Slabs, beams, columns, etc.40

Hammer test defective concrete and carefully strip
back existing defective concrete by mechanical
means, until solid concrete is reached and expose
reinforcement with 10mm space all around bars,
blow out all loose materials from the affected area,
prepare reinforcement by sand blasting to remove
all rust and treat with "Prostruct 688", or equal
approved, anti corrosion primer, or equal
approved, applied in strict accordance to
manufacturer's instruction and finishing off concrete
with "Prostruct 528VO-MCI", or equal approved,
repair mortar applied in strict accordance with the
manufacturers instructions:

7m3Slabs, beams, columns, etc.41

Hammer test defective screed and carefully
remove delaminated screed, by saw cutting screed
to full depth of existing screed, scabble to remove
any laitance, prepare and apply bonding slurry
made up of 1 part "Prostruct 610" or equal
approved, mortar compound; 1 part Portland
cement and 1 part clean water to existing screed,
applied in strict accordance to manufacturer's
instruction:
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Repairs to structural cracks in slabs:

30m
Vertical cracks not exceeding 5mm wide and
200mm deep.

42

Clean down, prepare and apply "Sikadur 52ZA", or
equal approved, resin injection to cracks, 30mm
thick wet to dry epoxy grout and "Sikadur 32", or
equal approved, overlaid with 3mm thick "Sikagard
720 EpoCem", or equal approved, and two coats
"Sikagard 63N", or equal approved, epoxy resin
coating, in strict accordance with the
manufacturers instructions (elsewhere).

NON-STRUCTURAL CRACK REPAIRS

40m

Clean down, prepare and cut a 200mm wide x
5mm deep v-cut to either side of the crack, remove
plaster, nail a 400mm wide 50mm x 50mm fabric
mesh wire over both sides of the crack and
replaster, in strict accordance with the Engineer's
instructions.

43

Repairs to non-structural cracks in walls:
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SECTION NO. 2

BILL NO. 2

MASONRY

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE
EXECUTED IN EXISTING BUILDINGS IN A
COMBINATION OF NEW WORK, WORK IN PATCHES
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

BRICKWORK IN SUPERSTRUCTURE

11m2Half brick walls.1

Brickwork in SABS approved NFP bricks in 5:1
cement mortar:

BRICKWORK SUNDRIES

33m75mm Wide reinforcement built in horizontally.2

Brick reinforcement:

12No

Butterfly ties, consisting of galvanised R6 reinforcing
bar, 500mm long, bent in a Z-shape built into
brickwork.

3

Galvanised ties, etc.:
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SECTION NO. 2

BILL NO. 3

ROOF COVERINGS, ETC.

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

SUPPLEMENTARY PREAMBLES

Description of all roof coverings are deemed to 
include for all straight cutting

Straight cutting

PROFILED SHEETING OF METAL, FIBRE-CEMENT, 
PLASTICS, ETC.

42m2
Sheeting laid to roof with pitch not exceeding 25
degrees in single lengths (measured nett).

1

0,58mm Thick profiled heavy industrial galvanised
sheet metal roof sheeting with chromadek finish,
sheets 700mm wide with one 41mm high male and
female ribs at ends and two 41mm high centre ribs,
with chromadek finish on one side in single lengths
fixed to steel purlins by means of concealed fixings
with 41mm deep flutes and fully interlocking fixing
clips, including heavy duty industrial gauge
chromadek finished accessories, fixed in strict
accordance with the manufacturer's instructions:
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6m
550mm Girth apex flashing including serrated broad
flute closer and polycloser.

2

0,6mm Thick chromadek flashings, etc.:

12m580mm Girth barge flashing.3

m2

Carefully take out and replace all leaking roof 
screws, nails, etc. to existing metal sheeting (area of 
roof sheeting).

4

Repairs to existing roof:

m2On galvanised roof sheeting (area of roof sheeting).5

Clean down with a galvanised iron cleaner, apply 
one coat galvanised iron primer, lay 200mm wide 
"Duram Duramesh", or equal approved, membrane 
over cracks, joints, corners and flashings, and three 
coats "Duram Durabit", or equal approved, 
bituminous waterproofing, in strict accordance with 
the manufacturers instructions:

ROOF INSULATION

42m2

135mm Thick insulation (11kg/m3) laid taut over 
purlins (purlins at approximately 900mm centres) 
with minimum 100mm side laps and fixed 
concurrent below roof covering.

6

"Aerolite" or equal approved fibreglass insulation 
with galvanised straining wires fixed in strict 
accordance with the manufacturer's instructions:

154m2

Making good roof sheeting by screwing and sealing 
of loose or missing screws /nails, including sealing 
using an approved waterproof coating

7

SUNDRIES 
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SECTION NO. 2

BILL NO. 4

CARPENTRY AND JOINERY

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

FASCIA AND BARGE BOARDS, ETC.

31m

12 x 150mm Fascia board countersunk screwed to 
roof timbers (elsewhere) with one brass screw at 
maximum 750mm centres and joined with and 
including standard aluminium halfround cover strips 
at all joints.

1

Tempered fibre cement:

31m

12 x 200mm Barge board countersunk screwed to 
roof timbers (elsewhere) with one brass screw at 
maximum 750mm centres and nailed with steel nails 
into mortar joints at 750mm and joined with and 
including standard aluminium halfround cover strips 
at all joints.

2

DOORS, WINDOWS, SASHES, ETC.

Semi-solid flush doors:
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3NoDoor size overall 813 x 2032mm high.3

44mm Thick door with hardwood concealed edge
strips finished on both sides with commercial
veneer and hung on steel frames (frames
elsewhere):

150m

25 x 75mm High wrot meranti skirting including
19mm quarter round plugged to plastered walls at
500mm centres.

4

SKIRTINGS
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SECTION NO. 2

BILL NO. 5

CEILINGS, PARTITIONS AND ACCESS FLOORING

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

SUSPENDED CEILINGS

53m2
Ceiling suspended not exceeding 1m below
concrete soffits.

1

9,5mm Thick "Gyproc Rhinoboard" gypsum
plasterboard ceiling screwed to and including
"Donn T37K" screw up ceiling grid with drywall
screws spaced at 150mm centres including
galvanised main tees at 1200mm centres and cross
tees at 600mm centres, all suspended with 25 x
25mm galvanised angles at not exceeding
1200mm centres with 63mm wide strips of mesh
scrim nailed over joints and the whole ceiling
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict accordance with the manufacturer's
instructions:

VERTICAL BULKHEADS
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5m300mm High vertical bulkhead riser.2

9,5mm Thick "Gyproc Rhinoboard" plasterboard
bulkhead fixed to and including light weight steel
support structure with 63mm wide strips of mesh
scrim nailed over joints and the whole bulkhead
finished with and including "Gyproc Rhinolite" skim
plaster trowelled to a smooth polished surface in
strict accordance with the manufacturer's
instructions:

CORNICES, ETC.:

98m

25mm GMS shadowline cornice secured to
plastered wall and ceiling boarding including
mitres, etc.

3

Powdercoated shadowline cornices:
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SECTION NO. 2

BILL NO. 6

FLOOR COVERINGS, WALL LININGS, ETC.

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

POLYPROPYLENE NEEDLE PUNCH CARPET TILES

90m2Access flooring.1

500 x 500 x 7mm Thick "Nexus Berber Point 920"
heavy commercial resinbacked carpet tiles fixed
with an approved adhesive in strict accordance
with the manufacturer's instructions on:

All vinyl sheeting is to be applied onto a Grade 1
substrate (elsewhere), complying with a hydrometer
reading showing a moisture content of less than
75% with all sheets to be correctly butt-jointed and
welded with a fully flexible coloured welding rod to
provide a smooth hygienic sealed finish and rolled
with a 50kg articulated floor roller, installed in strict
accordance with the manufacturer's instructions. 

A polish free maintenance procedure is to be
adopted for ongoing future maintenance. A detail
thereof shall be provided to the Hospital's
Management and Maintenance staff.

VINYL FLOOR COVERINGS, WALL LININGS, ETC.
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9m2On floors.2

Allow a PC amount of R200.00/m2 (Excl. VAT) for
the supply of 2mm thick "Tarkett Standard Plus", or
equal approved, homogeneous vinyl sheeting
installed with a suitably approved adhesive in strict
accordance with the manufacturer's instructions
(PC Amount INCLUDES supply and delivery of vinyl
sheeting and welding rods):

1m2On floors in narrow widths.3

15m

500mm Girth margins and borders formed of
250mm wide horizontal border and 250mm high
turn-ups over coves and up against walls.

4

SUNDRIES

10m

"Kirk M-Trim ACGRE100" aluminium rounded edge
carpet transition strip fixed with patent adhesive in
strict accordance with manufacturers instructions.

5

Transition strips, etc.:
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SECTION NO. 2

BILL NO. 7

IRONMONGERY

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

5No
"QS6055/1/AS/SS" Cylinder latch and dead bolt
lock.

1

LOCKS

3No"QS6055/3/AS/SS" Cylinder roller ball lock.2

5No"QS4406/QS4409" Thumbturn wc indicator bolt.3

3No"QSR" Rebate conversion set.4

8Pairs"Kiruna" stainless steel lever handle on rose.5

HANDLES

8Pairs"QS4403" Stainless steel cylinder escutcheon.6

2No
"Geze 154/69", or equal approved, hat and coat 
hook with rubber buffer.

7

SUNDRY ITEMS
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2No
"Geze 140/69", or equal approved, floor mounted 
door stop.

8

6No
"Kwakuhle Hygiene" lockable and vandal resistant 
white powder coated metal roll holder Ref TR3W.

9

BATHROOM FITTINGS

2No

"Kwakuhle Hygiene" ABS construction lockable Roll 
Control Paper Dispenser with viewing window in 
colour white.

10

5No
"Kwakuhle Hygiene" stainless steel 950ml vandal 
and theft resistant Soap Dispenser.

11

2No

"Costa Lambrianos CLX 2500 (Ref. 59)" stainless steel 
fully automatic hand dryer with infrared sensor 
plugged to wall.

12

1No

"Chilli B CL-01052" 820mm long x 540mm wide 
horizontal wall mounted baby changing station 
with 480mm high foldable lid, high density 
polyethylene interior, top shelf, adjustable safety 
belt, bag hooks, etc. with a bearing weight of 20kg 
installed in strict accordance with the 
manufacturer's instructions.

13

1No

"Railman Grabrails DL2" stainless steel dogleg grab 
rail plugged to wall in strict accordance with the
manufacturer's instructions.

14

GRAB RAILS, ETC.

1No

"Railman Grabrails SR2" stainless steel rear grab rail
plugged to wall in strict accordance with the
manufacturer's instructions.

15

TOILET BINS 

2NoHalf moon wall mounted bin size 330 x 450 x 180mm. 16

Stainless steel 
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SECTION NO. 2

BILL NO. 8

METALWORK

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

PRESSED STEEL DOOR FRAMES

3NoFrame for door size 813 x 2032mm high.1

1,6mm Thick double rebated frames suitable for
half brick walls complete with hoop iron anchors
welded to frame, one adjustable stainless steel
striking plate suitable for cylinder locks, three
rubber shock absorbers in rebate and one pair of
100mm standard heavy duty brass butt hinges
welded to frame:

STEEL ROLLER SHUTTERS ETC
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2No

Manually operated roller shutter door with 75mm
thick interlocking slats, complete with 50 x 3mm
thick cold rolled mild steel framing, standard
channel section guides, roller mechanism, canopy
and slide bolt locking device, rubber insulation
weatherstrip to bottom T-bar, etc, to suit opening
size 3000 x 2500mm high

2

Approved epoxy powder coated roller shutters
enclosed in 1,2mm thick sheet iron cover box fixed
to brickwork or concrete:
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SECTION NO. 2

BILL NO. 9

PLASTERING

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

EXTERNAL PLASTER

305m2Brick vertical surfaces (part on concrete).1

Two coats cement plaster comprising one coat
cement plaster minimum 15mm thick (5:1) steel
floated and one finishing coat rhinolite including all
labours on:

30m2Narrow widths.2

INTERNAL PLASTER

38m2Brick vertical surfaces (part on concrete).3

Two coats cement plaster comprising one coat
cement plaster minimum 15mm thick (5:1) steel
floated and one finishing coat rhinolite including all
labours on:

2m2Narrow widths.4
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SECTION NO. 2

BILL NO. 10

TILING

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

WALL TILING

7m2Walls.1

Allow a Prime Cost Amount of R170/m2 for ceramic
tiles fixed with an approved adhesive to plaster
(plaster elsewhere) and flush pointed with tinted
jointing compound on:

1m2Narrow widths.2

3m2Splashbacks.3

FLOOR TILING

5m2Floors.4

Allow a Prime Cost Amount of R170/m2 for
porcelain floor tiles fixed with an approved
adhesive on plaster bedding (bedding elsewhere)
and flush pointed with tinted waterproof jointing
compound on:
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1m2Narrow widths.5

SUNDRIES

8m

"Kirk M-Trim PRE090" 9mm high white PVC round
edge trim fixed with patent adhesive to external
wall corners.

6

Corner protectors, dividing strips, etc.:
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SECTION NO. 2

BILL NO. 11

PLUMBING AND DRAINAGE

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

RAINWATER DISPOSAL

19m

125 x 100mm Rectangular eaves gutter with and
including 125mm wide hot dipped galvanised mild
steel hailguard formed of "Mentex Ref. 118" or equal
approved once bent and tack welded to top of
gutter.

1

0,6mm Thick seamless aluminium eaves gutters,
downpipes and accessories with chromadek finish:

4NoExtra for stop end.2

5No
Extra for outlet with nozzle for and jointed to 100 x
75mm rectangular downpipe.

3

20m100 x 75mm Rainwater downpipe fixed to brick wall.4

5NoExtra for shoe.5

SANITARY FITTINGS
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8No

"Vaal Daisy Elite (Ref. 772403WH)" semi-close
coupled wc suite comprising 90° outlet pan and
matching 9 litre cistern including heavy duty white
double flap seat, flushpipe, fixing in position and
connecting complete in strict accordance with the
manufacturer's instructions.

6

White vitreous china:

3No

"Vaal Lavatera (Ref. 705427WH)" wall mounted
back inlet bowl urinal with and including "Cobra
FJ8.102) flush valve, 38mm chromium plated
domical grating and chromium plated back inlet
spreader (Code : 8541Z000), fixed on and including
two hanger brackets (Code : 8127Z000) and
connected complete in strict accordance with the
manufacturer's instructions.

7

7No

"Vaal Hibiscus (Ref. 702303AV)" one tap hole wash
hand basin complete with chromium plated waste
union, chain and stay, vulcanite plugs and fixing in
position on and including two semi-concealed
brackets including sealing with an approved
waterproof sealer and connecting complete in
strict accordance with the manufacturer's
instructions (taps elsewhere).

8

2No

"Franke (SKU : d12e3278)" single bowl drop in sink 
complete with overflow, 38mm chromium plated 
waste union, chain and stay, vulcanite plugs and 
under sink insulation, fixing in position and sealing 
with an approved waterproof sealer and 
connecting complete as per manufacturer's 
instructions (mixer elsewhere).

9

11No
"Cobra (Ref. 340)" 40mm chromium plated brass
bottle trap.

10

TRAPS, ETC.

9No38mm Combination sink rubber P or S trap.11

TAPS, VALVES, ETC.

83

Plumbing and Drainage
Bill No.  11
Section No.  2

Carried to Collection R



Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

3No

"Cobra Watertech", or equal approved, Chrome 
Junior Flushmaster exposed flush valve (Code: FJ6-
000), installed in accordance with the 
manufacturer's recommendations.

12

Chromium plated:

8No

"Cobra Watertech", or equal approved, chrome 
Junior  Flushmaster exposed water closet flush valve 
(Code: FJS2-100) with integral vacuum breaker, 
ballostop value and BSP inlet, bent flush pipe and 
connectors, etc, installed in accordance with the 
manufacturer's recommendations

13

2No

"Cobra Watertech Noka" single lever 15mm chrome 
single taphole sink mixer with classic handle, 
aerated swivel outlet and flexible connection tubes 
(Code: NA-970).

14

7No
"Cobra Carina 294CA" 15mm basin mixer including
flexible connection hoses.

15

38No"Cobra 832/350" 15mm angle valve.16

8No15mm Flexihose 450mm long.17

Sundries:

SOIL AND WASTE WATER DRAINAGE

20m50mm Pipes 18

uPVC pipes 

30m100mm Pipes 19

16No50mm Access bend 20

Extra over uPVC pipes for fittings 

8No50mm Access junction 21

20No100mm Access bend22
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6No100mm Access junction23

6No100mm Access bend pan connector 24

4No110mm "GI Two-way" vent valve25

4No100 x 50mm Access reducing junction 26

12No100mm Stub stack.27

ItemTesting waste pipe system 28

Sundries 

WATER SUPPLIES

14m15mm Pipes 29

Class 1 copper pipes 

24m22mm Pipes 30

10m35mm Pipes 31

32No15mm Fittings 32

Extra over class 1 copper pipes for capillary fittings 

16No22mm Fittings 33

12No35mm Fittings 34

ItemTesting water pipe system 35

Sundries 
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SECTION NO. 2

BILL NO. 12

GLAZING

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

GLAZING TO STEEL WITH PUTTY

1m2Panes exceeding 0,5m2 and not exceeding 2m2.1

6mm Clear safety glass:

6m2Panes exceeding 5m2 and not exceeding 6,5m2.2

TOPS, SHELVES, DOORS, MIRRORS, ETC.

2NoMirror size 600 x 1000mm high.3

6mm Thick silvered float glass copper backed
mirrors with 10mm bevelled and polished edges
holed for and fixed with chromium plated dome
capped mirror screws with rubber buffers to plugs in
porcelain tiled wall:
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SECTION NO. 2

BILL NO. 13

PAINTWORK

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

PAINTWORK TO NEW WORK

PLASTER

23m2
Internal plastered walls, columns, recessed bands,
etc.

1

Prepare and apply one coat "Plascon" plaster
primer and two coats "Plascon Double Velvet" paint
on:

PLASTERBOARD

53m2Ceilings and cornices.2

Prepare and apply one coat "Plascon" primer and
two coats "Plascon Professional Super Matt" paint
on:

2m2Bulkheads.3

METAL
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1m2Frames and linings.4

Prepare and apply one coat "Plascon Zinc
Phosphate" primer and two coats "Plascon
Velvaglo" paint on:

196m2Roof sheeting.5

WOOD

9m2Fascias, barge boards, etc.6

Prepare and apply one coat "Plascon Woodcare
Pre-treatment", one coat "Plascon Wood Primer"
and two coats "Plascon Velvaglo" paint on:

4m2General surfaces of doors.7

150mSkirtings, rails, etc. in narrow girths.8

PAINTWORK TO PREVIOUSLY PAINTED WORK

PLASTER

335m2
External plastered walls, columns, recessed bands,
etc.

9

Clean down, prepare and apply one coat
"Plascon" plaster primer and two coats "Plascon
Double Velvet" paint on:

342m2
Internal plastered walls, columns, recessed bands,
etc.

10

Clean down, prepare and apply one coat
"Plascon" plaster primer and two coats "Plascon
Double Velvet" paint on:

14m2External concrete floors.11

Clean down, prepare and apply one coat
"Plascon" primer and two coats "Plascon
Professional Super Matt" paint on:
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PLASTERBOARD

19m2Ceilings and cornices.12

Clean down, prepare and apply one coat
"Plascon" primer and two coats "Plascon
Professional Super Matt" paint on:

FIBRE CEMENT

18mOn window cills in narrow girths. 13

Prepare and apply one coat Plascon, or equal
approved, plaster primer and two coats Plascon
Double Velvet, or equal approved, paint:

METAL

32m2Frames and linings.14

Clean down, prepare and apply one coat "Plascon
Zinc Phosphate" primer and two coats "Plascon
Velvaglo" paint on:

50m2Gutters and downpipes.15

5m2
On hand rails and balustrades (measured flat both 
sides).

16

19m2
Gates, grilles, burglar bars, etc. (both sides
measured).

17

89m2Pressed ceilings.18

WOOD

17m2On ceilings.19

Sand down, prepare and apply one coat "Dulux 
Woodguard Interior Double Life Timbavarnish" matt 
polyurethane varnish:

90

Paintwork
Bill No.  13
Section No.  2

Carried to Collection R



Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

60m2General surfaces of doors.20

Clean down, prepare and apply one coat "Plascon
Woodcare Pre-treatment", one coat "Plascon Wood
Primer" and two coats "Plascon Velvaglo" paint on:
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SECTION SUMMARY - Builders Work

Bill
No

Page
No

Amount

58Alterations1

59Masonry2

62Roof Coverings, Etc.3

65Carpentry and Joinery4

68Ceilings, Partitions and Access Flooring5

71Floor Coverings, Walls Linings, Etc.6

74Ironmongery7

77Metalwork8

78Plastering9

81Tiling10

86Plumbing and Drainage11

87Glazing12

92Paintwork13
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SECTION NO. 3

BILL NO. 1

EXTERNAL WORKS

Tenderers are advised to study the "Model 
Preambles for Trades" before pricing this 
schedule.

SUPPLEMENTARY PREAMBLES

FENCING 

108m
2400mm High fence with and including 2400mm
high posts at 3328mm centres.

1

Hot dipped galvanised steel high security anti-
climbing and anti-cut fence and gates similar to
cochrane clearvu formed of 3mm diameter
horizontal & vertical galvanised marine fusion bond
coated high tensile steel mesh wires with 76,2mm x
12,7mm aperture and reinforced with 4 x 50mm
deep V-section horizontal recessed bands with and
including 85 x 45 x 3mm thick marine fusion bond
coated taper posts, locking recess mechanism, UV
stabilised polymer end caps, vandal resistant bolts,
clamping plates, sealant, etc. with posts bolted to
brick plinth wall or pier (elsewhere measured) in
strict accordance with the manufacturer's
instructions:

2No

Single leaf swing gate size overall 1495 x 2325mm
high complete with and including frame, additional
bracing, pull handles, lock box, heavy duty lock,
lockable sliding bolt with keep, etc.

2

94
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1No

Motorized vehicular gate size overall 3000 x
2325mm high complete with and including frame,
additional bracing, pull handles, lock box, heavy
duty lock, lockable sliding bolt with keep, etc.

3

PAVING

200m2

Paving to roads, parking areas, pavements, etc. in 

patchwork and small quantities to falls including 

any consequent cutting (circular cutting elsewhere) 
and tying into existing paving.

4

Clean down and lay existing concrete and clay 
pavers from stockpiles, bedded on and including 
20mm thick bed of river sand with 1:6 cement grout 
swept & watered into joints between roadstones:
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SECTION NO. 3

BILL NO. 2

STORMWATER DRAINAGE, SOIL DRAINAGE & 
WATER RETICULATION

TENDERERS ARE TO NOTE THAT ALL WORK IS TO BE 
EXECUTED IN EXISTING BUILDINGS IN A 
COMBINATION OF NEW WORK, WORK IN PATCHES 
AND WORK IN SMALL QUANTITIES.

The Tenderer is referred to the relevant Clauses 
in the separate document Model Preambles for 
Trades (2017 Edition)

STORMWATER RETICULATION

6No

Clean existing kerb inlets, manholes. etc. (various 
sizes) of all rubbish, debris, etc., including cleaning 
of the inlet & outlet pipes for 20 metres in both 
directions, including removal of existing lids, relaying 
existing lids as per Engineer's instructions, making 
good & carting away all rubbish, debris, etc. to a 
dumping site to be located by the contractor.

1

Cleaning existing grid inlets, kerb inlets, pipes, etc.:

4No

600 x 600mm Heavy duty polymer concrete cover 
slab including frame as supplied by "civil cultured 
polymer products cc", or equal approved.

2

Manhole covers, gratings, frames, etc.:

SEWER RETICULATION
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4No

Allow for cleaning existing manholes. etc. (various 
sizes) of all rubbish, debris, etc., including cleaning 
of the inlet & outlet pipes for 20 metres in both 
directions, including removal of existing lids, relaying 
existing lids as per Engineer's instructions, making 
good & carting away all rubbish, debris, etc. to a 
dumping site to be located by the contractor.

3

Cleaning existing manholes, pipes, etc.:
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Page
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96Sundry External Works1

99

Stormwater Drainage, Soil Drainage and Water 
Reticulation

2

100

Section No.  3

Carried to Final Summary R



AmountItem
No

Quantity Rate

Orange Grove

Repairs and Maintenance of Public Conveniences

City of Joburg Property Company (SOC) LTD

SECTION NO. 4

BILL NO. 1

The following sums and amounts are NETT.

PROVISIONAL SUMS

Under no circumstances may any Provisional Sum or
P.C Item be altered.

Unless a specific percentage mark up for
attendence is indicated in the rate column, the
amounts priced by the contractor for attendence
against each Provisional Sum shall be deemed to
be Lump Sum and shall not be adjusted unless the
scope of the sub-contract varies significantly.

Provisional Sums contained herein may be omitted
or reduced at the employer's sole discretion and
the contractor shall not be entitled to claim for any
loss by way of reductions or omissions of any
discount, or percentage relating to the Provisional
Sums pr P.C Amounts or any loss of profit related
thereto.

ALLOW THE FOLLOWING PROVISIONAL SUMS

35,000.00Item

Provide the amount of R35,000.00 (Thirty Five
Thousand Rand) for electrical installation executed
complete.

1

ELECTRICAL INSTALLATION

%Profit on above item.2

%Attendance on ditto.3
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40,000.00Item
Provide the amount of R40,000.00 (Forty Thousand
Rand) for HVAC installation executed complete.

4

HVAC INSTALLATION

%Profit on above item.5

%Attendance on ditto.6

35,000.00Item

Provide the amount of R35,000.00 (Thirty Five
Thousand Rand) for fire protection executed
complete.

7

FIRE PROTECTION

%Profit on above item.8

%Attendance on ditto.9

10,000.00Item
Provide the amount of R10,000.00 (Ten Thousand
Rand) for store room units installed complete.

10

STORE ROOM UNITS

%Profit on above item.11

%Attendance on ditto.12

40,000.00Item
Provide the amount of R40,000.00 (Forty Thousand
Rand) for signage installed complete.

13

STAND ALONE ALARM SYSTEM

%Profit on above item.14

%Attendance on ditto.15

10,000.00Item
Provide the amount of R10,000.00 (Ten Thousand
Rand) for kitchen units installed complete.

16

KITCHEN UNITS

%Profit on above item.17
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%Attendance on ditto.18

10,000.00Item
Provide the amount of R10,000.00 (Ten Thousand
Rand) for signage installed complete.

19

SIGNAGE

%Profit on above item.20

%Attendance on ditto.21

10,000.00Item
Provide the amount of R10,000.00 (Ten Thousand
Rand) for landscaping installed complete.

22

LANDSCAPING

%Profit on above item.23

%Attendance on ditto.24

20,000.00Item
Provide the amount of R20,000.00 (Twenty Thousand
Rand) for timber trusses installed complete.

25

TIMBER TRUSSES

%Profit on above item.26

%Attendance on ditto.27

225,000.00Item

Provide the amount of R225,000.00 (Two Hundred
and Twenty Five Thousand Rand) for access flooring
installed complete.

28

ACCESS FLOORING

%Profit on above item.29

%Attendance on ditto.30

50,000.00Item
Provide the amount of R50,000.00 (Fifty Thousand
Rand) for a Community Liaison Officer.

31

CLO
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%Profit on above item.32

%Attendance on ditto.33

The items described hereunder cover work which is
not fully defined at tender stage and which is
intended to be executed by the Contractor and/or
his Sub-Contractors. The amounts shown shall be
used as directed by the Representative/ Agent and
shall be deducted in whole or in part if not required.

FINANCIAL PROVISIONS

150,000.00Item

Allow the amount of R150,000.00 (One Hundred
and Fifty Thousand Rand) for sundry builders work.
This work shall be measured on completion and
priced at scheduled rates.

34
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Page
No

FINAL SUMMARY

Section
No

Amount

48Preliminaries & General1

93Builders Work2

100External Works3

105Provisional Sums4

RSub-Total

RValue Added Tax (15%)

RTotal
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