
RENOVATIONS AND REFURBISHMENT/S OF THE JOHANNEBURG PROPERTY COMPANY
5TH FLOOR.

BILL PREPARED BY: MEBAN GROUP

CLIENT - JOHANNESBURG PROPERTY COMPANY
REF - ESTIMATE BOQ

DESCRIPTION UNIT QUANTITY RATE AMOUNT

SECTION NO. 1 H1

PRELIMINARIES AND GENERAL  H1

BUILDING WORKS H1

BILL NO.1

FIXED CHARGE ITEMS H1

Contractual requirements Sum 1

Insurance Sum 1

Programming Sum 1

Performance Security Sum 1

Retention Guarantee Sum 1

Establishment of Facilities on the Site Sum 1

Facilities for Engineer Sum 1

Equipment for the Engineer's Staff Sum 1

Facilities for Contractor Sum 1

Offices and Storage Sheds Sum 1

Workshops Sum 1

Site Establishment Sum 1

Living Accomodation - The Contractor to supply a breakdown of 1
 the different categories namley: Supervision, Skilled Labor,
 Semi Skilled Labour and Unskilled Labour Sum

Community Liaison Officer Sum 1

Laboratory Facilities Sum 1

Ablution and Latrine Facilities Sum 1

Tools and Equipment Sum 1

Water Supplies Sum 1

Electric Power Sum 1

Communication Sum 1

Air Supplies Sum 1

Dealing with Water Sum 1

Access Sum 1

Facilities Requiring Special Attention Sum 1

Security Sum 1

Safety Sum 1

Samples and certification of materials Sum 1

Testing Authority Sum 1

Other Contractors Sum 1

Quality Assurance Sum 1

Orders and Indents Sum 1



Site Meetings Sum 1

Plant for the Works Sum 1

Transport on the site Sum 1

Transport of the Workforce to and from the site Sum 1

Supervision for the duration of the construction Sum 1

Company and head office overheads costs for the duration of 1
the contract works Sum

Other fixed charge obligation - Contractor to submit details Sum 1

Remove site establishment on completion Sum 1

VALUE RELATED ITEMS Sum

Contractual requirements. Sum

Insurances Sum 1

Programming Sum 1

Performance Security Sum 1

Retention Guarantee Sum 1

Establishment of Facilities on the Site Sum 1

Facilities for Engineer Sum 1

Equipment for the Engineer's Staff Sum 1

Facilities for Contractor Sum 1

Offices and Storage Sheds Sum 1

Workshops Sum 1

Site Establishment Sum 1

Living Accomodation - The Contractor to supply a breakdown of 1
 the different categories namley: Supervision, Skilled Labor,
 Semi Skilled Labour and Unskilled Labour Sum

Laboratory Facilities Sum 1

Ablution and Latrine Facilities Sum 1

Tools and Equipment Sum 1

Water Supplies Sum 1

Electric Power Sum 1

Communication Sum 1

Air Supplies Sum 1

Dealing with Water Sum 1

Access Sum 1

Facilities Requiring Special Attention Sum

Security Sum 1

Safety Sum 1

Samples and certification of materials Sum

Testing Authority Sum 1

Other Contractors Sum 1

Quality Assurance Sum 1

Orders and Indents Sum 1

Site Meetings Sum 1

Plant for the Works Sum 1

Transport on the site Sum 1



Transport of the Workforce to and from the site Sum 1

Supervision for the duration of the construction Sum 1

Company and head office overheads costs for the duration of 1
 the contract works Sum

Other value related obligations - Contractor to submit details Sum 1

Remove site establishment on completion Sum 1

TIME RELATED ITEMS 

Contractual requirements. 

Insurances Sum 1

Programming Sum 1

Performance Security Sum 1

Retention Guarantee Sum 1

Establishment of Facilities on the Site Sum

Facilities for Engineer Sum 1

Equipment for the Engineer's Staff Sum 1

Facilities for Contractor Sum 1

Offices and Storage Sheds Sum 1

Workshops Sum 1

Site Establishment Sum 1

Living Accomodation - The Contractor to supply a breakdown of 1
the different categories namley: Supervision, Skilled Labor,
Semi Skilled Labour and Unskilled Labour Sum

Laboratory Facilities Sum 1

Ablution and Latrine Facilities Sum 1

Tools and Equipment Sum 1

Water Supplies Sum 1

Electric Power Sum 1

Communication Sum 1

Air Supplies Sum 1

Dealing with Water Sum 1

Access Sum 1

Facilities Requiring Special Attention 1

Security Sum 1

Safety Sum 1

Samples and certification of materials Sum 1

Testing Authority Sum 1

Other Contractors Sum 1

Quality Assurance Sum 1

Orders and Indents Sum 1

Site Meetings Sum 1

Plant for the Works Sum 1

Transport on the site Sum 1

Transport of the Workforce to and from the site Sum 1

Supervision for the duration of the construction Sum 1



Company and head office overheads costs for the duration of 1
 the contract works Sum

Other time related obligation - Contractor to submit details Sum 1

Remove site establishment on completion Sum 1

TOTAL - SECTION NO. 1 - BILL NO.1 - PRELIMINARIES AND GENERAL -R                                      

SECTION. NO. 2 H1

BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS) H1

BILL NO. 1 H1

ALTERATIONS H1

For preambles see "Model Preambles for
Trades (2008 Edition)" and Supplementary
preambles as specified in the Trades

--------------------------------------- 

SUPPLEMENTARY PREAMBLES H2

Unless otherwise stated, all materials from
 the alterations and demolition will belong to
 the builder.

The builder should allow for the removal of
 all debris from site and keeping the site
 clean at all times.

The Contractor should allow for removing of
 rubble from site on daily basis, failing which
 the client might stop the construction until
 the site has been cleaned.

NATURE OF WORK: Tenderers are
 advised to visit the site and to satisfy
 themselves as to the nature and extent of
 the work to be done and provide in their
 tenders any items not specifically
 mentioned which they may deem necessary
 for the proper completion of the work.
 Tenderers are advised that the existing
 building will be in occupation during the
 progress of the work and due allowance
 must be made for work being carried out at
 such times and in such manner as will least
 interfere with the routine of the occupants
 and as may be directed by the Project
 Manager.

NATURE OF WORK: Tenderers are
 advised to visit the site and thoroughly
 acquaint themselves with the nature of
 demolitions, the nature and the extent the
 work to be done and adequate provisions
 are to be made in tendered rates for items
 not specifically mentioned which they may
 deem necessary for the proper completion
 of the work

THE BUILDING TO REMAIN NON
 FUNCTIONAL: Tenderers are to note that
 all existing buildings of the facility will
 remain occupied and fully operational
 during the construction period and due
 allowance must be made for the work being
 carried out at such times and in such
 manner as directed by the Project Manager
 to ensure the least interference with the
 routine at SWGC Molapo.

DEMOLITIONS OF BUILDINGS: Tenderers
 are to note that tendered rates for the
 demolitions of buildings are to cater for the
 following:

 The temporary closing off and/or diversion
 of existing services i.e. water supply, sewer
 lines, etc



The complete ripping out and removal of
 old foundations and deed underground
 services as referred to above.

Trenches, holes, etc. created as a result
 of the removal of foundations, services, etc
 shall be backfilled with approved filling
 material and compacted to 95% Mod
 AASHTO density.

All other disturbed levels shall be ripped
 for a depth of 150mm, including breaking
 down oversize material and compacted to
 93% Mod AASHTO density.

It will at All times throughout The contract
 period, be expected from the Contractor to,
 immediately after each portion of
 demolishing has been completed, remove
 and cart away all building rubble generated
 to a dumping site to be located by the
 Contractor off the Building premises. The
 temporarily dumping and/or stockpiling of
 rubble on site will not be permitted

CARTING AWAY OF EXCESSIVE
AND/OR UNSUITABLE EXCAVATED
MATERIAL, BUILDING RUBBLE, ETC

Descriptions for "carting away excessive or
 unsuitable excavated material, building
 rubble from demolitions, etc from site" shall
 be deemed to include the loading and
 hauling of excessive or unsuitable
 excavated material, building rubble from
 demolitions, etc. to a suitable dumping site
 to be located by the Contractor off the
 building site.

The location of the intended dumping site
 will be subjected to prior written approval of
 the Project Manager.

The Contractor will also be liable to, upon
 completion, rehabilitate all those areas of
 the dumping site used dumping/spoiling by
 grading the area to follow the adjacent
 ground contours and afterwards compacted
 to 80% Mod AASHTO density, all to the
 satisfaction of the Project Manager.

Tendered rates must make provision for the
 above-mentioned as no additional claims in
 this regard will afterwards be entertained.

The re-use of old materials obtained from
 the demolitions in the construction of the
 new buildings, for filling, etc will not be
 perimtted.

EXISTING SERVICES: Special care is to
 be taken by the Contractor not to interefere
 unnecessarily with existing services. Should
 the contractor encounter any existing
 services such as underground cables, pipes
 or sewers during the execution of the works
 he shall notify the Project Manager
 immediately and suspend all affected work
 in the immediate vicinity until such have
 been dealt with (i.e. removed,
 disconnected, re-routed, etc) and instruction
 to proceed with the work has been given by
 the Project Manager

The Contractor shall afford every facility to
 Specialist which might be employed by the
 Project Manager to effect the necessary
 removal, disconnection, re-routing, etc of
 services as might be required.

PROTECTION: In taking down and
 demolishing existing work the utmost care
 is to be observed to avoid any structural or
 other damages to the remaining portions
 and/or adjacent buildings, structures and
 services, etc. It will be expected from the



 Contractor to, at all times, employ adequate
 precaution measures in this regard and to
 provide all necessary materials for so doing

The Contractor will be held solely
 responsible for any damages to persons or
 property and for the safety of the structures
 throughout the whole of this Contract and
 shall make good at his own expense any
 such damages arising out of his failure to
 adhere to the aforesaid requirement.

FILLING: Where described as "including
 back filling", "back filling" shall mean the
 filling of all trenches, holes, etc. with
 approved gravel filling ( Minimum G5
 standard) to be obtained from a commercial
 source and compacted to 93% Mod
 AASHTO density.

OLD MATERIAL: 

Unless specifically otherwise described, all
 other old materials from demolitions are to
 become the property of the SWGC Molapo, therefore,
 tendered rates for demolitions must cater
 for adequate credit in this regard.

It will be expected from the Contractor that
 all old materials not required, rubble,
 rubbish, etc. to be immediately carted away
 and site left clean and unencumbered at all
 times.

MEASUREMENT: Measurement given are
 approximate and the Contractor is advised
 to view the site and existing structures to be
 demolished and to thoroughly acquaint
 himself with the extent of the work to be
 done.

Any errors to the tendered rates in this
 regard shall be Contractor's expense as no
 claims in this regard will be entertained
 afterwards

TENDER: The submission of a tender will
 imply that the Contractor has physically
 visited the site and fully understands the
 content and extent of the work described in
 this Bill and, therefore, accepts that no
 claims in this respect will thus be
 entertained afterwards. 

DIMENSIONS The Contractor is advised to
 take all dimensions affecting the existing
 buildings on the site, as he will be held
 solely responsible for all new work being of
 the correct size.

PIPES, ETC Special care is to be taken not
 to interfere unnecessary with any supply
 pipes or other piping that may be met with
 and found necessary to disconnect or cut,
 are to be effectively stopped off and any
 new connections that may be necessary are
 to be made with proper fittings and to the
 satisfaction of the Project Manager to whom
 due notice must be given of any alterations
 to the existing services.

PROTECTION In taking down and
 removing existing work the utmost care is to
 be observed to avoid any structural or other
 damage to the remaining portions of the
 buildings. The Contractor must also protect
 all work not removed such as walls, floors,
 doors, windows or other joinery,loose and
 fixed fittings and electrical appliances, etc.
 from damage during the progress of the
 work and provide all necessary materials for
 doing so. The Contractor will be held solely
 responsible for any damage to persons or
 property and for the safety of the structure
 throughout the whole of this Contract and
 must make good at his own expense any



 damage that may occur.

CREDITS, ETC Old materials from the
 pulling down (except such as described to
 be re-used ) are to become the property of
 the SWGC Molapo. Old materials for re-use are to be
 carefully removed, stored and protected
 from injury including making good any
 damaged or defective parts as required
 before fixing. Old materials described to be
 handed over are to be carefully removed
 and neatly stacked on site where directed.
 The remainder of the old materials and all
 rubbish to be immediately carted away and
 the site left clean and unencumbered. None
 of the old stock bricks from the pulling down
 are to be re-used for any new work.

MATERIALS, ETC The materials to be used
 and work to be done to be similar in all
 respects to that described for new work
 insofar as they concur. All work in making
 good is to be properly jointed to the existing.

Note: The contractor to allow in his rate cost
 for the sending off of all the debris to a
 salvage yard to be lcaed by the contractor

TAKE UP AND REMOVAL OF EXISTING H3
FLOORING 

Floor Tiling H4

Take up and remove existing floor carpet m2 854.45 R 0.00
and tiles and send to the salvage
yard to be located by the Contractor in
preparation for new floor coverings.

TAKE OUT AND REMOVAL OF EXISTING H3
 DOORS 

Take out and remove existings doors and H4
send to the salvage yard to be located by
the contractor 

Carefully take out and remove existing No 13 R 0.00
single door including frame fixed to
brickwall including making good the wall
surfaces in preparation of new door
installation complete as per the Project
Managers instruction.

TAKE OUT AND STORE EXISTING FURNITURE AND BRING BACK AFTER COMPLETION OF WORKS

Carefully take out and remove existing furniture and Sum 1 R 0.00
send to the salvage yard to be located by
the contractor 

RELOCATE STEEL SAFE OF 7X2.5m

Carefully relocate steel safe of 7x2.5m within 100m radius to be shown by the Architect Sum 1 R 0.00

TOTAL- SECTION NO. 2- BILL NO. 1- ALTERATIONS R 0.00

SECTION NO.2 H1

BUILDING WORKS H1

BILL NO. 2 H1

CONCRETE, FORMWORK AND REINFORCEMENT H1

For preambles see "Model Preambles for Trades (2008 Edition)" and Supplementary preambles as 
specified in the Trades. 

---------------------------------------

SUPPLEMENTARY PREAMBLES H2

Cost of tests H4



The costs of making, storing and testing of concrete test cubes as required under clause 7 "Tests" of SABS 
1200 G shall include the cost of providing cube moulds necessary for the purpose, for testing costs and for 
submitting reports on the tests to the architect.  The testing shall be undertaken by an independent firm 
or institution nominated by the contractor and to the approval of the architect.  (Test cubes are measured 
separately)

Breeze concrete shall consist of twelve parts clean dry furnace ash, free from coal or other foreign matter, 
to one part cement (12:1), the ash graded up to particles which will pass a 16,5mm ring from a minimum 
which fails to pass a 4,75mm mesh.  The finer materials from the screening are to be first mixed with the 
cement into a mortar and the ash added afterwards and thoroughly incorporated

Formwork H4

Description of formwork shall be deemed to include use and waste only (except where described as "left 
in" or "permanent"), for fitting together in the required forms, wedging, plumbing and fixing to true angles 
and surfaces as necessary to ensure easy release during stripping and for reconditioning as necessary 
before re-use

The vertical strutting shall be carried down to such construction as is sufficiently strong to afford the 
required support without damage and shall remain in position until the newly constructed work is able to 
support itself

Formworks to soffits of solid slabs etc shall be deemed to be slabs not exceeding 250mm thick unless 
otherwise described

Formwork to soffits of slabs, beams, etc shall be deemed to be propped up exceeding 1,5m and not 
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, etc will only be measured where it is prescribed by 
the engineer for design reasons.  Formwork necessitated by irregularity or collapse of excavated faces will 
not be measured and the cost thereof shall be deemed to be included in the allowance for taking the risk 
of collapse of the sides of the excavations, provision for which is made in "Earthworks"

SCREED H2

Floor Screed H2

Prepare floor where carpet or tiles were removed. 50mm screed m3 42.27 R0.00

TOTAL SECTION NO.2 - BILL NO.2 - CONCRETE,FORMWORK AND REINFORCEMENT R0.00

SECTION NO.2 H1

BUILDING WORK H1

BILL NO.3 H1

CARPENTRY AND JOINERY H1

For preambles see "Model Preambles for Trades (2008
 Edition)" and Supplementary preambles as specified in the
 Trades.

--------------------------------------- 

SUPPLEMENTARY PREAMBLES H2

Particle board: H3

Particle board shall comply with the following specifications:  

a) SABS 1300 Particle board: exterior and flooring type  

b) SABS 1301 Particle board: interior type 

Joinery: H3

Descriptions of frames shall be deemed to include frames,
 transomes, mullions, rails, etc 

Descriptions of hardwood joinery shall be deemed to include
 pelleting of bolt holes 

Fixing H3

Items described as "nailed" shall be deemed to be fixed with
 hardened steel nails or shot pins to brickwork or concrete 

Decorative laminate finish:  H3



Laminate finish shall be glued under pressure.  Edge strips
 shall be butt jointed at junctions with adjacent similar finish 

SKIRTINGS H2

Wrought meranti H4

19 x 76mm Skirting plugged to walls including 19mm quadrant m 400.00 R 0.00
 bead nailed

TOTAL - SECTION 2 - BILL 3 - CARPENTRY AND JOINERY R 0.00

BUILDING WORK H1

BILL NO. 4 H1

CEILING , PARTITIONS AND ACCESS FLOORING. H1

For preambles see "Model Preambles for Trades (2008
 Edition)" and Supplementary preambles as specified in the
 Trades.

--------------------------------------- 

SUPPLEMENTARY PREAMBLES H2

Descriptions: H4

Items described as "nailed" shall be deemed to be fixed with
 hardened steel nails or pins or shot pinned to brickwork or
 concrete 

Items described as "plugged" shall be deemed to include
 screwing to fibre, plastic or metal plugs at not exceeding
 600mm centres, and where described as "bolted" the bolts
 have been given elsewhere 

CEILING CONSTRUCTION, CORNICES, ETC. H2

Insulation H2

100mm glass fibre insulation blanket to manufacturer's m2 405.00 R 0.00
 specification, laid on ceiling.

75x19mm Masonite Cornice finished with 2 coats PVA on base H4
 coat and under coat according to manufacturer's specification 

75mm Coved cornices m 456.00 R 0.00

Suspended ceiling

New 1200x600 Gyproc Donn T38 ceiling grid (including cross tees, main tees, hangers etc) and m2 405.00 R 0.00
9mm Gyprex white ceiling tiles 1200x600 which lay inside inside said grid fixed to the underside
of R.C concrete slab (ground floor) and roof trusses (1st floor) as per manufacturer's specifications.

PARTITIONS H2

Drywall partitioning system with overall thickness of 89mm comprising internal framing formed of 63mm 
galvanised steel H4
studs fixed at 600mm centres to galvanised steel top and bottom track, including any additional steel 
studding necessary
at door openings, glazed or other apertures, abutments, ends, corners, etc. and covered with 12mm thick 
Plasterboard in
single lengths to suit height, butt jointed and secured to studding with 25mm drywall screws at maximum 
300mm
centres, the joints taped over and flushed over with jointing compound prepared for painting.
All aluminium door frames, glazing sections, corners, transomes, cornices, skirtings, etc. shall be formed of 
natural
anodised aluminium sections. (Intersections and abutments are measured separately and descriptions 
shall be deemed to
include any additional studs, corner beads, jointing compound, tape, etc.)

Partitions walls m2 662.00 R 0.00

TOTAL - SECTION 2 - BILL NO 4 - CEILING , PARTITIONS AND ACCESS FLOORING. R 0.00

BUILDING WORK H1

BILL NO. 5 H1



FLOOR COVERINGS, WALL LININGS, ETC. H1

FLOOR FINISHES H2

For preambles see "Model Preambles for Trades (2008
 Edition)" and Supplementary preambles as specified in the
 Trades.

Top Carpets and Floors 5-year commercial guarantee Class AC4/W32-V4 high-density fibreboard laminate 
flooring in plank H4
size 1261 x 192 x 8mm thick colour Enigma Commertial Teaser/ Riddle, fixed floating with click system laid 
on 3mm
underlay with 200mm overlaps including 40mm turn-up at walls including expansion joints. Expansion gaps 
of 10mm from

Natural Oak Cashmere Laminate wood flooring 8mm HDF Aquastop with twin click system m2 845.45 R 0.00

TOTAL - SECTION 2 - BILL N0 5 - FLOOR COVERING, WALL LININGS, ETC. R 0.00

SECTION NO.2 H1

BUILDING WORK H1

BILL NO. 6 H1

IRONMONGERY H1

For preambles see "Model Preambles for Trades (2008
 Edition)" and Supplementary preambles as specified in the
 Trades.

--------------------------------------- 

SUPPLEMENTARY PREAMBLES H2

Descriptions H4

Items described as "plugged" shall be deemed to include
 screwing to fibre, plastic or metal plugs

Finishes to ironmongery H4

Where applicable finishes to ironmongery are indicated by
 suffixes in accordance with the following list:  

         BS Satin bronze lacquered CH Chromium plated  

         SC Satin chromium plated  

         SE Silver enamelled  

         GE Grey enamelled  

         AS Anodised silver  

         AB Anodised bronze  

         AG Anodised gold  

         ABL Anodised black  

         PB Polished brass  

         PL Polished and lacquered  

         PT Epoxy coated  

         SD Sanded 

LETTERS, NAMEPLATES, ETC H2

"Union" H3

Changeable Door Name Holder. No 150.00 R 0.00
300x93mm Aluminium extrusion with
removable plastic plate.

BRANDING

Frosted vinyl to glass panels on m 800.00 R 0.00
doors and shofpronts. Refer to drawing9.100 for pattern. Frosting to be 1400mm in height

TOTAL - SECTION 2 - BILL 6 - IRONMONGERY R 0.00



SECTION NO.2 H1

BUILDING WORKS H1

BILL NO. 7 H1

METALWORK H1

For preambles see "Model Preambles for Trades (2008
Edition)" and Supplementary preambles as specified in the
Trades.

--------------------------------------- 

Descriptions H4

Descriptions of bolts shall be deemed to include nuts and
washers  

Descriptions of expansion anchors and bolts and chemical
anchors and bolts shall be deemed to include nuts, washers
and mortices in brickwork or concrete  

Metalwork described as"holed for bolt(s)" shall be deemed to
exclude the bolts unless otherwise described 

STEEL WINDOWS, DOORS, ETC H2

"Nty" steel residential windows with burglar bars to all sashes H4

ALUMINIUM WINDOWS, DOORS, ETC H2

Doors, windows, etc to be manufactured by an approved firm of
 specialists, to be of the best quality and design truly squared
 and unless otherwise described, prepared to receive galzing
 beads from the outside. All opening portions must fit perfectly
 on all faces and be so hung as to open and close freely without
 binding at any point. Wherever possible, all angles and
 intersections to be welded by electric welding, argon or arc
 welding. A sample window is to be submitted to the Architect for
 approval before the work is put in hand.

The frames generally are to be suitable for brickwork,
 blockwork,  or concrete reveals. They are to be fitted with fixing
 lugs of 2,8mm aluminium 13mm wide x 100mm long welded to
 framing, one near each corner and intermediately not more
 than 300mm apart to sides top and bottom. Where concrete
 reveals, etc the frames are to be countersunk holed for and
 fitted with the necessary screws at the centres as for the lugs
 above.

Immediately after the windows, doors, etc, have been delivered
 on to site, they are to be thouroughly overhauled, and all
 necessary adjustment or repairs made before they are fixed in
 position. Where they come into contact with brickwork,
 blockwork, concrete, steel, etc, the framing is to be treated with
 bituminuos paint in an approved manner. The windows, doors,
 etc, are to be placed in their positions for building in and
 adjusted to open and close properly and are to be securely
 structured to prevent distortation whilst the brickwork and
 lintols, are being built.

On completion of all other work the windows, doors, are to be
 adjusted as necessary and rendered in a complete and
 satisfactory state of repair and in working order.

General. All rates for doors,windows, shopfronts etc , should
 include for all galzing as specified.

Glazing beads: All door, etc to be fitted with galzing beads,
 unless otherwise described, mitred at angles and screwed on.

Glass and Glazing: All functional glass must be delivered to site
 cut to size and ready for installation and must be classified to
 indicate grade and thickness. Labels must remain on each
 piece of glass until it is glazed, inspected and officially accepted
 in writing by the employer, thereafter an insurance letter will
 follow absolving the contractor of responsibilty.

AAAMSA guide H4

All windows, doors, etc shall comply with and meet the
 minimum recommended performance requirements as set out



 in the General Specification for Architectural Aluminium and
 Glass Products (Third Edition) as published by the Association
 of Architectural Aluminium Manufacturers of South Africa
 (AAAMSA)

The following specifications are to be complied with:

Aluminium alloy extrusion: BS 1474

Aluminium alloy sheets: SANS 903

Anodising: SANS 999

Neoprene performed seals and gaskets: SATM C542

Powder coat finishing: SANS 1274

Finish H4

The windows, doors, etc shall be natural anodised to a
 thickness of 25 micron and shall comply with SABS 999 and

Glass H4

Glazing to be with patent rubber gaskets with glazing beads
 and comply with BS 952. Thickness of glass shall not be less than 6.5mm and shall be in
 accordance with table 1 (Part N : Glazing ). Safety glass shall
 comply with SABS 1263. The National Building Regulations
 shall be observed with regard to the specification of safety
 glass

Design indemnity H4

The contractor is to submit with his tender the "Form of
 Indemnity", annexed to this document, fully completed and
 signed

Drawings H4

Tenderers are referred to architect's drawings annexed to these
 bills of quantities for full details of windows, doors, etc 

Pricing. H4

All window prices should include alluminium louvres as shown

General H4

Workshop drawings to be approved by the architect before
manufacture

Ironmongery H4

SHOPFRONTS

Powder coated aluminium glazed shopfront with fixed and openable sections and spandrel panels.

SF1, 2 Size 2048mm Wide x 2700mm High No 2 -R                                      
SF3, Size 2630mm Wide x 2700mm High No 1 -R                                      
SF4, Size 3325mm Wide x 2700mm High No 1 -R                                      
SF5, 6, 7 Size 2710mm Wide x 2700mm High No 3 -R                                      
SF8, Size 4285mm Wide x 2700mm High No 1 -R                                      
SF9, 11 Size 1000mm Wide x 2700mm High No 2 -R                                      
SF10, Size 7590mm Wide x 2700mm High No 1 -R                                      
SF11, Size 4500mm Wide x 2700mm High No 1 -R                                      
SF14, Size 3285mm Wide x 2700mm High No 1 -R                                      
SF15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26 Size 3085mm Wide x 2700mm High No 12 -R                                      
SF27, Size 4140mm Wide x 2700mm High No 1 -R                                      
SF28, Size 6390mm Wide x 2700mm High No 1 -R                                      
SF29, 30, 31, 32, 33, 34 Size 3000mm Wide x 2700mm High No 6 -R                                      
SF35, 36, 37, 38 Size 2625mm Wide x 2700mm High No 4 -R                                      
SF40, 41, 42, 43, 44 Size 2805mm Wide x 2700mm High No 5 -R                                      
SF45 Size 3090mm Wide x 2700mm High No 1 -R                                      
SF46 Size 3740mm Wide x 2700mm High No 1 -R                                      
SF47 Size 3000mm Wide x 2700mm High No 1 -R                                      

Aluminium Doors

Aluminium frame, size 900 x 2100mm plugged and screwed to dry wall, door frame, brickwork or concrete, 
all in accordance with the manufactures recommendation No 94 -R                                      

Replace electrical sensor door ref: D09; 118. with existing specification (Request site access to see door) No 1 -R                                      



Partition Frames

Vision square tube 76x76mm Silver (Color samples to be approved by Architect) m 60 -R                                      

Single Lip channel Silver 75x50mm (Color samples to be approved by Architect) to include screws m 100 -R                                      

Double Lip channel Silver 75x50mm (Color samples to be approved by Architect) to include screws m 100 -R                                      

TOTAL - SECTION NO.2 - BILL NO.7 - METALWORK -R                                      

SECTION NO.2 H1

BUILDING WORKS H1

BILL NO. 8 H1

TILING H1

For preambles see "Model Preambles for Trades (2008 Edition)" and Supplementary preambles as 
specified in the Trades. 

---------------------------------------

SUPPLEMENTARY PREAMBLES H2

Descriptions H4

Unless described as "fixed with adhesive to plaster (plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 1:4 cement plaster backing and descriptions of 
tiling on concrete floors etc shall be deemed to include 1:3 plaster bedding

New full bodied 10mm thick 330x330 ceramic tile, with 3 PEI rating fixed to internal floor screed 
with rapid setting tile adhesive mixed with bonding liquid in lieu of water on concrete surface bed,
and 3mm joints continuous in both directions, jointed and flush pointed SABS approved tile grout

Ceramic floor tiles m2 60.00 R 0.00

New tile skirting, 100mm high with 24 hour adhesive solution to be plastered surfaces above H4
floor tiles. Tiles to have 3mm joints, sealed joints between skirting tiles and floor tiles with
silicone sealant.

Tile skirting m 60.00 R 0.00

TOTAL - SECTION 2 - BILL NO. 8 - TILING R 0.00

SECTION NO.2 H1

BUILDING WORKS H1

BILL NO. 9
H1

PAINTWORK H1

For preambles see "Model Preambles for Trades (2008 Edition)" and Supplementary preambles as 
specified in the Trades. 

---------------------------------------

PAINTWORK ETC TO NEW WORK H2

ON FLOATED PLASTER H2

Plascon Polvin Super Acrylic to interior new cement plaster (NW 205).Surface to be dry, sound and clean 
and cured for a minimum of 14 days, with a moisture content measured with a Doser Hygrometer (or 
equivalent), of BD 2 scale - 8% or less.  Prime with one coat of Plascon Plaster Primer (UC 56) with an 
overcoating time of 16 hours and finish with two coats of Polvin Super Acrylic (EPL) with 1 hour drying time 
between coats, for a maintenance cycle of 5 years in a C1 - inland environment. H4

On walls m2 400 R0.00

WALLPAPER

Patina Stripe 400gsm Fabric Backed low VOC Contract wallpaper in colour code: Y47497 as per Wall Design 
or equal and approved m2 500 R0.00

TOTAL SECTION NO.2 - BILL NO.9 - PAINTWORK R0.00



SECTION NO.3

BUILDING WORK 

PROVISIONAL SUMS

BILL NO. 1

ELECTRICAL WORKS

Allow an amount for electrical works to be nominated by the client Sum 1.00 R 120,000.00 R 120,000.00

MECHANICAL WORKS

Allow an amount for Mechanical works to be nominated by the client Sum 1.00 R 200,000.00 R 200,000.00

PROFESSIONAL SERVICE PROVIDER

Allow amount for PSP to be nominated by the client Sum 1.00 R 330,000.00 R 330,000.00

TOTAL - SECTION 3 - BILL 1 - PROVISIONAL SUMS- ELECTRICAL WORKS R 650,000.00

SECTION NO.4 
H3

RENOVATIONS & REFURBISHMENTS 
H1

BILL NO.1 
H2

CONTIGENCIES 
H4

Contigencies 

Allow an amount of 250 000 to cover Contigencies Sum 1 250,000.00R                  250,000.00R                        

TOTAL - SECTION 4 - BILL NO.1 - CONTINGENCIES 250,000.00R                        

TOTAL EXCLUDING VAT
VAT @ 15%
TOTAL INCLUDING VAT



CLIENT- SWGC MOLAPO
REF- ESTIMATE BoQ

Trades Amount
P&Gs -R                       
ALTERATIONS -R                       
CONCRETE, FORMWORK AND REINFORCEMENT -R                       
CARPENTRY AND JOINERY -R                       
CEILING , PARTITIONS AND ACCESS FLOORING -R                       
FLOOR COVERINGS, WALL LININGS, ETC -R                       
IRONMONGERY -R                       
METALWORK -R                       
TILING -R                       
PAINTWORK -R                       
PROVISIONAL SUMS- ELECTRICAL WORKS 650,000.00R         
CONTIGENCIES 250,000.00R         

TOTAL EXCLUDING VAT -R                       
VAT @ 15% -R                       
TOTAL EXCLUDING VAT -R                       


