RENOVATIONS AND REFURBISHMENT/S OF THE JOHANNEBURG PROPERTY COMPANY
5TH FLOOR. °
_. T. MEBAN GROUP(PM Ltd
BILL PREPARED BY: MEBAN GROUP somure
CLIENT - JOHANNESBURG PROPERTY COMPANY
HREF - ESTIMATE BOQ
DESCRIPTION UNIT  [QUANTITY RATE AMOUNT
SECTION NO. 1 H1
PRELIMINARIES AND GENERAL H1
BUILDING WORKS H1
BILLNO.1
FIXED CHARGE ITEMS H1
Contractual requirements Sum 1
Insurance Sum 1
Programming Sum 1
Performance Security Sum 1
Retention Guarantee Sum 1
Establishment of Facilities on the Site Sum 1
Facilities for Engineer Sum 1
Equipment for the Engineer's Staff Sum 1
Facilities for Contractor Sum 1
Offices and Storage Sheds Sum 1
Workshops Sum 1
Site Establishment Sum 1
Living Accomodation - The Contractor to supply a breakdown of 1
the different categories namley: Supervision, Skilled Labor,
Semi Skilled Labour and Unskilled Labour Sum
Community Liaison Officer Sum 1
Laboratory Facilities Sum 1
Ablution and Latrine Facilities Sum 1
Tools and Equipment Sum 1
Water Supplies Sum 1
Electric Power Sum 1
Communication Sum 1
Air Supplies Sum 1
Dealing with Water Sum 1
Access Sum 1
Facilities Requiring Special Attention Sum 1
Security Sum 1
Safety Sum 1
Samples and certification of materials Sum 1
Testing Authority Sum 1
Other Contractors Sum 1
Quality Assurance Sum 1
Orders and Indents Sum 1




Site Meetings Sum
Plant for the Works Sum
Transport on the site Sum
Transport of the Workforce to and from the site Sum
Supervision for the duration of the construction Sum
Company and head office overheads costs for the duration of

the contract works Sum
Other fixed charge obligation - Contractor to submit details Sum
Remove site establishment on completion Sum
VALUE RELATED ITEMS Sum
Contractual requirements. Sum
Insurances Sum
Programming Sum
Performance Security Sum
Retention Guarantee Sum
Establishment of Facilities on the Site Sum
Facilities for Engineer Sum
Equipment for the Engineer's Staff Sum
Facilities for Contractor Sum
Offices and Storage Sheds Sum
Workshops Sum
Site Establishment Sum
Living Accomodation - The Contractor to supply a breakdown of

the different categories namley: Supervision, Skilled Labor,

Semi Skilled Labour and Unskilled Labour Sum
Laboratory Facilities Sum
Ablution and Latrine Facilities Sum
Tools and Equipment Sum
Water Supplies Sum
Electric Power Sum
Communication Sum
Air Supplies Sum
Dealing with Water Sum
Access Sum
Facilities Requiring Special Attention Sum
Security Sum
Safety Sum
Samples and certification of materials Sum
Testing Authority Sum
Other Contractors Sum
Quality Assurance Sum
Orders and Indents Sum
Site Meetings Sum
Plant for the Works Sum
Transport on the site Sum




Transport of the Workforce to and from the site Sum
Supervision for the duration of the construction Sum
Company and head office overheads costs for the duration of

the contract works Sum
Other value related obligations - Contractor to submit details Sum
Remove site establishment on completion Sum
TIME RELATED ITEMS

Contractual requirements.

Insurances Sum
Programming Sum
Performance Security Sum
Retention Guarantee Sum
Establishment of Facilities on the Site Sum
Facilities for Engineer Sum
Equipment for the Engineer's Staff Sum
Facilities for Contractor Sum
Offices and Storage Sheds Sum
Workshops Sum
Site Establishment Sum
Living Accomodation - The Contractor to supply a breakdown of

the different categories namley: Supervision, Skilled Labor,

Semi Skilled Labour and Unskilled Labour Sum
Laboratory Facilities Sum
Ablution and Latrine Facilities Sum
Tools and Equipment Sum
Water Supplies Sum
Electric Power Sum
Communication Sum
Air Supplies Sum
Dealing with Water Sum
Access Sum
Facilities Requiring Special Attention

Security Sum
Safety Sum
Samples and certification of materials Sum
Testing Authority Sum
Other Contractors Sum
Quality Assurance Sum
Orders and Indents Sum
Site Meetings Sum
Plant for the Works Sum
Transport on the site Sum
Transport of the Workforce to and from the site Sum
Supervision for the duration of the construction Sum




Company and head office overheads costs for the duration of 1

the contract works Sum

Other time related obligation - Contractor to submit details Sum 1

Remove site establishment on completion Sum 1

TOTAL - SECTION NO. 1 - BILL NO.1 - PRELIMINARIES AND GENERAL R -
- v r ]
SECTION. NO. 2 H1

BUILDING WORKS (RENOVATIONS AND REFURBISHMENTS) H1

BILLNO. 1 H1

ALTERATIONS H1

For preambles see "Model Preambles for
Trades (2008 Edition)" and Supplementary
preambles as specified in the Trades

SUPPLEMENTARY PREAMBLES H2

Unless otherwise stated, all materials from
the alterations and demolition will belong to
the builder.

The builder should allow for the removal of
all debris from site and keeping the site

clean at all times.

The Contractor should allow for removing of
rubble from site on daily basis, failing which

the client might stop the construction until
the site has been cleaned.

NATURE OF WORK: Tenderers are
advised to visit the site and to satisfy
themselves as to the nature and extent of

the work to be done and provide in their
tenders any items not specifically

mentioned which they may deem necessary
for the proper completion of the work.

Tenderers are advised that the existing
building will be in occupation during the

progress of the work and due allowance
must be made for work being carried out at

such times and in such manner as will least
interfere with the routine of the occupants

and as may be directed by the Project
Manager.

NATURE OF WORK: Tenderers are
advised to visit the site and thoroughly
acquaint themselves with the nature of

demolitions, the nature and the extent the
work to be done and adequate provisions

are to be made in tendered rates for items
not specifically mentioned which they may
deem necessary for the proper completion
of the work

THE BUILDING TO REMAIN NON
FUNCTIONAL: Tenderers are to note that
all existing buildings of the facility will

remain occupied and fully operational
during the construction period and due

allowance must be made for the work being
carried out at such times and in such

manner as directed by the Project Manager
to ensure the least interference with the
routine at SWGC Molapo.

DEMOLITIONS OF BUILDINGS: Tenderers
are to note that tendered rates for the

demolitions of buildings are to cater for the
following:

The temporary closing off and/or diversion

of existing services i.e. water supply, sewer
lines, etc




The complete ripping out and removal of

old foundations and deed underground

services as referred to above.

Trenches, holes, etc. created as a result

of the removal of foundations, services, etc

shall be backfilled with approved filling

material and compacted to 95% Mod

AASHTO density.

All other disturbed levels shall be ripped

for a depth of 150mm, including breaking

down oversize material and compacted to

93% Mod AASHTO density.

It will at All times throughout The contract

period, be expected from the Contractor to,

immediately after each portion of

demolishing has been completed, remove

and cart away all building rubble generated

to a dumping site to be located by the

Contractor off the Building premises. The

temporarily dumping and/or stockpiling of

rubble on site will not be permitted

CARTING AWAY OF EXCESSIVE

AND/OR UNSUITABLE EXCAVATED

MATERIAL, BUILDING RUBBLE, ETC

Descriptions for "carting away excessive or

unsuitable excavated material, building

rubble from demolitions, etc from site" shall

be deemed to include the loading and

hauling of excessive or unsuitable

excavated material, building rubble from

demolitions, etc. to a suitable dumping site

to be located by the Contractor off the

building site.

The location of the intended dumping site

will be subjected to prior written approval of

the Project Manager.

The Contractor will also be liable to, upon

completion, rehabilitate all those areas of

the dumping site used dumping/spoiling by

grading the area to follow the adjacent

ground contours and afterwards compacted

to 80% Mod AASHTO density, all to the

satisfaction of the Project Manager.

Tendered rates must make provision for the

above-mentioned as no additional claims in

this regard will afterwards be entertained.

The re-use of old materials obtained from

the demolitions in the construction of the

new buildings, for filling, etc will not be

perimtted.

EXISTING SERVICES: Special care is to

be taken by the Contractor not to interefere

unnecessarily with existing services. Should

the contractor encounter any existing

services such as underground cables, pipes

or sewers during the execution of the works

he shall notify the Project Manager

immediately and suspend all affected work

in the immediate vicinity until such have

been dealt with (i.e. removed,

disconnected, re-routed, etc) and instruction

to proceed with the work has been given by

the Project Manager

The Contractor shall afford every facility to

Specialist which might be employed by the

Project Manager to effect the necessary

removal, disconnection, re-routing, etc of

services as might be required.

PROTECTION: In taking down and

demolishing existing work the utmost care

is to be observed to avoid any structural or

other damages to the remaining portions

and/or adjacent buildings, structures and

services, etc. It will be expected from the




Contractor to, at all times, employ adequate

precaution measures in this regard and to

provide all necessary materials for so doing

The Contractor will be held solely

responsible for any damages to persons or

property and for the safety of the structures

throughout the whole of this Contract and

shall make good at his own expense any

such damages arising out of his failure to

adhere to the aforesaid requirement.

FILLING: Where described as "including

back filling", "back filling" shall mean the

filling of all trenches, holes, etc. with

approved gravel filling ( Minimum G5

standard) to be obtained from a commercial

source and compacted to 93% Mod

AASHTO density.

OLD MATERIAL:

Unless specifically otherwise described, all

other old materials from demolitions are to

become the property of the SWGC Molapo, therefore,

tendered rates for demolitions must cater

for adequate credit in this regard.

It will be expected from the Contractor that

all old materials not required, rubble,

rubbish, etc. to be immediately carted away

and site left clean and unencumbered at all

times.

MEASUREMENT: Measurement given are

approximate and the Contractor is advised

to view the site and existing structures to be

demolished and to thoroughly acquaint

himself with the extent of the work to be

done.

Any errors to the tendered rates in this

regard shall be Contractor's expense as no

claims in this regard will be entertained

afterwards

TENDER: The submission of a tender will

imply that the Contractor has physically

visited the site and fully understands the

content and extent of the work described in

this Bill and, therefore, accepts that no

claims in this respect will thus be

entertained afterwards.

DIMENSIONS The Contractor is advised to

take all dimensions affecting the existing

buildings on the site, as he will be held

solely responsible for all new work being of

the correct size.

PIPES, ETC Special care is to be taken not

to interfere unnecessary with any supply

pipes or other piping that may be met with

and found necessary to disconnect or cut,

are to be effectively stopped off and any

new connections that may be necessary are

to be made with proper fittings and to the

satisfaction of the Project Manager to whom

due notice must be given of any alterations

to the existing services.

PROTECTION In taking down and

removing existing work the utmost care is to

be observed to avoid any structural or other

damage to the remaining portions of the

buildings. The Contractor must also protect

all work not removed such as walls, floors,

doors, windows or other joinery,loose and

fixed fittings and electrical appliances, etc.

from damage during the progress of the

work and provide all necessary materials for

doing so. The Contractor will be held solely

responsible for any damage to persons or

property and for the safety of the structure

throughout the whole of this Contract and

must make good at his own expense any




damage that may occur.

CREDITS, ETC Old materials from the

pulling down (except such as described to

be re-used ) are to become the property of

the SWGC Molapo. Old materials for re-use are to be

carefully removed, stored and protected

from injury including making good any

damaged or defective parts as required

before fixing. Old materials described to be

handed over are to be carefully removed

and neatly stacked on site where directed.

The remainder of the old materials and all

rubbish to be immediately carted away and

the site left clean and unencumbered. None

of the old stock bricks from the pulling down

are to be re-used for any new work.

MATERIALS, ETC The materials to be used

and work to be done to be similar in all

respects to that described for new work

insofar as they concur. All work in making

good is to be properly jointed to the existing.

Note: The contractor to allow in his rate cost

for the sending off of all the debris to a

salvage yard to be Icaed by the contractor

TAKE UP AND REMOVAL OF EXISTING

H3

FLOORING

Floor Tiling

H4

Take up and remove existing floor carpet

m2

854.45

R 0.00

and tiles and send to the salvage

yard to be located by the Contractor in

preparation for new floor coverings.

TAKE OUT AND REMOVAL OF EXISTING

H3

DOORS

Take out and remove existings doors and

H4

send to the salvage yard to be located by

the contractor

Carefully take out and remove existing

No

13

R 0.00

single door including frame fixed to

brickwall including making good the wall

surfaces in preparation of new door

installation complete as per the Project

Managers instruction.

TAKE OUT AND STORE EXISTING FURNITURE AND BRING BACK AFTER COMPLETION OF WORKS

Carefully take out and remove existing furniture and

Sum

R 0.00

send to the salvage yard to be located by

the contractor

RELOCATE STEEL SAFE OF 7X2.5m

Carefully relocate steel safe of 7x2.5m within 100m radius to be shown by the Architect

Sum

R 0.00

TOTAL- SECTION NO. 2- BILL NO. 1- ALTERATIONS

R 0.00

SECTION NO.2 H1
BUILDING WORKS H1
BILL NO. 2 H1
CONCRETE, FORMWORK AND REINFORCEMENT H1
For preambles see "Model Preambles for Trades (2008 Edition)" and Supplementary preambles as

specified in the Trades.

SUPPLEMENTARY PREAMBLES H2
Cost of tests H4




The costs of making, storing and testing of concrete test cubes as required under clause 7 "Tests" of SABS
1200 G shall include the cost of providing cube moulds necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The testing shall be undertaken by an independent firm
or institution nominated by the contractor and to the approval of the architect. (Test cubes are measured
separately)

Breeze concrete shall consist of twelve parts clean dry furnace ash, free from coal or other foreign matter,
to one part cement (12:1), the ash graded up to particles which will pass a 16,5mm ring from a minimum
which fails to pass a 4,75mm mesh. The finer materials from the screening are to be first mixed with the
cement into a mortar and the ash added afterwards and thoroughly incorporated

Formwork H4

Description of formwork shall be deemed to include use and waste only (except where described as "left

in" or "permanent"), for fitting together in the required forms, wedging, plumbing and fixing to true angles

and surfaces as necessary to ensure easy release during stripping and for reconditioning as necessary

before re-use

The vertical strutting shall be carried down to such construction as is sufficiently strong to afford the

required support without damage and shall remain in position until the newly constructed work is able to

support itself

Formworks to soffits of solid slabs etc shall be deemed to be slabs not exceeding 250mm thick unless

otherwise described

Formwork to soffits of slabs, beams, etc shall be deemed to be propped up exceeding 1,5m and not

exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, etc will only be measured where it is prescribed by

the engineer for design reasons. Formwork necessitated by irregularity or collapse of excavated faces will

not be measured and the cost thereof shall be deemed to be included in the allowance for taking the risk

of collapse of the sides of the excavations, provision for which is made in "Earthworks"

SCREED H2

Floor Screed H2

Prepare floor where carpet or tiles were removed. 50mm screed m3 42.27 R0.00
TOTAL SECTION NO.2 - BILL NO.2 - CONCRETE,FORMWORK AND REINFORCEMENT R0.00

SECTION NO.2

H1

BUILDING WORK

H1

BILLNO.3

H1

CARPENTRY AND JOINERY

H1

For preambles see "Model Preambles for Trades (2008

Edition)" and Supplementary preambles as specified in the

Trades.

SUPPLEMENTARY PREAMBLES

H2

Particle board:

H3

Particle board shall comply with the following specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery:

H3

Descriptions of frames shall be deemed to include frames,

transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to include

pelleting of bolt holes

Fixing

H3

Items described as "nailed" shall be deemed to be fixed with

hardened steel nails or shot pins to brickwork or concrete

Decorative laminate finish:

H3




Laminate finish shall be glued under pressure. Edge strips

shall be butt jointed at junctions with adjacent similar finish

SKIRTINGS H2

Wrought meranti H4

19 x 76mm Skirting plugged to walls including 19mm quadrant m 400.00 R 0.00
bead nailed

TOTAL - SECTION 2 - BILL 3 - CARPENTRY AND JOINERY R 0.00

BUILDING WORK H1

BILL NO. 4 H1

CEILING , PARTITIONS AND ACCESS FLOORING. H1

For preambles see "Model Preambles for Trades (2008

Edition)" and Supplementary preambles as specified in the

Trades.

SUPPLEMENTARY PREAMBLES H2

Descriptions: H4

Items described as "nailed" shall be deemed to be fixed with

hardened steel nails or pins or shot pinned to brickwork or

concrete

Items described as "plugged" shall be deemed to include

screwing to fibre, plastic or metal plugs at not exceeding

600mm centres, and where described as "bolted" the bolts

have been given elsewhere

CEILING CONSTRUCTION, CORNICES, ETC. H2

Insulation H2

100mm glass fibre insulation blanket to manufacturer's m2 405.00 R 0.00
specification, laid on ceiling.

75x19mm Masonite Cornice finished with 2 coats PVA on base H4

coat and under coat according to manufacturer's specification

75mm Coved cornices m 456.00 R 0.00
Suspended ceiling

New 1200x600 Gyproc Donn T38 ceiling grid (including cross tees, main tees, hangers etc) and m2 405.00 R 0.00
9mm Gyprex white ceiling tiles 1200x600 which lay inside inside said grid fixed to the underside

of R.C concrete slab (ground floor) and roof trusses (1st floor) as per manufacturer's specifications.

PARTITIONS H2

Drywall partitioning system with overall thickness of 89mm comprising internal framing formed of 63mm

galvanised steel H4

studs fixed at 600mm centres to galvanised steel top and bottom track, including any additional steel

studding necessary

at door openings, glazed or other apertures, abutments, ends, corners, etc. and covered with 12mm thick

Plasterboard in

single lengths to suit height, butt jointed and secured to studding with 25mm drywall screws at maximum

300mm

centres, the joints taped over and flushed over with jointing compound prepared for painting.

All aluminium door frames, glazing sections, corners, transomes, cornices, skirtings, etc. shall be formed of

natural

anodised aluminium sections. (Intersections and abutments are measured separately and descriptions

shall be deemed to

include any additional studs, corner beads, jointing compound, tape, etc.)

Partitions walls m2 662.00 R 0.00
TOTAL - SECTION 2 - BILL NO 4 - CEILING , PARTITIONS AND ACCESS FLOORING. R 0.00

BUILDING WORK

H1

BILL NO. 5

H1




FLOOR COVERINGS, WALL LININGS, ETC. H1
FLOOR FINISHES H2
For preambles see "Model Preambles for Trades (2008

Edition)" and Supplementary preambles as specified in the

Trades.

Top Carpets and Floors 5-year commercial guarantee Class AC4/W32-V4 high-density fibreboard Taminate
flooring in plank H4

size 1261 x 192 x 8mm thick colour Enigma Commertial Teaser/ Riddle, fixed floating with click system laid
on 3mm

underlay with 200mm overlaps including 40mm turn-up at walls including expansion joints. Expansion gaps
of 10mm from

Natural Oak Cashmere Laminate wood flooring 8mm HDF Aquastop with twin click system

m2

845.45

R 0.00

TOTAL - SECTION 2 - BILL NO 5 - FLOOR COVERING, WALL LININGS, ETC.

R 0.00

SECTION NO.2

H1

BUILDING WORK

H1

BILLNO. 6

H1

IRONMONGERY

H1

For preambles see "Model Preambles for Trades (2008

Edition)" and Supplementary preambles as specified in the

Trades.

SUPPLEMENTARY PREAMBLES

H2

Descriptions

H4

Items described as "plugged" shall be deemed to include

screwing to fibre, plastic or metal plugs

Finishes to ironmongery

H4

Where applicable finishes to ironmongery are indicated by

suffixes in accordance with the following list:

BS Satin bronze lacquered CH Chromium plated

SC Satin chromium plated

SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered

PT Epoxy coated

SD Sanded

LETTERS, NAMEPLATES, ETC

H2

"Union"

H3

Changeable Door Name Holder.

150.00

R 0.00

300x93mm Aluminium extrusion with

removable plastic plate.

BRANDING

Frosted vinyl to glass panels on

800.00

R 0.00

doors and shofpronts. Refer to drawing9.100 for pattern. Frosting to be 1400mm in height

TOTAL - SECTION 2 - BILL 6 - IRONMONGERY

R 0.00




ﬂ

SECTION NO.2 H1
BUILDING WORKS H1
BILLNO.7 H1
METALWORK H1

For preambles see "Model Preambles for Trades (2008
Edition)" and Supplementary preambles as specified in the
Trades.

Descriptions H4

Descriptions of bolts shall be deemed to include nuts and
washers

Descriptions of expansion anchors and bolts and chemical
anchors and bolts shall be deemed to include nuts, washers
and mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be deemed to
exclude the bolts unless otherwise described

STEEL WINDOWS, DOORS, ETC H2
"Nty" steel residential windows with burglar bars to all sashes H4
ALUMINIUM WINDOWS, DOORS, ETC H2

Doors, windows, etc to be manufactured by an approved firm of
specialists, to be of the best quality and design truly squared

and unless otherwise described, prepared to receive galzing
beads from the outside. All opening portions must fit perfectly
on all faces and be so hung as to open and close freely without
binding at any point. Wherever possible, all angles and
intersections to be welded by electric welding, argon or arc
welding. A sample window is to be submitted to the Architect for
approval before the work is put in hand.

The frames generally are to be suitable for brickwork,
blockwork, or concrete reveals. They are to be fitted with fixing
lugs of 2,8mm aluminium 13mm wide x 100mm long welded to
framing, one near each corner and intermediately not more
than 300mm apart to sides top and bottom. Where concrete
reveals, etc the frames are to be countersunk holed for and
fitted with the necessary screws at the centres as for the lugs
above.

Immediately after the windows, doors, etc, have been delivered
on to site, they are to be thouroughly overhauled, and all
necessary adjustment or repairs made before they are fixed in
position. Where they come into contact with brickwork,
blockwork, concrete, steel, etc, the framing is to be treated with
bituminuos paint in an approved manner. The windows, doors,
etc, are to be placed in their positions for building in and
adjusted to open and close properly and are to be securely
structured to prevent distortation whilst the brickwork and
lintols, are being built.

On completion of all other work the windows, doors, are to be
adjusted as necessary and rendered in a complete and
satisfactory state of repair and in working order.

General. All rates for doors,windows, shopfronts etc, should
include for all galzing as specified.

Glazing beads: All door, etc to be fitted with galzing beads,
unless otherwise described, mitred at angles and screwed on.

Glass and Glazing: All functional glass must be delivered to site
cut to size and ready for installation and must be classified to
indicate grade and thickness. Labels must remain on each
piece of glass until it is glazed, inspected and officially accepted
in writing by the employer, thereafter an insurance letter will
follow absolving the contractor of responsibilty.

AAAMSA guide H4

All windows, doors, etc shall comply with and meet the
minimum recommended performance requirements as set out




in the General Specification for Architectural Aluminium and

Glass Products (Third Edition) as published by the Association

of Architectural Aluminium Manufacturers of South Africa

(AAAMSA)

The following specifications are to be complied with:

Aluminium alloy extrusion: BS 1474

Aluminium alloy sheets: SANS 903

Anodising: SANS 999

Neoprene performed seals and gaskets: SATM C542

Powder coat finishing: SANS 1274

Finish H4
The windows, doors, etc shall be natural anodised to a

thickness of 25 micron and shall comply with SABS 999 and

Glass H4

Glazing to be with patent rubber gaskets with glazing beads

and comply with BS 952. Thickness of glass shall not be less than 6.5mm and shall be in

accordance with table 1 (Part N : Glazing ). Safety glass shall

comply with SABS 1263. The National Building Regulations

shall be observed with regard to the specification of safety

glass

Design indemnity H4

The contractor is to submit with his tender the "Form of

Indemnity", annexed to this document, fully completed and

signed

Drawings H4

Tenderers are referred to architect's drawings annexed to these

bills of quantities for full details of windows, doors, etc

Pricing. H4

All window prices should include alluminium louvres as shown

General H4

Workshop drawings to be approved by the architect before

manufacture

Ironmongery H4

SHOPFRONTS

Powder coated aluminium glazed shopfront with fixed and openable sections and spandrel panels.

SF1, 2 Size 2048mm Wide x 2700mm High No 2 R
SF3, Size 2630mm Wide x 2700mm High No 1 R
SF4, Size 3325mm Wide x 2700mm High No 1 R
SF5, 6, 7 Size 2710mm Wide x 2700mm High No 3 R
SF8, Size 4285mm Wide x 2700mm High No 1 R
SF9, 11 Size 1000mm Wide x 2700mm High No 2 R
SF10, Size 7590mm Wide x 2700mm High No 1 R
SF11, Size 4500mm Wide x 2700mm High No 1 R
SF14, Size 3285mm Wide x 2700mm High No 1 R
SF15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26 Size 3085mm Wide x 2700mm High No 12 R
SF27, Size 4140mm Wide x 2700mm High No 1 R
SF28, Size 6390mm Wide x 2700mm High No 1 R
SF29, 30, 31, 32, 33, 34 Size 3000mm Wide x 2700mm High No 6 R
SF35, 36, 37, 38 Size 2625mm Wide x 2700mm High No 4 R
SF40, 41, 42, 43, 44 Size 2805mm Wide x 2700mm High No 5 R
SF45 Size 3090mm Wide x 2700mm High No 1 R
SF46 Size 3740mm Wide x 2700mm High No 1 R
SF47 Size 3000mm Wide x 2700mm High No 1 R
Aluminium Doors

Aluminium frame, size 900 x 2100mm plugged and screwed to dry wall, door frame, brickwork or concrete,

all in accordance with the manufactures recommendation No 94 R
Replace electrical sensor door ref: D09; 118. with existing specification (Request site access to see door) No 1 R




Partition Frames

Vision square tube 76x76mm Silver (Color samples to be approved by Architect) m 60 -
Single Lip channel Silver 75x50mm (Color samples to be approved by Architect) to include screws m 100 -
Double Lip channel Silver 75x50mm (Color samples to be approved by Architect) to include screws m 100 -

TOTAL - SECTION NO.2 - BILL NO.7 - METALWORK

SECTION NO.2 H1

BUILDING WORKS H1

BILLNO. 8 H1

TILING H1

For preambles see "Model Preambles for Trades (2008 Edition)" and Supplementary preambles as

specified in the Trades.

SUPPLEMENTARY PREAMBLES H2

Descriptions H4

Unless described as "fixed with adhesive to plaster (plaster elsewhere)" descriptions of tiling on brick or

concrete walls, columns, etc shall be deemed to include 1:4 cement plaster backing and descriptions of

tiling on concrete floors etc shall be deemed to include 1:3 plaster bedding

New full bodied 10mm thick 330x330 ceramic tile, with 3 PEl rating fixed to internal floor screed

with rapid setting tile adhesive mixed with bonding liquid in lieu of water on concrete surface bed,

and 3mm joints continuous in both directions, jointed and flush pointed SABS approved tile grout

Ceramic floor tiles m2 60.00 R 0.00
New tile skirting, 100mm high with 24 hour adhesive solution to be plastered surfaces above H4

floor tiles. Tiles to have 3mm joints, sealed joints between skirting tiles and floor tiles with

silicone sealant.

Tile skirting m 60.00 R 0.00
TOTAL - SECTION 2 - BILL NO. 8 - TILING R 0.00

SECTION NO.2 H1
BUILDING WORKS H1
BILLNO. 9
H1
PAINTWORK H1
For preambles see "Model Preambles for Trades (2008 Edition)" and Supplementary preambles as
specified in the Trades.
PAINTWORK ETC TO NEW WORK H2
ON FLOATED PLASTER H2
Plascon Polvin Super Acrylic to interior new cement plaster (NW 205).Surface to be dry, sound and clean
and cured for a minimum of 14 days, with a moisture content measured with a Doser Hygrometer (or
equivalent), of BD 2 scale - 8% or less. Prime with one coat of Plascon Plaster Primer (UC 56) with an
overcoating time of 16 hours and finish with two coats of Polvin Super Acrylic (EPL) with 1 hour drying time
between coats, for a maintenance cycle of 5 years in a C1 - inland environment. H4
On walls m2 400 R0.00
WALLPAPER
Patina Stripe 400gsm Fabric Backed low VOC Contract wallpaper in colour code: Y47497 as per Wall Design
or equal and approved m2 500 R0.00
TOTAL SECTION NO.2 - BILL NO.9 - PAINTWORK R0.00




SECTION NO.3

BUILDING WORK

PROVISIONAL SUMS

BILLNO. 1

ELECTRICAL WORKS

Allow an amount for electrical works to be nominated by the client

Sum

1.00

R 120,000.00

R 120,000.00

MECHANICAL WORKS

Allow an amount for Mechanical works to be nominated by the client

Sum

1.00

R 200,000.00

R 200,000.00

PROFESSIONAL SERVICE PROVIDER

Allow amount for PSP to be nominated by the client

Sum

1.00

R 330,000.00

R 330,000.00

TOTAL - SECTION 3 - BILL 1 - PROVISIONAL SUMS- ELECTRICAL WORKS

R 650,000.00

SECTION NO.4
H3
RENOVATIONS & REFURBISHMENTS
H1
BILLNO.1
H2
CONTIGENCIES
H4
Contigencies
Allow an amount of 250 000 to cover Contigencies Sum 1| R 250,000.00 | R 250,000.00
TOTAL - SECTION 4 - BILL NO.1 - CONTINGENCIES R 250,000.00

TOTAL EXCLUDING VAT

VAT @ 15%

TOTAL INCLUDING VAT




CLIENT- SWGC MOLAPO
REF- ESTIMATE BoQ

Trades Amount
P&Gs

ALTERATIONS

CONCRETE, FORMWORK AND REINFORCEMENT
CARPENTRY AND JOINERY

CEILING, PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS, WALL LININGS, ETC
IRONMONGERY

METALWORK

TILING

PAINTWORK

PROVISIONAL SUMS- ELECTRICAL WORKS
CONTIGENCIES

650,000.00
250,000.00

TOTAL EXCLUDING VAT R -
VAT @ 15% R -
TOTAL EXCLUDING VAT R -



